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CONTRACT DOCUMENT 
 

FOR THE 
 

THE UPGRADING OF ZOLANI SPORTSGROUNDS HIGH 
MAST LIGHTING  
 

VOLUME 1: RETURNABLE DOCUMENT 
 

NOTE: 

• The Form of Offer and Acceptance (C1.1) is on page 84 of this document  

• Table 1: Preference Schedule (B-BBEE contribution) is on page 79 of this document 

 

August 2026 

Name of Tenderer  

Address (Physical)  

Contact Person  

Contact Number   

Email Address  

Amount (15% VAT Included)  

B-BBEE Status  

Duration (weeks)  

 

ISSUED BY: 

 

 
 

THE MUNICIPAL MANAGER  

LANGEBERG MUNICIPALITY   

28 MAIN ROAD 

ASHTON 

6715 

Tel: (023) 615 8000  
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TENDER 31/2026  
 
 

Tenders are hereby requested for THE UPGRADING OF ZOLANI SPORTSGROUNDS HIGH MAST LIGHTING, as 

specified in the bid document.  Completed Bids, in sealed envelopes, clearly marked TENDER 31/2026 THE UPGRADING 

OF ZOLANI SPORTSGROUNDS HIGH MAST LIGHTING IN BUILDING AVENUE, ZOLANI, LANGEBERG 

MUNICIPALITY, should be placed in the tender box, at the Langeberg Municipal Office, 28 Main Road, Ashton, not later 

than 12:00 on 04 September 2026 when the Bids will be opened in public. Late, faxed or e-mailed tenders will not be 

considered. 

Tenderers must be registered with the CIDB in a class of construction works and have a grading designation equal to or 

higher than that determined in accordance with the sum tendered or a value determined in accordance with regulation 25 

(7A) of the Construction Industry Development Regulations, 2004. It is estimated that tenderers will need a grading 

designation of 3EP OR HIGHER.  

COMPULSORY CLARIFICATION MEETING: 

A COMPULSORY CLARIFICATION MEETING WILL BE HELD ON THE 18 August 2026 AT - 10H00, ROLIHLAHLA 

HALL, BUILDING STREET, ZOLANI, ASHTON (33°50'13.92"S; 20°5'12.88"E). NO LATE COMERS WILL BE ADMITTED 

AFTER 10H05. 

PLEASE NOTE: 

The official Bid document must be fully completed in black ink, all pages must be returned and the document should 

preferably be stapled or bound. Supporting documents must be submitted separately and must be stapled or bound. The 

Langeberg Municipality may appoint “reserve bidders” and award the bid to the second – or third ranked bidder during the 

adjudication stage if the highest-scoring bidder fails to perform during contract execution. 

The lowest, or any tender, will not necessarily be accepted and council reserves the right to accept any tender. Tenders will 

be evaluated according to the Council’s Supply Chain Management Policy and the 80/20 Preference Point system. The 

Supply Chain Management Policy can be viewed at Municipal Offices or www.langeberg.gov.za  

A minimum functional assessment score of 70 points will apply to this contract 

Bid documents are available from 07 August 2026, on the Langeberg Municipal website: www.langeberg.gov.za 

Please refer written enquiries to Mr N Albertyn: NAlbertyn@langeberg.gov.za 

DP LUBBE  

MUNICIPAL MANAGER 

Private Bag X2, 

Ashton, 6715 

http://www.langeberg.gov.za/
http://www.langeberg.gov.za/
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LANGEBERG MUNICIPALITY 

 

TENDER NO. 31/2026 

 

THE UPGRADING OF ZOLANI SPORTSGROUNDS HIGH MAST LIGHTING  

 

General Tender Information 
 

TENDER ADVERTISED :  07 August 2026 

 

ESTIMATED CIDB CONTRACTOR GRADING 

DESIGNATION : 3EP or higher 

 

SITE VISIT/CLARIFICATION MEETING :  18 August 2026 at 10h00 

 

VENUE FOR SITE VISIT/ COMPULSORY  

CLARIFICATION MEETING :  Rolihlahla Hall, Building Street, Zolani, Ashton 

(33°50'13.92"S; 20°5'12.88"E) 

 

CLOSING DATE : 04 September 2026 

 

CLOSING TIME : 12h00 

 

TENDER BOX & ADDRESS : The Bid Box, at the Entrance of Municipal Office, 28 Main 

Road, Ashton, LANGEBERG Municipality. 

 

 : The Tender Document (which includes the Form of Offer 

and Acceptance) completed in all respects, plus any 

additional supporting documents required, must be 

submitted in a sealed envelope with the name and address 

of the tenderer, the tender No. and title and the closing date 

indicated on the envelope.  The sealed envelope must be 

inserted into the appropriate official tender box before 

closing time at 12h00. 

 

  If the tender offer is too large to fit into the abovementioned 

box or the box is full, please enquire at the reception for 

alternative instructions. The onus remains with the tenderer 

to ensure that the tender is placed in either the original box 

or as alternatively instructed. 

 

 

TENDERERS MUST NOTE THAT WHEREVER THIS DOCUMENT REFERS TO ANY 

PARTICULAR TRADEMARK, NAME, PATENT, DESIGN, TYPE, SPECIFIC ORIGIN OR 

PRODUCER, SUCH REFERENCE SHALL BE DEEMED TO BE ACCOMPANIED BY THE 

WORDS “OR EQUIVALENT” 
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PART A (MBD1) 
INVITATION TO BID 

 

THE FOLLOWING PARTICULARS MUST BE FURNISHED 
(FAILURE TO DO SO WILL RESULT IN YOUR OFFER BEING DISQUALIFIED) 

 

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE LANGEBERG MUNICIPALITY 

BID NUMBER: 31/2026 
CLOSING 
DATE: 

04 September 2026 
CLOSING 
TIME: 

12h00 

DESCRIPTION: THE UPGRADING OF ZOLANI SPORTSGROUNDS HIGH MAST LIGHTING  

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM. 

 

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT: 

ENTRANCE OF THE MUNICIPAL OFFICES  
28 Main Road  
Ashton 
6715 

 

SUPPLIER INFORMATION 

NAME OF BIDDER  

POSTAL ADDRESS  

STREET ADDRESS  

TELEPHONE CODE & NUMBER  

CELL PHONE NUMBER  

FACSIMILE CODE & NUMBER  

E-MAIL ADDRESS  

VAT REGISTRATION NUMBER  

TAX PIN  
TAX REFERENCE 
NUMBER 

 

CSD No  

ORIGINAL AND VALID TAX CLEARANCE CERTIFICATE / TSC PIN SUBMITTED? YES     NO  

A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE MUST BE SUBMITTED IN ORDER TO QUALIFY 
FOR PREFERENCE POINTS FOR B-BEE. NOTE A CERTIFIED COPY OR ORIGINAL IS COMPULSORY 

B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE SUBMITTED? (MBD 6.1)  YES     NO  
IF YES, WHO WAS THE CERTIFICATE ISSUED BY? (Tick applicable box) 

A VERIFICATION AGENCY ACCREDITED BY SOUTH AFRICAN NATIONAL ACCREDITATION SYSTEM (SANAS)  

or 

A SWORN AFFIDAVIT FOR EME’S AND QSE’S         

RECENT MUNICIPAL ACCOUNT OF COMPANY (NOT OLDER THAN 90 DAYS) MUST BE ATTACHED 

RECENT MUNICIPAL ACCOUNTS OF ALL THE DIRECTORS/ SHAREHOLDERS MUST BE ATTACHED 

IF LEASING/RENTING/LODGING – ATTACHED LATEST VALID COPY OF AGREEMENT 

IF NO PROPERTY REGISTERED IN YOUR NAME SUBMIT AN AFFIDAVIT CONFIRMING THIS. 

 

BID PRICE OFFERED  
NB: NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE 
(see definition on MBD 4 attached) 

TOTAL BID PRICE (INCL 15% VAT)  
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ANY ENQUIRIES REGARDING THE BIDDING PROCEDURE MAY BE DIRECTED TO: 
 
LANGEBERG MUNICIPALITY    
Contact Person: Mr D.F. Neethling    
Tel: 023 626 8200       
Fax: 023 615 1563  
E-mail: dneethling@langeberg.gov.za  
 
 

SIGNED ON BEHALF OF TENDERER:  

NAME, SURNAME & POSITION   

DATE  

 
 
YOURS FAITHFULLY,  
 
DP LUBBE  
MUNICIPAL MANAGER  
MUNICIPAL OFFICES 
PRIVATE BAG X2 
ASHTON 
6715 
 
 
TEL: 023 626 8200 
 
  

mailto:dneethling@langeberg.gov.za
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PART B (MBD 1) 

TERMS AND CONDITIONS FOR BIDDING 

 

1. BID SUBMISSION: 

1.1 BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL 

NOT BE ACCEPTED FOR CONSIDERATION. 

1.2 ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED – (NOT TO BE TYPED) OR ONLINE 

1.3 THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT AND THE 

PREFERENTIAL PROCUREMENT REGULATIONS, 2022, THE GENERAL CONDITIONS OF CONTRACT 

(GCC) AND, IF APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT. 

2. TAX COMPLIANCE REQUIREMENTS 

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS. 

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) 

ISSUED BY SARS TO ENABLE THE ORGAN OF STATE TO VIEW THE TAXPAYERS PROFILE AND TAX 

STATUS. 

2.3 APPLICATION FOR THE TAX COMPLIANCE STATUS (TCS) CERTIFICATE OR PIN MAY ALSO BE MADE VIA 

E-FILING. IN ORDER TO USE THIS PROVISION, TAXPAYERS WILL NEED TO REGISTER WITH SARS AS E-

FILERS THROUGH THE WEBSITE WWW.SARS.GOV.ZA 

2.4 FOREIGN SUPPLIERS MUST COMPLETE THE PRE-AWARD QUESTIONNAIRE IN PARAGRAPH 3 BELOW 

2.5 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID. 

2.6 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED; EACH PARTY 

MUST SUBMIT A SEPARATE TCS CERTIFICATE / PIN / CSD NUMBER. 

2.7 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER 

DATABASE (CSD), A CSD NUMBER MUST BE PROVIDED. 

3. QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 

3.1 IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?  YES  NO 

3.2 DOES THE ENTITY HAVE A BRANCH IN THE RSA?     YES  NO 

3.3 DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA?  YES  NO 

3.4 DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA?   YES  NO 

3.5 IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION?   YES  NO 

 

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX 

COMPLIANCE STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF 

NOT REGISTER AS PER 2.3 ABOVE. 

 

NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID. 

NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE 

 

SIGNED ON BEHALF OF TENDERER:  

NAME, SURNAME & POSITION   

DATE  

  

http://www.sars.gov.za/
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SM 1 

CHECK LIST  

 

This list is to assist all bidders to submit complete proposals.  Bidders are to check the following points 

before the submission of their proposals: 

1 All pages of the document have been read by the contractor and initialled.  

2 Any discrepancy and/or misunderstanding is cleared with the relevant officials.  

3 All pages requiring information have been completed in black ink.  

4 The Schedule of Quantities has been checked for arithmetic correctness.    

5 
Totals from each sub section of the Schedule of Quantities have been carried forward to the 

summary page and done so correctly. 
 

6 The total from the summary page has been carried forward to the Form of Offer.  

7 Surety details where applicable have been included in the proposal.  

8 All sections requiring information have been completed.  

9 Bidder ensured that all documents is properly completed and signed  

10 The contractor has complied with the proposal prerequisites.  

11 
The document is submitted before 12h00 on the due date at the designated bid box of 

Langeberg Municipality. 
 

 

SIGNED ON BEHALF OF TENDERER:  

NAME, SURNAME & POSITION   

DATE  
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LANGEBERG MUNICIPALITY 
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Tender  T1.1 
Part T1: Tendering procedures  Tender Notice and Invitation to Tender 

LANGEBERG MUNICIPALITY 

 

TENDER NO. 31/2026 

 

THE UPGRADING OF ZOLANI SPORTSGROUNDS HIGH MAST LIGHTING  

 

Part T1 Tendering procedures 
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T1.1 TENDER NOTICE AND INVITATION TO TENDER .............................................................................................................. 10 
T1.2 TENDER DATA ....................................................................................................................................................... 11 
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Tender  T1.1 
Part T1: Tendering procedures  Tender Notice and Invitation to Tender 

LANGEBERG MUNICIPALITY  UMASIPALA MUNISIPALITEIT 
Private Bag X2, Ashton, 6715 
 (023) 615 8000   (023) 615 1563 @ dneethling@langeberg.gov.za 
 www.langeberg.gov.za 
           

LANGEBERG MUNICIPALITY 

 

TENDER NO. 31/2026 

 

THE UPGRADING OF ZOLANI SPORTSGROUNDS HIGH MAST LIGHTING  

 

T1.1 Tender Notice and Invitation to Tender 
 

 

 

 

TENDER NOTICE AND INVITATION TO BID 

DEPARTMENT INFRASTRUCTURE 

ADVERTISED IN MUNICIPAL WEBSITE, DIE BURGER 

BID NO: 31/2026 PUBLISHED DATE: 07 August 2026 

Bids are hereby invited 

for (Tender Description) 
THE UPGRADING OF ZOLANI SPORTSGROUNDS HIGH MAST LIGHTING  

Closing Time and Date No later than 12H00 On the Date 04 September 2026 

Compulsory Site Meeting  
18 August 2026 @ 10h00, Rolihlahla Hall, Building Street, Zolani, Ashton 

(33°50'13.92"S; 20°5'12.88"E) 

CIDB GRADING: 3EP or 

higher 

Bids will be opened immediately thereafter, in public at the Council Chambers of LANGEBERG Municipality, 28 Main Road, Ashton. 

AVAILABILITY OF BID DOCUMENTS 

Tender Documents will be downloadable only form www.langeberg.gov.za  

Date Available 07 August 2026 

BID RULES 

a. Bids are to be completed in accordance with the conditions and bid rules contained in the bid document and supporting documents 

must be placed in a sealed envelope and externally endorsed WITH THE NAME AND ADDRESS OF THE TENDERER, THE 

TENDER NO. AND TITLE AND THE CLOSING DATE, and be deposited in the Bid Box, at the Supply Chain Management Unit, 

Langeberg Municipality, 28 Main Street, Ashton. 

 

b. Bids may only be submitted on the bid documentation issued by the Municipality. 

 

c. The Langeberg Municipality does not bind itself to accept the lowest or any tender and reserves the right to accept any tender, as it 

may deem expedient. Tenders will be evaluated according to the Council’s Supply Chain Management Policy and the 80/20 

Preference Point system. The Supply Chain Management Policy can be viewed at Municipal Offices or www.langeberg.gov.za 

 

d. Tenderers who are not yet registered are required to register on the Municipality’s Accredited Supplier Database (CSD). Online 

registration to be completed on the CSD registration platform, website https://secure.csd.gov.za. 

 

e. Pre-qualification criteria for preferential procurement is applicable to the tender. 

Tenders shall be evaluated in terms of the latest Langeberg Municipality 

Supply Chain Management Policy and the Preferential Procurement 

Regulations. 

Bidders may claim preference points in terms of their 

B-BBEE status level of contribution. 

Preferential Procurement Point System Applicable 80/20 Local Content Requirement N/A 

Compulsory site Meeting/ Information Session Yes  Validity Period 120 days 

TECHNICAL ENQUIRIES: 

Mr N Albertyn 

NAlbertyn@langeberg.gov.za 

BIDDING PROCEDURE REQUIREMENTS & ENQUIRIES: 

Mr S Ngcongolo  
SNgcongolo@langeberg.gov.za   

Section Project Management Unit  Section Supply Chain Management 

Contact Person Mr N Albertyn Contact Person Mr S Ngcongolo  

Tel: E-mail Enquiries Only Tel: E-mail Enquiries Only 

E-mail NAlbertyn@langeberg.gov.za E-mail SNgcongolo@langeberg.gov.za  

 

Authorised by: 

DP LUBBE          Private Bag X2 

MUNICIPAL MANAGER                       ASHTON, 6715  

NOTICE NR: T44/2023                         TEL: 023 626 8000  

 

 

mailto:dneethling@langeberg.gov.za
http://www.langeberg.gov.za/
https://secure.csd.gov.za/
mailto:SNgcongolo@langeberg.gov.za
mailto:SNgcongolo@langeberg.gov.za
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Tender  T1.2 
Part T1: Tendering procedures  Tender Data 

LANGEBERG MUNICIPALITY 

 

TENDER NO. 31/2026 

 

THE UPGRADING OF ZOLANI SPORTSGROUNDS HIGH MAST LIGHTING  

 

T1.2 Tender Data 
 

The conditions of tender are the Standard Conditions of Tender as contained in Annex C of Government Gazette No. 42622 

of 8 August 2019, Construction Industry Development Board (CIDB) Standard for Uniformity in Construction Procurement. 

(see www.cidb.org.za) which are reproduced without amendment or alteration for the convenience of tenderers as an Annex 

to this Tender Data. 

 

The Standard Conditions of Tender make several references to the Tender Data for details that apply specifically to this 

tender. The Tender Data shall have precedence in the interpretation of any ambiguity or inconsistency between it and the 

standard conditions of tender. Each item of data given below is cross-referenced to the clause in the Standard Conditions 

of Tender to which it mainly applies. 

 

The following variations, amendments and additions to the Standard Conditions of Tender as set out in the Tender 

Data below shall apply to this tender: 

 

Clause Tender Data 

number 

 

C.1 General 
 

C.1.1 Actions 
 

C.1.1.1 Add the following: 
 

The parties agree that this tender, its evaluation and acceptance and any resulting contract shall also 
be subject to the Employer’s Supply Chain Management Policy (‘SCM Policy’) that was applicable on 
the date the tender was advertised, save that if the Employer adopts a new SCM Policy which 
contemplates that any clause therein would apply to the contract emanating from this tender, such 
clause shall also be applicable to that contract. Please refer to this document contained on the 
Employer’s website.  
 
Abuse of the supply chain management system is not permitted and may result in the tender being 
rejected, cancellation of the contract, restriction of the supplier, and/or the exercise by the Employer 
of any other rights and remedies available to it as described in the SCM Policy. 

 

The Employer is the LANGEBERG MUNICIPALITY, represented Mr DF Neethling as the Employer’s Agent.  

 

C.1.2 Tender Documents 
 

Add the following: 

 

The following documents form part of this contract: 

 

VOLUME 1: The Tender Document issued by the employer (this document), in which is bound: 

 

THE TENDER 

 

Part T1: Tendering Procedure 

T1.1 Tender notice and invitation to tender 

T1.2 Tender data 

 

Part T2: Returnable Documents 

T2.1 List of returnable documents 

T2.2 Returnable schedules 

 

 

 

http://www.cidb.org.za/
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Tender  T1.2 
Part T1: Tendering procedures  Tender Data 

THE CONTRACT 

 

Part C1: Agreement and contract data  

C1.1 Form of Offer and Acceptance  

C1.2 Contract Data (data provided by the Contractor) – Part 1 

C1.2 Contract Data (data provided by the Employer) – Part 2 

C1.3  Form of Performance Guarantee 

C1.4 Form of Advance Payment Guarantee 

C1.5 Occupational Health and Safety Agreement 

C1.6 Protection of the Environment Declaration 

C1.7 Insurance Broker’s Warranty 

 

Part C2: Pricing Data 

C2.1  Pricing Assumptions 

C2.2  Bills of Quantities 

 

Part C3: Scope of Work 

C3.1 Description of the Works 

C3.2 Engineering/Design 

C3.3 Procurement 

C3.4 Construction 

 

Part C4: Site information 

C4  Site information 

 

Part C5: LANGEBERG Municipality Supply Chain Policy   

C5  Supply Chain Policy 

 

Part C6: Health and Safety Specifications 

C6  Health and Safety Tender Specifications 

 

Part C7: Drawings 

C7  Drawings  

  

VOLUME 1:  Is deemed the “Returnable Document” which must be returned to the Employer in terms of 
submitting a tender offer. 

 

In addition to the above, the following further documents are part of the tender: 

 

VOLUME 2: The General Conditions of Contract for Construction Works, Third Edition, 2015, prepared by 

the South African Institution of Civil Engineering (SAICE). This publication is available and 

tenderers must obtain copies at their own cost from the South African Institution of Civil 

Engineering (SAICE), Private Bag X200, Halfway House 1685, Tel: (011) 805 5947, Fax: (011) 

805 5971, e-mail: civilinfo@saice.org.za. 

 

VOLUME 3: The SANS Standardised Specifications for Electrical Engineering Construction and the NRS 

(Rationalised User Specifications) for Electricity Distribution. These include, but are not limited 

to: 

• SANS 10225: Design and construction of lighting masts (Structural). 

• SANS 10142-1: The Wiring of Premises (LV Electrical). 

• SANS 121 / ISO 1461: Hot-dip galvanizing. 

These publications are available from Standards South Africa and tenderers must obtain copies 

at their own cost. 

 

  VOLUME 4:  Model Preambles for Trades (2008 Edition). This document is published by and is available 
from the Association of South African Quantity Surveyors, P.O. Box 3527, Halfway House, 
1685. Telephone (011) 315 4140. E-mail: administration@asaqs.co.za 

mailto:administration@asaqs.co.za
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Tender  T1.2 
Part T1: Tendering procedures  Tender Data 

 

VOLUME 5: Project Specific Particular Specifications for High Mast Lighting and Anti-Vandalism 

Infrastructure. This volume contains the specific technical requirements for the 3CR12 Stainless 

Steel Kiosks, the direct-burial depth of poles, and the specific LED luminaire photometric 

requirements that are not covered by standard SANS documents. 

 

Volumes 2, 3, 4 & 5 may also be inspected, by appointment, at the offices of the Employer’s agent during 

normal office hours. 

 

C.1.4 Communication and employer’s agent 
 

Delete the first sentence of the clause and replace with the following: 

 

Verbal or any other form of communication, from the Employer, its employees, agents or advisors during site 

visits/clarification meetings or at any other time prior to the award of the Contract, will not be regarded as 

binding on the Employer, unless communicated by the Employer in writing to suppliers by its Municipal Supply 

Chain Manager or his nominee. 

 

The Employer’s agent is: 

Company: Langeberg Municipality 

Name: DF Neethling 

Address: 52 Kerk Street, Robertson 

Tel: 072 408 1008 / 023 626 8200 

E-mail: dneethling@langeberg.gov.za  

 

C.1.5 Cancellation and Re-Invitation of Tenders 
  

 Remove C.1.5.1, C.1.5.2 & C.1.5.3 and replace with the following: 

 

C.1.5.4.1 In the event that, in the application of the 80/20 preference point system as stipulated in the tender documents, 
all tenders received exceed the estimated Rand value of R50 000 000, the tender invitation must be cancelled. 

 

C.1.5.4.2 In the event that, in the application of the 90/10 preference point system as stipulated in the tender documents, 

all tenders received are equal to, or below R50 000 000 the tender must be cancelled. 

 

C.1.5.4.3 An organ of state which has cancelled a tender invitation as contemplated in sub-regulations (1) and (2) must 

re-invite tenders and must, in the tender documents stipulate the preference point system to be applied. 

 

C.1.5.4.4 An organ of state may, prior to the award of a tender, cancel a tender if - 

   
  a)  due to changed circumstances, there is no longer need for the goods or services tendered for; or 
 
  b)  funds are no longer available to cover the total envisaged expenditure; or 
 
  c)  no acceptable tenders are received. 

 

C.1.6.2 Competitive negotiation procedure 
 
 Add the following between C.1.6.2 and C.1.6.2.1: 

 A competitive negotiation procedure will not be followed. 

 

C.1.6.3 Proposal procedure using the two-stage system 
  

 Add the following between C.1.6.3 and C.1.6.3.1: 

 A two-stage system will not be followed. 

 

Add the following Clauses (C.1.6.4, C1.7) after Clause C.1.6.3 and before clause C.2. 

 

C.1.6.4  Objections, complaints, queries and disputes/ Appeals in terms of Section 62 of the Systems Act/ Access to 
court 

 

C.1.6.4.1 Disputes, objections, complaints, and queries 
 In terms of Regulations 49 and 50 of the Local Government: Municipal Finance Management Act, 56 of 2003 

– Municipal Supply Chain Management Regulations (Board Notice 868 of 2005): 

mailto:dneethling@langeberg.gov.za
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Tender  T1.2 
Part T1: Tendering procedures  Tender Data 

a) Persons aggrieved by decisions or actions taken by the Langeberg Municipality in the 

implementation of its supply chain management system, may lodge within 14 days of the decision or 

action, a written objection or complaint or query or dispute against the decision or action.  

 

C.1.6.4.2 Appeals 
a) In terms of Section 62 of the Local Government: Municipal Systems Act, 32 of 2000 a person whose 

rights are affected by a decision taken by the Langeberg Municipality, may appeal against that 

decision by giving written notice of the appeal and reasons to the Municipal Manager within 21 days 

of the date of the notification of the decision. 

b) An appeal must contain the following: 

i) Must be in writing 

ii) It must set out the reasons for the appeal 

iii) It must state in which way the Appellant’s rights were affected by the decision; 

iv) It must state the remedy sought; and 

v) It must be accompanied with a copy of the notification advising the person of the decision 

c) The relevant Langeberg Municipality appeal authority must consider the appeal and may confirm, 

vary or revoke the decision that has been appealed, but no such revocation of a decision may detract 

from any rights that may have accrued as a result of the decision. 

 

C.1.6.4.3 Right to approach the courts and rights in terms of Promotion of Administrative Justice Act, 3 of 2000 and 
Promotion of Access to Information Act, 2 of 2000 

 The sub-clauses above do not influence any affected person’s rights to approach the High Court at any time 

or its rights in terms of the Promotion of Administrative Justice Act and Promotion of Access to Information 

Act. 

 

C.1.6.4.4 All requests referring to sub clauses C.1.6.4.1; C.1.6.4.2 and C.1.6.4.3 must be submitted in writing to: 
The Municipal Manager - Langeberg Municipal Offices 

Via hand delivery at: Langeberg Municipality, 28 Main Street, Ashton 

Via post at: Private Bag X2, Ashton, 6715 

Via fax at: (023) 615 1563 

Via email at: mm@langeberg.gov.za  

 

C.1.7 National Treasury Web Based Central Supplier Database (CSD) Registration 
Tenderers are required to be registered on the National Treasury Web Based Central Supplier Database 

(CSD) as a service provider. Tenderers must register as such upon being requested to do so in writing and 

within the period contained in such a request, failing which no orders can be raised or payments processed 

from the resulting contract. In the case of Joint Venture partnerships this requirement will apply individually to 

each party of the Joint Venture. 

 

Tenderers who wish to register on the National Treasury Web Based Central Supplier Database (CSD) may 

do so via the web address https://secure.csd.gov.za. 

 

It is each tenderer’s responsibility to keep all the information on the National Treasury Web Based Central 

Supplier Database (CSD) updated. 

 

C.2 Tenderer’s obligations 
 

C.2.1.1 Delete the content of this clause and replace with the following: 
Tenderers must submit a tender offer that complies in all aspects to the conditions as detailed in this 

document.  Only those tenders that comply in all aspects with the tender conditions, specifications, pricing 

instructions and contract conditions will be declared responsive. 

 

Add the following clauses after C.2.1.2 and before C2.2: 
 

C.2.1.3  Only those tender submissions from which it can be established that a clear and unambiguous offer has been 
made to Employer, by whom the offer has been made and what the offer constitutes, will be declared 
responsive. 

C.2.1.4 Only those tenders that satisfy the following criteria will be declared responsive:  
 

C.2.1.4.1 Construction Industry Development Board (CIDB) Registration 

mailto:mm@langeberg.gov.za
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 Only those tenderers who are registered with the CIDB, or capable of being so prior to the evaluation of submissions, 

in a contractor grading designation equal to or higher than a contractor grading designation determined in 

accordance with the sum tendered, or a value determined in accordance with Regulation 25 (1B) or 25 (7A) of the 

Construction Industry Development Regulations, for an EP (Electrical Engineering) class of construction work, are 

eligible to have their tenders evaluated. Tenderers must obtain such active status upon being requested to do 

so in writing and within the period contained in such a request, failing which their tenders will be declared non-

responsive. 

 

 Joint Ventures are eligible to submit tenders provided that: 

a) every member of the joint venture is registered with an active status with the CIDB; 

b) the lead partner has a contractor grading designation of not lower than one level below the required grading 

designation in the 3EP or higher class of construction work; and 

c) the combined contractor grading designation calculated in accordance with the Construction Industry 

Development Regulations is equal to or higher than a contractor grading designation determined in 

accordance with the sum tendered for an EP class of construction work or a value determined in accordance 

with Regulation 25 (1B) or 25 (7A) of the Construction Industry Development Regulations. 

  
Contractor grading designations and associated parameters as follows: 

 
 
 

 For more details on classes of construction work refer to the CIDB website. 
 

C.2.1.4.2 Compliance with requirements of LANGEBERG MUNICIPALITY SCM Policy and procedures 
 Only those tenders that are compliant with the requirements below will be declared responsive: 

a) A completed Compulsory Enterprise Questionnaire to be provided (applicable schedule to be 

completed); 

b) A completed Certificate of Authority for Companies/Partnerships/Joint Ventures/Consortiums to 

be provided authorising the tender to be made and the signatory to sign the tender on the partnership 

/joint venture/consortium’s behalf (applicable schedule to be completed); 

c) A copy of the partnership / joint venture / consortium agreement to be provided;  

d) A completed Declaration of Interest – State Employees to be provided and which does not indicate 

any non-compliance with the legal requirements relating to state employees (applicable schedule to be 

completed); 

e) A completed Declaration – Conflict of Interest and Declaration of Bidder’s past Supply Chain 

Management Practices to be provided and which does not indicate any conflict or past practises that 

renders the tender non-responsive based on the conditions contained thereon (applicable schedules to 

be completed); 

f) A completed Certificate of Independent Bid Determination to be provided and which does not indicate 

any non-compliance with the requirements of the schedule (applicable schedule to be completed);  

g) The tenderer (including any of its directors or members), has not been restricted in terms of abuse of the 

Supply Chain Management Policy; 

h) The tenderer’s tax matters with SARS are in order, or the tenderer is a foreign supplier that is not required 

to be registered for tax compliance with SARS; 

i)  

Contractor Grading Designation Tender Value 
Range designation 

Maximum value of contract that 
a contractor is considered 
capable of performing (R) 

1 (class of construction works) 1 500 000 

2 (class of construction works) 2 1 000 000 

3 (class of construction works) 3 3 000 000 

4 (class of construction works) 4 6 000 000 

5 (class of construction works) 5 10 000 000 

6 (class of construction works) 6 20 000 000 

7 (class of construction works) 7 60 000 000 

8 (class of construction works) 8 200 000 000 

9 (class of construction works) 9 No Limit 
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j) The tenderer is not an advisor or consultant contracted with the Employer whose prior or current 

obligations creates any conflict of interest or unfair advantage;  

k) The tenderer is not a person, advisor, corporate entity or a director of such corporate entity, involved 

with the bid specification committee; 

l) A completed Authorisation for the Deduction of Outstanding Amounts Owed to the Langeberg 

Municipality to be provided and which does not indicate any details that renders the tender non-

responsive based on the conditions contained thereon (applicable schedules to be completed); 

m) The tenderer (including any of its directors or members), has not been found guilty of contravening the 

Competition Act 89 of 1998, as amended from time to time; 

n) The tenderer (including any of its directors or members), has not been found guilty on any other basis 

listed in the SCM Policy. 

 

C.2.1.4.3  Minimum score for functionality based on a pre-qualification inspection 
 

 Please note that points scored for Quality (functionality) will not have an influence on the total tender 
evaluation points and will therefore not affect the ranking of the tenderers, it will only be regarded as 
a pre-qualification.  The minimum points required to be eligible to tender is 70 out of a 100. 

 
  THE CRITERIA to be applied in evaluating the proposal is set out in the table below: 
 
  Calculate the points for functionality according to the following formula: 
 

Ps = So/Ms x Ap 
 
  Where Ps  =  Percentage scored for functionality by bid under consideration 

    So  =  Total score of bid/proposal under consideration 

    Ms  =  Maximum possible score = 500 

    Ap  = percentage allocated for functionality = 100 

 
  Total points by bidder on functionality:  
 
  i) Ps(Criterion 1)  = (Indicator allocated/scored out of 5) x weight 

  ii) Ps(Criterion 2)  = (Indicator allocated/scored out of 5) x weight 

   Ps(TOTAL)   = [(Ps(Criterion 1) + Ps(Criterion 2)) / 5] x 100 
 
  Criteria can be amended to suit project complexity or omitted if not applicable. 
 

Criterion Weight 

1) Relevant Experience (Returnable Schedule 14) 50% 

2) Construction manager Experience (Returnable Schedule 15) 50% 

Total 100% 

 
  



 

Page 17 
Tender  T1.2 
Part T1: Tendering procedures  Tender Data 

EVALUATION CRITERION 1 
 
Tenderers must have successfully completed (please note that current projects will not be included in the 
evaluation) at least 5 projects of a similar scope and nature in the last 10 years to score full marks on this 
criterion.  Refer to the table below for a measurement of how points will be awarded against this criterion. 

 
A detailed list of successfully completed projects must be completed in/attached to Schedule 14.  
 
Projects of a similar scope and nature is regarded as: 

 
- Sports field lighting installations 
- MV/LV electrical reticulation works 
- Underground cable installation and reticulation 
- Distribution kiosk / feeder pillar installation 
- Lighting pole / high mast installation, including foundations 
- Luminaire supply, installation and commissioning 
- Earthing and lightning protection installations 
- Electrical testing, commissioning and handover 
- Associated civil works including trenching, backfilling, concrete works, reinstatement and duct installation 
 
Please note that no tenderer will be contacted to clarify any experience or construction equipment, or 
plant submitted with this bid.  If insufficient information is shown, the tenderer will not be contacted 
for clarification. 
 

   

1. RELEVANT EXPERIENCE 

INDICATOR 
Evaluation Criteria for Relevant Experience: 
(number of similar projects completed by the contractor in the last 10 years) 

0 The tenderer has completed zero projects in the last 10 years 

1 The tenderer has completed only 1 project in the last 10 years 

2 The tenderer has completed exactly 2 projects in the last 10 years 

3 The tenderer has completed exactly 3 projects in the last 10 years 

4 The tenderer has completed exactly 4 projects in the last 10 years  

5 The tenderer has completed 5 or more projects in the last 10 years 

 
EVALUATION CRITERION 2 

 
  Detailed, project specific CV’s to be included in Schedule 15 of the Returnable Documents.  Failure to do so 

during tender phase will lead to disqualification of tenderer.   
 
  Construction managers must have successfully completed (please note that current projects will not be 

included in the evaluation) at least 5 projects of a similar scope and nature in the last 10 years to score full 
marks on this criterion.  Refer to the table below for a measurement of how points will be awarded against 
this criterion.   

 
Projects of a similar scope and nature is regarded as: 

 
- Sports field lighting installations 
- MV/LV electrical reticulation works 
- Underground cable installation and reticulation 
- Distribution kiosk / feeder pillar installation 
- Lighting pole / high mast installation, including foundations 
- Luminaire supply, installation and commissioning 
- Earthing and lightning protection installations 
- Electrical testing, commissioning and handover 
- Associated civil works including trenching, backfilling, concrete works, reinstatement and duct installation 

 
  If, during construction, the contractor wishes to replace the construction manager, the contractor will apply in 

writing to the Engineer as per clause 4.12 of the GCC 2015.  Only similarly experienced and competent 
construction managers will be considered. 
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2. CONSTRUCTION MANAGER 

INDICATOR 
Evaluation Criteria for Construction manager: 
(number of similar projects completed by the Construction manager in the last 10 years) 

0 The Construction manager has completed zero projects in the last 10 years 

1 The Construction manager has completed only 1 project in the last 10 years 

2 The Construction manager has completed exactly 2 projects in the last 10 years 

3 The Construction manager has completed exactly 3 or more projects in the last 10 years  

4 The Construction manager has completed exactly 4 or more projects in the last 10 years  

5 The Construction manager has completed 5 or more projects in the last 10 years  

 
The functionality proposal will be evaluated individually on score sheets, by a representative evaluation panel 
according to the evaluation criteria indicated above. All service providers who scored less than 70 out of 100 
points for functionality will not be considered further. At least 3 evaluators will evaluate the quality schedules 
separately. 

 
 NB: Points scored for Quality (functionality) will not have an influence on the total tender evaluation points. 
 

Where the entity tendering is a Joint Venture, the tender must be accompanied by a statement describing 

exactly what aspects of the work will be undertaken by each party to the joint venture (appended to Schedule 

3, Part T2.2: Returnable Schedules). 

 

C.2.1.4.4.3 A copy of the authorisation letter must be submitted together with the bid document at the closing date and 

time of the bid.  

 

C.2.1.4.5 Compulsory clarification meeting 
Tenderers are required to attend a compulsory clarification meeting at which they may familiarise themselves 

with aspects of the proposed work, services or supply and pose questions. 

Details of the meeting(s) are stated in the General Tender Information.  

Only those tenders submitted by tenderers whose attendance at this meeting have been recorded, will be 

declared responsive. 

 

C.2.1.4.6 Good standing with Bargaining Council 
Only those tenders submitted by tenderers who are in good standing with the Bargaining Council for the Civil 

Engineering Industry (BCCEI) at the time of the tender award will be declared responsive. Tenderers must attach 

such proof to the schedule titled Declaration in Respect of Compliance with Labour Legislation or obtain 

such upon being requested to do so in writing and within the period contained in such a request, failing which 

their tenders will be declared non-responsive. 

 

C.2.1.4.7 Good standing with SARS/Tax Clearance 

 Bidders are required to submit their unique personal identification number (pin) issued by SARS to enable the organ 

of state to view the taxpayer’s profile and tax status.  Application for the tax compliance status (TCS) certificate or 

pin may also be made via e-filing. In order to use this provision, taxpayers will need to register with SARS as e-filers 

through the website www.SARS.gov.za.  Bidders may also submit a printed TCS certificate together with the bid 

(valid and original).  In Bids where Consortia/Joint Venture/Sub-contractors are involved each party must submit a 

separate and Original Valid Tax Clearance Certificate.  

 

C.2.3 Check documents 
 

Delete the clause content and replace with the following: 
The Tenderer should check the tender documents on receipt for completeness, missing or duplicated pages, 

indistinct figures or writing and any obvious errors. The Tenderer must notify the Employer’s agent at once of 

any such problems identified 

 

C.2.7 Clarification meeting 
 

Add the following after the second sentence: 

The arrangements for the site visit/clarification meeting are as stated on the General Tender Information page 

and in the Responsiveness Criteria (if applicable). Failure to provide proof of attendance of this clarification 

meeting will result in disqualification of the tender. The applicable schedule in the returnable documents must 

be signed by employer or employer’s agent as proof of attendance or the signed (signed by attending 

tenderers) attendance register should be attached to this schedule. 
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Tenderers should be represented at the clarification meeting by a person who is suitably qualified and 

experienced to comprehend the implications of the work involved.  The employer or employer’s agent cannot 

be held liable for any information discussed during the Clarification Meeting not correctly carried forward to 

the authorised person signing the tender document. 

 

C.2.8 Seek Clarification 
 

 Add the following after the first sentence: 

The tenderer warrants that it has: 

a) inspected the Specifications and read and fully understood the Conditions of Contract. 

b) read and fully understood the whole text of the Specifications and Price Schedule and thoroughly 

acquainted itself with the nature of the goods proposed and generally of all matters which may 

influence the Contract. 

c) visited the site(s) where delivery of the proposed works will take place, carefully examined existing 

conditions, the means of access to the site(s), the conditions under which the delivery is to be made, 

and acquainted itself with any limitations or restrictions that may be imposed by the Municipal or 

other Authorities in regard to access and transport of materials, plant and construction equipment to 

and from the site(s) and made the necessary provisions for any additional costs involved thereby. 

d) requested the Employer to clarify the requirements contained in the Specifications and Price 

Schedule, the exact meaning or interpretation of which is not clearly intelligible to the tenderer. 

e) received any notices to the tender documents which have been issued in accordance with the 

Employer’s SCM Policy. 

 

The Employer will therefore not be liable for the payment of any extra costs resulting from any claim submitted 

by the tenderer arising from any alleged ambiguity or uncertainty contained in the tender document. 

 

C.2.11 Alterations to documents 
 

 Delete the first sentence and replace with the following: 

Do not make any alterations or additions to the tender documents, except to comply with instructions issued 

by the employer in writing, or necessary to correct errors made by the tenderer. 

 

C.2.12  Alternative tender offers 
 

C.2.12.1 Add the following to C.2.12.1 at the end of the first sentence: 
 
 If a tenderer wishes to submit an alternative tender offer, he shall do so as a separate offer on a separate set 

of tender documents. The alternative tender offer shall be submitted in a separate sealed envelope on a 

separate Form of Offer, both clearly marked “Alternative Tender” in order to distinguish it from the main tender 

offer.   

 

 While it is not necessary to duplicate all parts of the main tender offer, the alternative tender offer shall be 

supported by the following documents as applicable: 

a) the schedule that compares the alternative(s) offered with the requirements of the issued tender 

documents 

b) preliminary designs, calculations, drawings and all other pertinent technical information and 

characteristics must be submitted with the alternative tender offer, in order to enable the Employer to 

evaluate the efficacy of the alternatives proposed   

c) revised Bills of Quantities, or parts thereof, highlighting the changes made, together with a revised 

Summary, the total of which has been carried to the Form of Offer 

d) details of any proposed amendments to the Pricing Assumptions  

 

An alternative of the highest ranked acceptable main tender offer that is priced higher than the main tender 

offer may be recommended for award, provided that the ranking of the alternative tender -offer is higher than 

the ranking of the next ranked acceptable main tender offer. 

 

The Employer’s costs in confirming the acceptability of the alternative offer will be, inter alia, considered in 

considering the alternative offer. 
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The Employer will not be bound to consider alternative tenders and shall have sole discretion in this regard. 

 

If the alternative is accepted, the Contractor shall accept full responsibility that the alternative offer complies 

in all respects with the Employer’s standards and requirements.  

 

C.2.13  Submitting a tender offer 
  

Add the following to C.2.13.1 at the end of the first sentence: 

 

C.2.13.1 Where the tendering entity is a joint venture it is recommended that the standard CIDB Joint Venture 

Agreement be used. 

 

Delete the following word from C.2.13.2 and add the following sentence after the first sentence: 

 

C.2.13.2 Delete “either electronically (if they were issued in electronic format) or”. No electronic submissions will not 

be accepted unless specifically requested by the Employer in writing.  

 

Add the following to C.2.13.3: 

 

C.2.13.3 Parts of each tender offer communicated on paper shall be submitted as an original, plus 0 (nil) copies.   

 

Add the following after the first sentence of C.2.13.4: 

 

C.2.13.4 The tender shall be signed by a person duly authorised to do so. Tenders submitted by joint ventures of two 

or more firms shall be accompanied by the document of formation of the joint venture, authenticated by a 

notary public or other official deputed to witness sworn statements, in which is defined precisely the conditions 

under which the joint venture will function, its period of duration, the persons authorised to represent and 

obligate it, the participation of the several firms forming the joint venture, and any other information necessary 

to permit a full appraisal of its functioning. 

 

Delete the clause and replace with the following. 

 

C.2.13.5 The tender submission details are all described on the General Tender Information page.  

 

The Employer’s address for delivery of tender offers and identification details to be shown on each tender 

offer package are:  

 Location of tender box: Langeberg Municipal Office  

 Physical address: Langeberg Municipality, Main Street 28, Ashton  

 Identification details: Tender number: 31/2026 

                       Title of tender:  THE UPGRADING OF ZOLANI SPORTSGROUNDS HIGH MAST LIGHTING  

 

Sealed tenders with the name and address of the tenderer, the tender No. and title and the closing date 

indicated on the envelope, must be placed in the appropriate official tender box at the abovementioned 

address. 

 

Add the following to C.2.13.6: 

 

C.2.13.6 A two-envelope procedure will not be followed (C.3.5). 

 

Add the following new Clauses after C.2.13.9 and before C.2.14: 

 

C.2.13.10 By signing the offer part of C1.1 Form of Offer and Acceptance the tenderer declares that all information 

provided in the tender submission is true and correct. 

 

C.2.13.11 The Employer shall not formally issue tender documents in electronic format and shall only issue tender 

documents in hardcopy.  An electronic version of the issued tender documents, or elements thereof, may be 

made available to the tenderer at the Employer’s discretion, upon written request in terms of this clause, 

subject to the following: 

a) No Electronic copies of the issued tender documents including BOQ, or parts thereof, will be provided 

to tenderers. 

b) The Employer shall not accept tenders submitted in electronic format. Only those tenders that have been 

completed on the issued hard copy tender document shall be considered. 
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c) Where Addenda have been issued which amend the Bills of Quantities, then the printed Bills of 

Quantities shall take these into account.  The pages of the issued Bills of Quantities should not be 

removed from the tender document. 

d) The Employer accepts no responsibility or liability arising from any reliance on or use of the electronic 

version provided in terms of this clause. Tenderers are alerted to the fact that electronic versions of the 

tender documents may not reflect any notices or addenda that amend the tender document. 

e) Any non-compliance with these provisions, including effecting any unauthorised alterations to the tender 

documents as contemplated in C.2.11, shall render the tender non-responsive.  The Employer reserves 

the right to take any action against such tenderer allowed in law including, in circumstances where the 

tender had already been awarded, the right to cancel the contract. 

C.2.15 Closing time 
 

Add the following to C.2.15.1 after the first sentence: 

 

C.2.15.1 The closing time for submission of tender offers is as stated in the Tender Notice and Invitation to Tender. 

 

C.2.16 Tender offer validity 
 

Add the following to C.2.16.1 after the first sentence: 

 

C.2.16.1 The tender offer validity period is 120 days.   

 

C.2.17 Clarification of tender offer after submission 
 

Add the following to C.2.17 at the end of the third sentence: 

 A tender will be rejected as non-responsive if the tenderer fails to provide any clarification or supporting 

documents requested by the Employer within the time for submission stated in the Employer’s written request 

for such clarification or documents.   

 

C.2.18 Provide other material  
 

Delete the following word in C.2.18.1: 

 

C.2.18.1 “notarized” 
 

 Add the following to C.2.18.1 at the end of the first paragraph: 

Provide, on written request by the Employer, where the transaction value (tendered amount) inclusive of VAT 

exceeds R 10 million: 

a) audited annual financial statement for the past 3 years, or for the period since establishment if 

established during the past 3 years, if required by law to prepare annual financial statements for auditing; 

b)  a certificate signed by the tenderer certifying that the tenderer has no undisputed commitments for 

municipal services towards a municipality or other service provider in respect of which payment is 

overdue for more than 30 days; 

c) particulars of any contracts awarded to the tenderer by an organ of state during the past five years, 

including particulars of any material non-compliance or dispute concerning the execution of such 

contract;  

d)  a statement indicating whether any portion of the goods or services are expected to be sourced from 

outside the Republic, and, if so, what portion and whether any portion of payment from the municipality 

or municipal entity is expected to be transferred out of the Republic. 

 

Each party to a Consortium/Joint Venture shall submit separate certificates/statements in the above regard. 

 

Add the following Clauses after C.2.18.2 and before Clause C.2.19: 

 

C.2.18.3 Tenderers shall fully cooperate with the Employer’s external service provider appointed to perform a due 

diligence review and risk assessment upon receipt of such written instruction from the Employer.  

 

 Failure to fully cooperate could result in a tender being declared as non-responsive. 
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C.2.18.4 Compliance with Occupational Health and Safety Act, 85 of 1993 

Tenderers are to note the requirements of the Occupational Health and Safety Act, 85 of 1993 and the 

Construction Regulations, 2014 issued in terms of Section 43 of the Act. The Tenderer shall be deemed to 

have read and fully understood the requirements of the above Act and Regulations and to have allowed for 

all costs in compliance therewith. 

 

In this regard the Tenderer shall submit with his tender or upon request, appended to Schedule 21: Health 

and Safety Plan in T2.2: Returnable Schedules, a draft Health and Safety Plan in respect of the Works in 

sufficient detail to demonstrate the necessary competencies and resources to perform the construction work 

all in accordance with the Act, Regulations and Health and Safety Specification in Part C6 in the Scope of 

Work.  

 

Such Health and Safety Plan shall cover inter-alia the following details: 

(1) Management Structure, Site Supervision and Responsible Persons including a succession plan. 

(2) Contractor’s induction training programme for employees, sub-contractors, and visitors to the     Site. 

(3) Health and safety precautions and procedures to be adhered to, to ensure compliance with the Act, 

Regulations and Safety Specifications. 

(4) Regular monitoring procedures to be performed. 

(5) Regular liaison, consultation, and review meetings with all parties. 

(6) Site security, welfare facilities and first aid. 

(7) Site rules and fire and emergency procedures. 

 

Tenderers are to note that the Contractor is required to ensure that all sub-contractors or others engaged in 

the performance of the contract also comply with the above requirements. 

 

The Contractor shall prepare and maintain a Health and Safety File in respect of the project, which shall 

always be available for inspection on Site and handed over to the Employer on Final Completion of the project. 

 

The Contractor is required to submit to the Employer the Occupational Health and Safety Agreement (included 

in C1.5 of the Contract Document) and a letter of good standing from the Compensation Commissioner, or a 

licensed compensation insurer, within 14 days after the Commencement Date of the Contract. 

 

C.2.23 Certificates 
 

Add the following after the first sentence: 

 

The tenderer is required to submit the following: 

 

C.2.23.1 Evidence of tax compliance 
Tenderers shall be registered with the South African Revenue Service (SARS) and their tax affairs must be 

in order and they must be tax compliant subject to the requirements of clause C.2.1.4.2.h.  In this regard, it is 

the responsibility of the Tenderer to submit evidence in the form of a valid Tax Clearance Certificate issued 

by SARS to the Employer at the Supplier Management Unit located within the Supplier Management / 

Registration Office 28 Main Street, Ashton. (Tel 023 656 8200) or included with this tender. The tenderer must 

also provide its Tax Compliance Status PIN number on the Compulsory Enterprise Questionnaire 

 

Each party to a Consortium/Joint Venture shall submit a separate Tax Clearance Certificate. 

 

Before making an award the Langeberg Municipality must verify the bidder’s tax compliance status. Where 

the recommended bidder is not tax compliant, the bidder should be notified of the non-compliant status and 

be requested to submit to the Langeberg Municipality, within 7 working days, written proof from SARS that 

they have made arrangement to meet their outstanding tax obligations. The proof of tax compliance submitted 

by the bidder must be verified by the Langeberg Municipality via CSD or e-Filing. The Langeberg Municipality 

should reject a bid submitted by the bidder if such bidder fails to provide proof of tax compliance within the 

timeframe stated herein. 

 

Only foreign suppliers who have answered “NO” to all the questions contained in the Questionnaire to Bidding 

Foreign Suppliers section on the Details of Tenderer pages of the tender submission, are not required to 

register for a tax compliance status with SARS. 
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C.2.23.2 Broad-Based Black Economic Empowerment Status Level Documentation 
In order to qualify for preference points, it is the responsibility of the tenderer to submit documentary proof, 

either as certificates, sworn affidavits or any other requirement prescribed in terms of the B-BBEE Act, of its 

B-BBEE status level of contribution in accordance with the applicable Codes of good practise as issued by 

the Department of Trade and Industry, to the LANGEBERG MUNICIPALITY at the Supplier Management Unit 

located within the Supplier Management / Registration Office, 28 Main Street, Ashton.(Tel: 023 626 8200) or 

included with the tender submission. 

 

Consortiums/Joint Ventures will qualify for preference points, provided that the entity submits the relevant 

certificate/scorecard in accordance with the applicable codes of good practise.  Note that, in the case of 

unincorporated entities, a verified consolidated B-BBEE scorecard must be submitted in the form of a 

certificate with the tender. 

 

Tenderers are further referred to the content of the Preference Schedule for the full terms and conditions 

applicable to the awarding of preference points. 

 

The applicable code for this tender is the Amended Codes for Measuring Broad-Based Black Economic 

Empowerment in the Construction Sector. 

 

The tenderer shall indicate in Section 25 of the Preference Schedule the Level of Contribution in respect of 

the enterprise status or structure of the tendering entity (the supplier). 

 

Add the follow new clause after C.2.23.2 

 

C.2.24 Proposed Deviations and Qualifications 
Where the tenderer cannot tender in all respects in accordance with the provisions contained in the tender 

documents, all deviations therefrom shall be clearly and separately listed in the schedule titled Proposed 

Deviations and Qualifications by Tenderer in T2.2 Returnable Schedules, or in a tenderer’s covering letter 

expressly referenced in this schedule. 

 

The tenderer accept that the Employer will examine such deviations in terms of clause C.3.8.2 and shall not 

be bound to accept any such deviations or qualifications. 

 

It must be clearly stated by the tenderer whether the sum tendered in the Tender Offer includes for all such 

deviations or qualifications listed or referred to in the schedule titled Proposed Deviations and 

Qualifications by Tenderer or not. 

 

C.3 The Employer’s undertakings 
 

C.3.2 Issue Addenda 
 

Delete the first sentence and replace with: 

If necessary, issue addenda in writing that may amend or amplify the tender documents to each tenderer 

during the period from the date the tender documents are available until one week before the tender closing 

time stated in the Tender Data. The Employer reserves its rights to issue addenda less than one week before 

the tender closing time in exceptional circumstances. 

 

Add the following to C.3.2 at the end of the paragraph: 

Notwithstanding any requests for confirmation of receipt of` Addenda issued, the tenderer shall be deemed 

to have received such addenda if the employer can show proof of transmission thereof (or a notice in respect 

thereof) via electronic mail, facsimile, or registered post. It is therefore of great importance that the contact 

details provided during the compulsory clarification meeting is legible and contactable. 

 

C3.4 Opening of tender submissions 
 

Add the following to C.3.4.2 at the end of the paragraph: 

The location for opening of the tender offers is the Tender Submission Office at the address as stated on the 

General Tender Information page. 

 

C.3.8 Test for responsiveness 
  

C.3.8.2 Replace the final sentence of C.3.8.2 with the following: 

Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by correction or 

withdrawal of the material deviation. 
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Add the following after clause C.3.8.2 

 

C.3.8.3 The Employer reserves the right to accept a tender offer which does not, in the Employer’s opinion, materially 

and/or substantially deviate from the terms, conditions, and specifications of the tender documents. 

 

C.3.9 Arithmetical errors, omissions, and discrepancies 
 

Add the following after clause C.3.9.4 

 

C.3.9.5 In the event of tendered rates or lump sums being declared by the Employer to be unacceptable to it because 

they are not priced, either excessively low or high, or not in proper balance with other rates or lump sums, the 

Tenderer may be required to produce evidence and advance arguments in support of the tendered rates or 

lump sums objected to. If, after submission of such evidence and any further evidence requested, the 

Employer is still not satisfied with the tendered rates or lump sums objected to, it may request the tenderer to 

amend these rates and lump sums along the lines indicated by it. 

 

 The Tenderer will then have the option to alter and/or amend the rates and lump sums objected to and such 

other related amounts as are agreed on by the Employer, but this shall be done without altering the tender 

offer in accordance with this clause. 

 

 Should the Tenderer fail to amend his tender in a manner acceptable to and within the time stated by the 

Employer, the Employer may declare the tender as non-responsive. 

 

C.3.10 Clarification of a tender offer 
  

Delete the clause and replace with the following: 

 

C3.10 The Employer may, after the closing date, request additional information or clarification from any tenderer, in 

writing on any matter affecting the evaluation of the tender offer or that could give rise to ambiguity in a contract 

arising from the tender offer, which written request and related response shall not change or affect their 

competitive position or the substance of the tenderer’s offer. 

 

C.3.11 Evaluation of tender offers 
  

Add the following Clauses after clause C.3.11.1 and before Clause C.3.12 

 

C.3.11.2 Where the scoring of functionality forms part of a bid process, each member of the Bid Evaluation Committee 

must individually score functionality. The individual scores must then be interrogated and calibrated if required 

where there are significant discrepancies. The individual scores must then be added together and averaged 

to determine the final score. 

 

C.3.11.3 The tender will be evaluated in terms of the requirements of the Preferential Procurement Regulations of 2022 

as follows: 

 

C.3.11.3.1 The preference point system applicable to this tender is the 80/20 preference point system. 

 

C.3.11.3.2 Price and specific goals will be scored, as relevant, to two decimal places. 

 

C.3.11.3.3 Confirm that tenderers are eligible for the preferences claimed in accordance with the provisions of the tender 

data and reject all claims for preferences where tenderers are not eligible for such preferences.  

 

Points will be awarded to tenderers who are eligible for preferences in terms of the Preference Schedule 

(where preferences are granted in respect of B-BBEE contribution) which is included in T2.2 Returnable 

Schedules. 

 

The terms and conditions of the Preference Schedule shall apply in all respects to the tender evaluation 

process and any subsequent contract. 

 

In addition, the various deemed B-BBEE Status Level of Contributor in accordance with the relevant Codes 

can be attained and such tenderers must be awarded the appropriate number of points. 

 

It should be noted that such Deemed B-BBEE Status Level of Contribution can be enhanced or discounted in 

accordance with the relevant clauses in the applicable Codes. 
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C.3.11.4 Risk Analysis 
Notwithstanding compliance with regard to CIDB registration or any other requirements of the tender, the 

employer will perform a risk analysis in respect of the following: 

a) reasonableness of the financial offer 

b) reasonableness of unit rates and prices 

c) the tenderer’s ability to fulfil its obligations in terms of the tender document, that is, that the tenderer can 

demonstrate that he/she/it possesses the necessary professional and technical qualifications, 

professional and technical competence, financial resources (Bank Ratings will be requested), equipment 

and other physical facilities, managerial capability, reliability, capacity, experience, reputation, personnel 

to perform the contract, etc.; the Employer reserves the right to consider a tenderer’s existing contracts 

with the Employer in this regard 

d) any other matter relating to the submitted bid, the tendering entity, matters of compliance, verification of 

submitted information and documents. 

 

The conclusions drawn from this risk analysis will be used by the Employer in determining the acceptability of 

the tender offer in terms of C.3.13. 

 

C.3.13 Acceptance of tender offer 
 

Delete first sentence of C.3.13 and replace with the following): 

 

Accept the tender offer, if in the opinion of the employer, it does not present any material risk and only if the 

tenderer: 

 

Delete C.3.13 a) and replace with the following): 

 

a) is not under restrictions, has any principals who are under restrictions, or is not currently a supplier to 

whom notice has been served for abuse of the supply chain management system, preventing 

participation in the employer’s procurement; 

 

Add the following below C.3.13 f)  

 

If an award cannot be made in terms of anything contained herein, the Employer reserves the right to consider 

the next ranked tenderer(s).  The Employer does not bind himself to accept the lowest priced tender, highest 

evaluation points tender or any tender offer. The Employer has the right to accept any part of a tender as he 

may deem expedient subject to negotiation with the successful tenderer for the whole tender. 

 

C.3.13.1 The Employer reserves the right not to make an award, or revoke an award already made, where the 

implementation of the contract may result in reputational risk or harm to the Langeberg Municipality as a result 

of (inter alia): 

a) reports of poor governance and/or unethical behaviour; 

b) association with known family of notorious individuals; 

c) poor performance issues, known to the Langeberg Municipality; 

d) negative social media reports; and 

e) adverse assurance (e.g. due diligence) report outcomes. 

 

C.3.13.2 The Employer reserves the right to nominate an alternative bidder at the time when an award is made and in 

the event that a contract is terminated during the execution thereof, the LANGEBERG MUNICIPALITY may 

consider the award of the contract, or non-award, to the alternative bidder in terms of the procedures included 

its SCM Policy. 

 

C.3.13.3 The Employer shall notify the successful tenderer in writing of the decision of the Employer’s Bid Adjudication 

Committee to award the tender to the successful tenderer.  No rights shall accrue to the successful tenderer 

in terms of this notice. 

  

C.3.13.4 The Employer shall, at the same time as notifying the successful tenderer of the Bid Adjudication Committee’s 

decision to award the tender to the successful tenderer, also give written notice to the other tenderers 

informing them that they have been unsuccessful. 
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C.3.17 Provide copies of the contract 
 

Add the following after the first sentence: 

The number of paper copies of the signed contract to be provided by the Employer is one. 

 

Add the following Clauses after C.3.18: 
C.3.19 Negotiations with preferred tenderers 
 The Employer may negotiate the final terms of a contract with tenderers identified through a competitive 

tendering process as preferred tenderers provided that such negotiation: 

a) does not allow any preferred tenderer a second or unfair opportunity; 

b) is not to the detriment of any other tenderer; and 

c) does not lead to a higher price than the tender as submitted. 

 

If negotiations fail to result in acceptable contract terms, the Municipal Manager (or his delegated authority) 

may terminate the negotiations and cancel the tender or invite the next ranked tenderer for negotiations. The 

original preferred tenderer should be informed of the reasons for termination of the negotiations.  If the 

decision is to invite the next highest ranked tenderer for negotiations, the failed earlier negotiations may not 

be reopened by the LANGEBERG MUNICIPALITY. 

 

Minutes of any such negotiations shall be kept for record purposes. 

 

The provisions of this clause will be equally applicable to any invitation to negotiate with any other tenderers. 

 

In terms of the PPPFA Regulations, 2017, tenders must be cancelled in the event that negotiations fail to 

achieve a market related price with any of the three highest scoring tenderers. 

 

C.3.20 Claims arising after submission of tender 

 No claim for any extras arising out of any doubt or obscurity as to the true intent and meaning of anything 

shown on the Contract Drawings or contained in the Conditions of Contract, Scope of Work and Pricing Data, 

will be admitted by the Employer/Employer’s Agent after the submission of any tender and the Tenderer shall 

be deemed to have: 

a) inspected the Contract Drawings and read and fully understood the Conditions of Contract. 

b) read and fully understood the whole text of the Scope of Work and Pricing Data and thoroughly acquainted 

himself with the nature of the works proposed and generally of all matters which may influence the 

Contract. 

c) visited the site of the proposed works, carefully examined existing conditions, the means of access to the 

site, the conditions under which the work is to be done and acquainted himself with any limitations or 

restrictions that may be imposed by the Municipal or other Authorities in regard to access and transport of 

materials, plant and construction equipment to and from the site and made the necessary provisions for 

any additional costs involved thereby. 

d) requested the Employer or his duly authorised agent to make clear the actual requirements of anything 

shown on the Contract Drawings or anything contained in the Scope of Work and Pricing Data, the exact 

meaning or interpretation of which is not clearly intelligible to the Tenderer. 

 Before submission of any tender, the Tenderer should check the number of pages, and if any are found 

to be missing or duplicated, or the figures or writing indistinct, or if the Pricing Data contain any obvious 

errors, the tenderer must apply to the Employer/Employer’s Agent at once to have the same rectified, as 

no liability will be admitted by the Employer/Employer’s Agent in respect of errors in any tender due to the 

foregoing. 

e) received any Addenda to the tender documents which have been issued in accordance with the 

Employer’s Supply Chain Management Policy. 

 

C.3.21 General supply chain management conditions applicable to tenders 

 In terms of its Supply Chain Management Policy the Employer may not consider a tender unless the provider 

who submitted the tender: 

a) has furnished the Employer with that provider’s: 

• full name; 
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• identification number or company or other registration number; and 

• tax reference number and VAT registration number, if any; 

 

b) has indicated whether: 

• the provider is in the service of the state, or has been in the service of the state in the previous twelve 

months; 

• the provider is not a natural person, whether any of the directors, managers, principal shareholders or 

stakeholders is in the service of the state, or has been in the service of the state in the previous twelve 

months; 

• whether a spouse, child or parent of the provider or of a director, manager, shareholder or stakeholder 

referred to above is in the service of the state, or has been in the service of the state in the previous 

twelve months; or 

 

c) irrespective of the procurement process followed, the Employer is prohibited from making an award to: 

• a person who is in the service of the state; 

• a juristic entity of which any director, manager, principal shareholder or stakeholder is in the service of 

the state; 

• an advisor or consultant contracted with the Employer, or 

• a person, advisor or corporate entity involved with the bid specification committee, or a director of such 

corporate entity. 

   

 The Contract Price shall not be subject to any contract price adjustment, the rates and prices tendered in the 

bills of quantities shall. In this regard, tenderers shall complete Schedule 1, Part T2.2: Returnable Schedules: 

Compulsory Enterprise Questionnaire. Failure to complete this Schedule may result in the tender not being 

considered. 

 

C.3.22 Combating abuse of the Supply Chain Management Policy 

 In terms of the Municipality’s Supply Chain Management Policy, the Employer may reject the tender of any 

tenderer if that tenderer or any of its directors has: 

a) failed to pay municipal rates and taxes or municipal service charges and such rates, taxes and charges 

are in arrears for more than three months 

b) failed, during the last five years, to perform satisfactorily on a previous contract with the Municipality or 

any other organ of state after written notice was given to that tenderer that performance was unsatisfactory. 

c) abused the supply chain management system of the Employer or has committed any improper conduct in 

relation to this system. 

d) been convicted of fraud or corruption during the past five years. 

e) wilfully neglected, reneged on, or failed to comply with any government, municipal or other public sector 

contract during the past five years; or 

f) been listed with the Register of Tender Defaulters in terms of section 29 of the Prevention and Combating 

of Corrupt Activities Act (No 12 of 2004) or has been listed on National Treasury’s database as a person 

or juristic entity prohibited from doing business with the public sector. 

 

 In this regard, tenderers shall complete Part T2.2: Returnable Schedules: Declaration of Tenderer’s Past 

Supply Chain Management Practices (in terms of the Municipal Finance Management Act). Failure to 

complete this Schedule may result in the tender not being considered. 

 

C.3.23 UIF payments 

 The Tenderer shall submit to the Employer a letter from the Industrial Council indicating his good standing 

with regard to UIF payments upon being requested to do so. 

 

C.3.24 Price variations 

 Tender document or part thereof. Only those tenders that have been completed on the issued hard copy 

tender final and binding throughout the period of the contract.  However, price adjustments for variations in 

the costs of special materials may be applicable where the Employer/Employer’s Agent specifies such 

materials and the relevant information in the Contract Data. 
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 Notwithstanding the above, if, as a result of any extension of time granted, the duration of the contract period 

exceeds one year, the contract will automatically be subject to contract price adjustment for that period by 

which the extended contract period exceeds such one year. 

 

 Adjustment in rates or prices shall be subject to the provisions of Part C1.2: Contract Data. 

 

C.3.25 Requests for contract documents, or parts thereof, in electronic format 

 The Employer shall not formally issue tender documents in electronic format as contemplated in C.2.13.2 and 

C.2.13.3 and shall only issue tender documents in hardcopy. An electronic version of the issued tender 

documents may be made available to the tenderer, upon written request in terms of this clause, subject to the 

following: 

a) Electronic copies of the contract document, or parts thereof, will only be provided to tenderers who have 

been issued with the tender documents as contemplated in C.1.2 in hardcopy. 

b) The electronic version shall not be regarded as a substitute for the issued tender documents. 

c) The Employer shall not accept tenders submitted in electronic format. Tenderers may not complete and 

submit a printed copy of the electronic version of the tender document.   

d) The Employer accepts no responsibility or liability arising from any reliance on or use of the electronic 

version provided in terms of this clause. The Employer further does not guarantee that the electronic 

version corresponds with the issued tender documents in all respects. Tenderers are alerted to the fact 

that electronic versions of the tender documents may not reflect any notices or addenda that amend the 

tender document. 

e) Any non-compliance with these provisions, including effecting any unauthorised alterations to the tender 

document as contemplated in C.2.11, shall render the tender invalid. The Employer reserves the right to 

take any action against such tenderer allowed in law including, in circumstances where the tender had 

already been awarded, the right to cancel the contract. 

f) In requesting the electronic version of the tender document or parts thereof, the tenderer is deemed to 

have read, understood, and accepted all of the above conditions. 

 

C.3.26 Bidders who do not submit B-BBEE Status Level Verification Certificates or are non-compliant contributors to 

B-BBEE do not qualify for preference points for B-BBEE but should not be disqualified from the bidding 

process. They will score points out 80 for price only and zero (0) points out of 20 for B-BBEE.  A trust, 

consortium or joint venture must submit a consolidated B-BBEE Status Level Verification Certificate for every 

separate bid 
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Annex C 

(normative) 

Standard Conditions of Tender 
 
C.1 General 
 
C.1.1 Actions 
C.1.1.1  The employer and each tenderer submitting a tender offer shall comply with these conditions of tender. In 

their dealings with each other, they shall discharge their duties and obligations as set out in C.2 and C.3, 
timeously and with integrity, and behave equitably, honestly and transparently, comply with all legal 
obligations and not engage in anticompetitive practices. 

 
C.1.1.2  The employer and the tenderer and all their agents and employees involved in the tender process shall avoid 

conflicts of interest and where a conflict of interest is perceived or known, declare any such conflict of interest, 
indicating the nature of such conflict. Tenderers shall declare any potential conflict of interest in their tender 
submissions. Employees, agents and advisors of the employer shall declare any conflict of interest to whoever 
is responsible for overseeing the procurement process at the start of any deliberations relating to the 
procurement process or as soon as they become aware of such conflict and abstain from any decisions where 
such conflict exists or recuse themselves from the procurement process, as appropriate. 

 
 Note:      
 1)  A conflict of interest may arise due to a conflict of roles which might provide an incentive for improper acts 

in some circumstances. A conflict of interest can create an appearance of impropriety that can undermine 
confidence in the ability of that person to act properly in his or her position even if no improper acts result. 

 2) Conflicts of interest in respect of those engaged in the procurement process include direct, indirect or 
family interests in the tender or outcome of the procurement process and any personal bias, inclination, 
obligation, allegiance or loyalty which would in any way affect any decisions taken. 

 
C.1.1.3  The employer shall not seek and a tenderer shall not submit a tender without having a firm intention and the 

capacity to proceed with the contract. 
 
C.1.2    Tender Documents issued by the employer for the purpose of a tender offer are listed in the tender data. 
 
C.1.3    Interpretation 
 
C.1.3.1  The tender data and additional requirements contained in the tender schedules that are included in the 

returnable documents are deemed to be part of these conditions of tender. 
 
C.1.3.2  These conditions of tender, the tender data and tender schedules which are required for tender evaluation 

purposes, shall form part of any contract arising from the invitation to tender. 
 
C.1.3.3  For the purposes of these conditions of tender, the following definitions apply: 

 a) conflict of interest means any situation in which: 

 i) someone in a position of trust has competing professional or personal interests which make it difficult 
to fulfil his or her duties impartially; 

 ii) an individual or tenderer is in a position to exploit a professional or official capacity in some way for 
their personal or corporate benefit; or 

 iii) incompatibility or contradictory interests exist between an employee and the tenderer who employs 
that employee. 

 b) comparative offer means the price after the factors of a non-firm price and all unconditional discounts it 
can be utilised to have been taken into consideration; 

 c) corrupt practice means the offering, giving, receiving or soliciting of anything of value to influence the 
action of the employer or his staff or agents in the tender process; 

 d) fraudulent practice means the misrepresentation of the facts in order to influence the tender process or 
the award of a contract arising from a tender offer to the detriment of the employer, including collusive 
practices intended to establish prices at artificial levels; 

 
C.1.4    Communication and employer’s agent 
 Each communication between the employer and a tenderer shall be to or from the employer's agent only, and 

in a form that can be readily read, copied and recorded. Communications shall be in the English language. 
The employer shall not take any responsibility for non-receipt of communications from or by a tenderer. The 
name and contact details of the employer’s agent are stated in the tender data. 

 
 

http://en.wikipedia.org/wiki/Duty
http://en.wikipedia.org/wiki/Impartiality
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C.1.5    Cancellation and Re-Invitation of Tenders 
 
C.1.5.1  An employer may, prior to the award of the tender, cancel a tender if- 

 a)   due to changed circumstances, there is no longer a need for the engineering and construction works 
specified in the invitation; 

 b)   funds are no longer available to cover the total envisaged expenditure; or  

 c)   no acceptable tenders are received. 

 d)   there is a material irregularity in the tender process. 
 
C.1.5.2  The decision to cancel a tender invitation must be published in the same manner in which the original tender 

invitation was advertised 
 
C.1.5.3  An employer may only with the prior approval of the relevant treasury cancel a tender invitation for the second 

time. 
 
C.1.6     Procurement procedures 
 
C.1.6.1  General 
 Unless otherwise stated in the tender data, a contract will, subject to C.3.13, be concluded with the tenderer 

who in terms of C.3.11 is the highest ranked or the tenderer scoring the highest number of tender evaluation 
points, as relevant, based on the tender submissions that are received at the closing time for tenders. 

 
C.1.6.2  Competitive negotiation procedure 
 
C.1.6.2.1  Where the tender data require that the competitive negotiation procedure is to be followed, tenderers shall 

submit tender offers in response to the proposed contract in the first round of submissions. Notwithstanding 
the requirements of C.3.4, the employer shall announce only the names of the tenderers who make a 
submission. The requirements of C.8 relating to the material deviations or qualifications which affect the 
competitive position of tenderers shall not apply. 

 
C.1.6.2.2  All responsive tenderers or at least a minimum of not less than three responsive tenderers that are highest 

ranked in terms of the evaluation criteria stated in the tender data shall be invited to enter into competitive 
negotiations based on the principle of equal treatment, keeping confidential the proposed solutions and 
associated information. 

 
 Notwithstanding the provisions of C.2.17, the employer may request that tenders be clarified, specified and 

fine-tuned in order to improve a tenderer’s competitive position provided that such clarification, specification, 
fine-tuning or additional information does not alter any fundamental aspects of the offers or impose substantial 
new requirements which restrict or distort competition or have a discriminatory effect. 

 
C.1.6.2.3  At the conclusion of each round of negotiations, tenderers shall be invited by the   employer to revise their 

tender offer based on the same evaluation criteria, with or without adjusted weightings. Tenderers shall be 
advised when they are to submit their best and final offer. 

 
C.1.6.2.4  The contract shall be awarded in accordance with the provisions of C.3.11 and C.3.13 after tenderers have 

been requested to submit their best and final offer. 
 
C.1.6.3  Proposal procedure using the two stage-system 
 
C.1.6.3.1  Option 1 
 Tenderers shall in the first stage submit technical proposals and, if required, cost parameters around which a 

contract may be negotiated. The employer shall evaluate each responsive submission in terms of the method 
of evaluation stated in the tender data, and in the second stage negotiate a contract with the tenderer scoring 
the highest number of evaluation points and award the contract in terms of these conditions of tender. 

 
C.1.6.3.2  Option 2 
 
C.1.6.3.2.1  Tenderers shall submit in the first stage only technical proposals. The employer    shall invite all responsive 

tenderers to submit tender offers in the second stage, following the issuing of procurement documents. 
 
C.1.6.3.2.2  The employer shall evaluate tenders received during the second stage in terms of the method of evaluation 

stated in the tender data and award the contract in terms of these conditions of tender. 
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C.2       Tenderer’s obligations 
 
C.2.1    Eligibility 
 
C.2.1.1  Submit a tender offer only if the tenderer satisfies the criteria stated in the tender data and the tenderer, or 

any of his principals, is not under any restriction to do business with employer. 
 
C.2.1.2  Notify the employer of any proposed material change in the capabilities or formation of the tendering entity 

(or both) or any other criteria which formed part of the qualifying requirements used by the employer as the 
basis in a prior process to invite the tenderer to submit a tender offer and obtain the employer’s written 
approval to do so prior to the closing time for tenders. 

 
C.2.2    Cost of tendering 
 
C.2.2.1  Accept that, unless otherwise stated in the tender data, the employer will not compensate the tenderer for any 

costs incurred in the preparation and submission of a tender offer, including the costs of any testing necessary 
to demonstrate that aspects of the offer comply with requirements. 

 
C.2.2.2  The cost of the tender documents charged by the employer shall be limited to the actual cost incurred by the 

employer for printing the documents. Employers must attempt to make available the tender documents on its 
website so as not to incur any costs pertaining to the printing of the tender documents. 

 
C.2.3    Check documents 
 Check the tender documents on receipt for completeness and notify the employer of any discrepancy or 

omission. 
 
C.2.4  Confidentiality and copyright of documents 
 Treat as confidential all matters arising in connection with the tender. Use and copy the documents issued by 

the employer only for the purpose of preparing and submitting a tender offer in response to the invitation. 
 
C.2.5    Reference documents 
 Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, specifications, 

conditions of contract and other publications, which are not attached but which are incorporated into the tender 
documents by reference. 

 
C.2.6    Acknowledge addenda 
 Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if necessary, 

apply for an extension to the closing time stated in the tender data, in order to take the addenda into account. 
 
C.2.7    Clarification meeting 
 Attend, where required, a clarification meeting at which tenderers may familiarize themselves with aspects of 

the proposed work, services or supply and raise questions. Details of the meeting(s) are stated in the tender 
data. 

 
C.2.8    Seek clarification 
 Request clarification of the tender documents, if necessary, by notifying the employer at least five (5) working 

days before the closing time stated in the tender data. 
 
C.2.9    Insurance 
 Be aware that the extent of insurance to be provided by the employer (if any) might not be for the full cover 

required in terms of the conditions of contract identified in the contract data.   The tenderer is advised to seek 
qualified advice regarding insurance. 

 
C.2.10  Pricing the tender offer 
 
C.2.10.1  Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes except Value Added 

Tax (VAT), and other levies payable by the successful tenderer, such duties, taxes and levies being those 
applicable fourteen (14) days before the closing time stated in the tender data. 

 
C.2.10.2  Show VAT payable by the employer separately as an addition to the tendered total of the prices. 
 
C.2.10.3  Provide rates and prices that are fixed for the duration of the contract and not subject to adjustment except 

as provided for in the conditions of contract identified in the contract data. 
 
C.2.10.4  State the rates and prices in Rand unless instructed otherwise in the tender data.  The conditions of contract 

identified in the contract data may provide for part payment in other currencies. 
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C.2.11  Alterations to documents 
 Do not make any alterations or additions to the tender documents, except to comply with instructions issued 

by the employer, or necessary to correct errors made by the tenderer. All signatories to the tender offer shall 
initial all such alterations. 

 
C.2.12  Alternative tender offers 
 
C.2.12.1  Unless otherwise stated in the tender data, submit alternative tender offers only if a main tender offer, strictly 

in accordance with all the requirements of the tender documents, is also submitted as well as a schedule that 
compares the requirements of the tender documents with the alternative requirements that are proposed. 

 
C.2.12.2  Accept that an alternative tender offer must be based only on the criteria stated in the tender data or criteria 

otherwise acceptable to the employer. 
 
C.2.12.3  An alternative tender offer must only be considered if the main tender offer is the winning tender. 
 
C.2.13  Submitting a tender offer 
 
C.2.13.1  Submit one tender offer only, either as a single tendering entity or as a member in a joint venture to provide 

the whole of the works identified in the contract data and described in the scope of works, unless stated 
otherwise in the tender data. 

 
C.2.13.2  Return all returnable documents to the employer after completing them in their entirety, either electronically 

(if they were issued in electronic format) or by writing legibly in non-erasable ink. 
 
C.2.13.3  Submit the parts of the tender offer communicated on paper as an original plus the number of copies stated 

in the tender data, with an English translation of any documentation in a language other than English, and the 
parts communicated electronically in the same format as they were issued by the employer. 

 
C.2.13.4  Sign the original and all copies of the tender offer where required in terms of the tender data. The employer 

will hold all authorized signatories liable on behalf of the tenderer.  Signatories for tenderers proposing to 
contract as joint ventures shall state which of the signatories is the lead partner whom the employer shall hold 
liable for the purpose of the tender offer. 

 
C.2.13.5  Seal the original and each copy of the tender offer as separate packages marking the packages as 

"ORIGINAL" and "COPY". Each package shall state on the outside the employer's address and identification 
details stated in the tender data, as well as the tenderer's name and contact address. 

 
C.2.13.6  Where a two-envelope system is required in terms of the tender data, place and seal the returnable documents 

listed in the tender data in an envelope marked “financial proposal” and place the remaining returnable 
documents in an envelope marked “technical proposal”. Each envelope shall state on the outside the 
employer’s address and identification details stated in the tender data, as well as the tenderer's name and 
contact address. 

 
C.2.13.7  Seal the original tender offer and copy packages together in an outer package that states on the outside only 

the employer's address and identification details as stated in the tender data. 
 
C.2.13.8  Accept that the employer will not assume any responsibility for the misplacement or premature opening of the 

tender offer if the outer package is not sealed and marked as stated. 
 
C.2.13.9  Accept that tender offers submitted by facsimile or e-mail will be rejected by the employer, unless stated 

otherwise in the tender data. 
 
C.2.14  Information and data to be completed in all respects 
 Accept that tender offers, which do not provide all the data or information requested completely and, in the 

form, required, may be regarded by the employer as non-responsive. 
 
C.2.15  Closing time 
 
C.2.15.1  Ensure that the employer receives the tender offer at the address specified in the tender data not later than 

the closing time stated in the tender data. Accept that proof of posting shall not be accepted as proof of 
delivery. 

 
C.2.15.2  Accept that, if the employer extends the closing time stated in the tender data for any reason, the requirements 

of these conditions of tender apply equally to the extended deadline. 
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C.2.16  Tender offer validity 
 
C.2.16.1  Hold the tender offer(s) valid for acceptance by the employer at any time during the validity period stated in 

the tender data after the closing time stated in the tender data. 
 
C.2.16.2  If requested by the employer, consider extending the validity period stated in the tender data for an agreed 

additional period with or without any conditions attached to such extension. 
 
C.2.16.3  Accept that a tender submission that has been submitted to the employer may only be withdrawn or 

substituted by giving the employer’s agent written notice before the closing time for tenders that a tender is to 
be withdrawn or substituted. If the validity period stated in C.2.16 lapses before the employer evaluating 
tender, the contractor reserves the right to review the price based on Consumer Price Index (CPI). 

 
C.2.16.4  Where a tender submission is to be substituted, a tenderer must submit a substitute tender in 
 accordance with the requirements of C.2.13 with the packages clearly marked as “SUBSTITUTE”. 
 
C.2.17  Clarification of tender offer after submission 
 Provide clarification of a tender offer in response to a request to do so from the employer during the evaluation 

of tender offers. This may include providing a breakdown of rates or prices and correction of arithmetical errors 
by the adjustment of certain rates or item prices (or both).  No change  in  the competitive position of tenderers 
or substance of the tender offer is sought, offered, or permitted. 

 
Note: Sub-clause C.2.17 does not preclude the negotiation of the final terms of the contract with a preferred tenderer 

following a competitive selection process, should the Employer elect to do so. 
 
C.2.18  Provide other material 
 
C.2.18.1  Provide, on request by the employer, any other material that has a bearing on the tender offer, the tenderer’s 

commercial position (including notarized joint venture agreements), preferencing arrangements, or samples 
of materials, considered necessary by the employer for the purpose of a full and fair risk assessment. 

 
 Should the tenderer not provide the material, or a satisfactory reason as to why it cannot be provided, by the 

time for submission stated in the employer’s request, the employer may regard the tender offer as non-
responsive. 

 
C.2.18.2  Dispose of samples of materials provided for evaluation by the employer, where required. 
C.2.19  Inspections, tests, and analysis 
 Provide access during working hours to premises for inspections, tests and analysis as provided for in the 

tender data. 
 
C.2.20  Submit securities, bonds, and policies 
 If requested, submit for the employer’s acceptance before formation of the contract, all securities, bonds, 

guarantees, policies, and certificates of insurance required in terms of the conditions of contract identified in 
the contract data. 

 
C.2.21  Check final draft 
 Check the final draft of the contract provided by the employer within the time available for the employer to 

issue the contract. 
 
C.2.22  Return of other tender documents 
 If so, instructed by the employer, return all retained tender documents within twenty-eight (28) days after the 

expiry of the validity period stated in the tender data. 
 
C.2.23  Certificates 
 Include in the tender submission or provide the employer with any certificates as stated in the tender data. 
 
C.3       The employer’s undertakings 
 
C.3.1    Respond to requests from the tenderer 
 
C.3.1.1  Unless otherwise stated in the tender Data, respond to a request for clarification received up to five (5) working 

days before the tender closing time stated in the Tender Data and notify all tenderers who collected tender 
documents. 
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C.3.1.2  Consider any request to make a material change in the capabilities or formation of the tendering entity (or 
both) or any other criteria which formed part of the qualifying requirements used to prequalify a tenderer to 
submit a tender offer in terms of a previous procurement process and deny any such request if as a 
consequence: 

 a) an individual firm, or a joint venture as a whole, or any individual member of the joint venture fails to meet 
any of the collective or individual qualifying requirements; 

 b) the new partners to a joint venture were not prequalified in the first instance, either as individual firms or 
as another joint venture; or 

 c) in the opinion of the Employer, acceptance of the material change would compromise the outcome of the 
prequalification process. 

 
C.3.2    Issue Addenda 
 If necessary, issue addenda that may amend or amplify the tender documents to each tenderer during the 

period from the date that tender documents are available until three (3) working days before the tender closing 
time stated in the Tender Data.  If, as a result a tenderer applies for an extension to the closing time stated in 
the Tender Data, the Employer may grant such extension and, shall then notify all tenderers who collected 
tender documents. 

 
C.3.3    Return late tender offers 
 Return tender offers received after the closing time stated in the Tender Data, unopened, (unless it is 

necessary to open a tender submission to obtain a forwarding address), to the tenderer concerned. 
 
C.3.4    Opening of tender submissions 
 
C.3.4.1 Unless the two-envelope system is to be followed, open valid tender submissions in the presence of tenderers’ 

agents who choose to attend at the time and place stated in the tender data. Tender submissions for which 
acceptable reasons for withdrawal have been submitted will not be opened. 

 
C.3.4.2  Announce at the meeting held immediately after the opening of tender submissions, at a venue indicated in 

the tender data, the name of each tenderer whose tender offer is opened and, where applicable, the total of 
his prices, number of points claimed for its BBBEE status level and time for completion for the main tender 
offer only. 

 
C.3.4.3  Make available the record outlined in C.3.4.2 to all interested persons upon request. 
 
C.3.5    Two-envelope system 
 
C.3.5.1  Where stated in the tender data that a two-envelope system is to be followed, open only the technical proposal 

of valid tenders in the presence of tenderers’ agents who choose to attend at the time and place stated in the 
tender data and announce the name of each tenderer whose technical proposal is opened. 

 
C.3.5.2  Evaluate functionality of the technical proposals offered by tenderers, then advise tenderers who remain in 

contention for the award of the contract of the time and place when the financial proposals will be opened. 
Open only the financial proposals of tenderers, who score in the functionality evaluation more than the 
minimum number of points for functionality stated in the tender data, and announce the score obtained for the 
technical proposals and the total price and any points claimed on BBBEE status level. Return unopened 
financial proposals to tenderers whose technical proposals failed to achieve the minimum number of points 
for functionality. 

 
C.3.6    Non-disclosure 
 Not disclose to tenderers, or to any other person not officially concerned with such processes, information 

relating to the evaluation and comparison of tender offers, the final evaluation price and recommendations for 
the award of a contract, until after the award of the contract to the successful tenderer. 

 
C.3.7    Grounds for rejection and disqualification 
 Determine whether there has been any effort by a tenderer to influence the processing of tender offers and 

instantly disqualify a tenderer (and his tender offer) if it is established that he engaged in corrupt or fraudulent 
practices. 

 
C.3.8    Test for responsiveness 
 
C.3.8.1  Determine, after opening and before detailed evaluation, whether each tender offer properly received: 

 a)  complies with the requirements of these Conditions of Tender,  

 b)   has been properly and fully completed and signed, and 

 c)  is responsive to the other requirements of the tender documents. 
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C.3.8.2  A responsive tender is one that conforms to all the terms, conditions, and specifications of the tender 

documents without material deviation or qualification. A material deviation or qualification is one which, in the 
Employer's opinion, would: 

 a)   detrimentally affect the scope, quality, or performance of the works, services or supply identified in the 
Scope of Work, 

 b)   significantly change the Employer's or the tenderer's risks and responsibilities under the contract, or 

 c)   affect the competitive position of other tenderers presenting responsive tenders if it were to be rectified. 
 
 Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by correction or 

withdrawal of the non-conforming deviation or reservation. 
 
C.3.9  Arithmetical errors, omissions, and discrepancies 
 
C.3.9.1  Check responsive tenders for discrepancies between amounts in words and amounts in figures. Where there 

is a discrepancy between the amounts in figures and the amount in words, the amount in words shall govern. 
 
C.3.9.2  Check the highest ranked tender or tenderer with the highest number of tender evaluation points after the 

evaluation of tender offers in accordance with C.3.11 for: 

 a)  the gross misplacement of the decimal point in any unit rate; 
 b)   omissions made in completing the pricing schedule or bills of quantities; or c) arithmetic errors in: 
 

 (i) line item totals resulting from the product of a unit rate and a quantity in bills of quantities or schedules 
of prices; or 

 (ii) the summation of the prices. 
 
C.3.9.3  Notify the tenderer of all errors or omissions that are identified in the tender offer and either confirm the tender 

offer as tendered or accept the corrected total of prices. 
 
C.3.9.4  Where the tenderer elects to confirm the tender offer as tendered, correct the errors as follows: 

 a)   If bills of quantities or pricing schedules apply and there is an error in the line item total resulting from the 
product of the unit rate and the quantity, the line item total shall govern, and the rate shall be corrected. Where 
there is an obviously gross misplacement of the decimal point in the unit rate, the line item total as quoted 
shall govern, and the unit rate shall be corrected. 

 b)   Where there is an error in the total of the prices either as a result of other corrections required by this 
checking process or in the tenderer's addition of prices, the total of the prices shall govern and the tenderer 
will be asked to revise selected item prices (and their rates if bills of quantities apply) to achieve the tendered 
total of the prices. 

 
C.3.10  Clarification of a tender offer 
 Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract arising from 

the tender offer. 
 
C.3.11  Evaluation of tender offers 
 The Standard Conditions of Tender standardize the procurement processes, methods, and procedures from 

the time that tenders are invited to the time that a contract is awarded. They are generic in nature and are 
made project specific through choices that are made in developing the Tender Data associated with a specific 
project. 

 
 Conditions of tender are by definition the document that establishes a tenderer’s obligations in submitting a 

tender and the employer’s undertakings in soliciting and evaluating tender offers. Such conditions establish 
the rules from the time a tender is advertised to the time that a contract is awarded and require employers to 
conduct the process of offer and acceptance in terms of a set of standard procedures. 

 

The CIDB Standard Conditions of Tender are based on a procurement system that satisfies the following 
system requirements: 

Requirement Qualitative interpretation of goal 

Fair The process of offer and acceptance is conducted impartially without bias, 
providing simultaneous and timely access to participating parties to the same 
information. 

Equitable Terms and conditions for performing the work do not unfairly prejudice the 
interests of the parties. 

Transparent The only grounds for not awarding a contract to a tenderer who satisfies all 
requirements are restrictions from doing business with the employer, lack of 
capability or capacity, legal impediments and conflicts of interest. 
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Competitive The system provides for appropriate levels of competition to ensure cost 
effective and best value outcomes. 

Cost effective The processes, procedures and methods are standardized with sufficient 
flexibility to attain best value outcomes in respect of quality, timing and price, 
and least resources to effectively manage and control procurement processes. 

 
  

The activities associated with evaluating tender offers are as follows: 

 a)   Open and record tender offers received 

 b)   Determine whether or not tender offers are complete 

 c)   Determine whether or not tender offers are responsive  

 d)  Evaluate tender offers 

 e)  Determine if there are any grounds for disqualification 

 f) Determine acceptability of preferred tenderer  

 g)   Prepare a tender evaluation report 

 h)   Confirm the recommendation contained in the tender evaluation report 
 
C.3.11.1  General 
 The employer must appoint an evaluation panel of not less than three persons conversant with the proposed 

scope of works to evaluate each responsive tender offer using the tender evaluation methods and associated 
evaluation criteria and weightings that are specified in the tender data. 

 
C.3.12  Insurance provided by the employer 
 If requested by the proposed successful tenderer, submit for the tenderer's information the policies and / or 

certificates of insurance which the conditions of contract identified in the contract data, require the employer 
to provide. 

 
C.3.13  Acceptance of tender offer 
 Accept the tender offer; if in the opinion of the employer, it does not present any risk and only if the tenderer: 

 a) is not under restrictions, or has principals who are under restrictions, preventing participating in the 
employer’s procurement; 

 b) can, as necessary and in relation to the proposed contract, demonstrate that he or she possesses the 
professional and technical qualifications, professional and technical competence, financial resources, 
equipment and other physical facilities, managerial capability, reliability, experience and reputation, expertise 
and the personnel, to perform the contract; 

 c) has the legal capacity to enter into the contract; 

 d) is not; insolvent, in receivership, under Business Rescue as provided for in chapter 6 of the Companies 
Act No.  2008, bankrupt or being wound up, has his/her affairs administered by a court or a judicial officer, 
has suspended his/her business activities or is subject to legal proceedings in respect of any of the foregoing; 

 e) complies with the legal requirements, if any, stated in the tender data; and 

 f) is able, in the opinion of the employer, to perform the contract free of conflicts of interest. 
 
C.3.14  Prepare contract documents 
 
C.3.14.1  If necessary, revise documents that shall form part of the contract and that were issued by the employer as 

part of the tender documents to take account of: 

 a)  addenda issued during the tender period, 

 b)  inclusion of some of the returnable documents and 

 c)  other revisions agreed between the employer and the successful tenderer. 
 
C.3.14.2  Complete the schedule of deviations attached to the form of offer and acceptance, if any. 
 
C.3.15    Complete adjudicator's contract 
 Unless alternative arrangements have been agreed or otherwise provided for in the contract, arrange for both 

parties to complete formalities for appointing the selected adjudicator at the same time as the main contract 
is signed. 
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C.3.16  Registration of the award 
 An employer must, within twenty-one (21) working days from the date on which a contractor's offer to perform 

a construction works contract is accepted in writing by the employer, register and publish the award on the 
CIDB Register of Projects. 

 
C.3.17  Provide copies of the contracts 
 Provide to the successful tenderer the number of copies stated in the Tender Data of the signed copy of the 

contract as soon as possible after completion and signing of the form of offer and acceptance. 
 
C.3.18  Provide written reasons for actions taken 
 Provide upon request written reasons  to  tenderers  for  any  action  that  is  taken  in  applying  these 

conditions of tender but withhold information which is not in the public interest to be divulged, which is 
considered  to  prejudice  the  legitimate  commercial  interests  of  tenderers  or  might  prejudice  fair 
competition between tenderers. 
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LANGEBERG MUNICIPALITY 

 

TENDER NO. 31/2026 

 

THE UPGRADING OF ZOLANI SPORTSGROUNDS HIGH MAST LIGHTING  

 

T2.1 List of Returnable Documents  

 

 

The tenderer must complete the following Returnable Documents in non-erasable black ink: 

T2.2 RETURNABLE SCHEDULES ......................................................................................................................................... 40 
 Compulsory Enterprise questionnaire ................................................................................................. 41 
 Clarification meeting attendance certificate ...................................................................................... 43 
 Certificate of Independent Tender determination (MBD9) ................................................................. 44 
 Certificate of Authority (for Companies/Joint Ventures/etc.) ............................................................. 45 
 Declaration of Tenderer’s past Supply Chain Management practices (MBD8) ................................... 46 
 Declaration of interest – State Employees (MBD 4 amended) ............................................................ 48 
 Authorisation for the deduction of outstanding amounts owed to the Langeberg Municipality ....... 52 
 Declaration in respect of compliance with labour legislation ............................................................. 53 
 Declaration for procurement above R10 million (MBD5) ................................................................... 54 
 Confirmation of Central Supplier Database (CSD) registration......................................................... 56 
 Tax Clearance Certificate .................................................................................................................. 57 
 Confirmation of Contractor Enterprise Registration ......................................................................... 58 
 Tenderer’s banking details................................................................................................................ 59 
 Schedule of work experience of Tenderer ......................................................................................... 60 
 Details of qualifications and experience of staff............................................................................... 62 
 Schedule of construction equipment ................................................................................................ 64 
 Preliminary programme.................................................................................................................... 66 
 Proposed work plan .......................................................................................................................... 67 
 Schedule of estimated monthly expenditure .................................................................................... 68 
 Schedule of sub-contractors ............................................................................................................. 69 
 Health and Safety plan ..................................................................................................................... 70 
 Proposed deviations and qualifications by tenderer ........................................................................ 71 
 Functionality criteria ......................................................................................................................... 72 
 Preference Schedule: Measuring B-BBEE .......................................................................................... 75 
 Record of addenda to tender documents ......................................................................................... 82 
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TENDER NO. 31/2026 

 

THE UPGRADING OF ZOLANI SPORTSGROUNDS HIGH MAST LIGHTING  

 

T2.2 Returnable Schedules 
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THE UPGRADING OF ZOLANI SPORTSGROUNDS HIGH MAST LIGHTING  

 

 Compulsory Enterprise questionnaire 
 

The following particulars must be furnished. In the case of a joint venture, separate enterprise questionnaires in respect 

of each partner must be completed and submitted. 

Section 1:   Name of enterprise: … … … … … … … … … … … … … … … … … … … … … … … … … … … … …  

Section 2:   VAT registration number, if any: … … … … … … … … … … … … … … … … … … … … … … … … …  

Section 3:   CIDB registration number, if any: … … … … … … … … … … … … … … … … … … … … … … … … …  

Section 4a:  National Treasury Central Supplier Database registration number: … … … … … … … … … … … …  

Section 4b:  SARS Tax Compliance Status PIN: … … … … … … … … … … … … … … … … … … … … … … … …  
 

Section 5:   Particulars of sole proprietors and partners in partnerships 

Name* Identity number* Personal income tax number* 

   

   

   

   

   

   

   

   

   

   

* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners 

 

 

 

 

 

* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners 

Section 6:   Particulars of companies and close corporations 
 

Company registration number… … … … … … … … … … … … … … … … … … … … … … … … … … … … … … …  
 

Close corporation number… … … … … … … … … … … … … … … … … … … … … … … … … … … … … … … … …  
 

Tax reference number… … … … … … … … … … … … … … … … … … … … … … … … … … … … … … … … … …  

Section 7: MBD4 – Attached to this document 

Section 8: MBD6 – Attached to this document 

Section 9: MBD8 – Attached to this document 

Section 10: MBD9 – Attached to this document 



 

Page 42 
Tender  T2.2 
Part T2 : Returnable Documents  Returnable Schedules 

Section 11:   Foreign Bidding Suppliers 

 

Is tenderer the accredited representative in South Africa 

for the Goods / Services / Works offered? 

 

 

Yes                         No 

If yes, enclose proof 

 

Is tenderer a foreign based supplier for the Goods / 

Services / Works offered? 

 
 

 

Yes                         No 

If yes, answer the Questionnaire to Bidding Foreign Suppliers 

(below) 

 
  

Questionnaire to Bidding Foreign Suppliers  

a) Is the tenderer a resident of the Republic of South 

Africa or an entity registered in South Africa? 

Yes                         No 

b) Is the tenderer a resident of the Republic of South 

Africa or an entity registered in South Africa? 

Yes                         No 

c) Does the tenderer have a permanent establishment in 

the Republic of South Africa? 

Yes                         No 

d) Does the tenderer have any source of income in the 

Republic of South Africa? 

Yes                         No 

e) Is the tenderer liable in the Republic of South Africa for 

any form of taxation? 

Yes                         No 

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise: 

i) authorizes the Employer to obtain a tax clearance certificate from the South African Revenue Services that my / our 

tax matters are in order; 

ii) confirms that the neither the name of the enterprise or the name of any partner, manager, director or other 

person, who wholly or partly exercises, or may exercise, control over the enterprise appears on the Register 

of Tender Defaulters established in terms of the Prevention and Combating of Corrupt Activities 

Act of 2004 or Database of Restricted Suppliers; 

iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or may exercise, 

control over the enterprise appears, has within the last five years been convicted of fraud or corruption; 

iv) confirms that I / we are not associated, linked or involved with any other tendering entities submitting tender offers 

and have no other relationship with any of the tenderers or those responsible for compiling the scope of work that 

could cause or be interpreted as a conflict of interest; and 

v)  confirms that the contents of this questionnaire are within my personal knowledge and are to the best of 

my belief both true and correct. 

 

SIGNED ON BEHALF OF TENDERER:  

NAME, SURNAME & POSITION   

DATE  
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TENDER NO. 31/2026 

 

THE UPGRADING OF ZOLANI SPORTSGROUNDS HIGH MAST LIGHTING  

 

 Clarification meeting attendance certificate 
 

Refer to tender conditions C.2.7 in section T1.2 Tender data  

 
 
This is to certify that I/we,  ...........................................................................................................................  
(the representative(s)) 
 
representing (the tenderer)  ...........................................................................................................................  
 
 
of address  ...........................................................................................................................  
 
  ...........................................................................................................................  
 
  ...........................................................................................................................  
 
  ...........................................................................................................................  
 
 
Telephone and cellphone number  ...........................................................................................................................  
 
fax number  ...........................................................................................................................  
 
 
on (date)   .......................................................................................................................... . 
 
attended the clarification meeting, have examined the Site of the Works and its surroundings for which I/we am/are 
submitting this Tender and have, so far as is practicable, familiarized myself/ourselves with all the information, risks, 
contingencies and other circumstances which may influence of affect my/our Tender. 
 
 
Attendance of the above person(s) at the Clarification Meeting is confirmed by: 
 
 
 
EMPLOYER’S AGENT / REPRESENTATIVE: . (Name) ………………………………………………………… 
 
 
SIGNED BY EMPLOYER’S AGENT / REPRESENTATIVE:  ………………………………………………………… 
 
 

SIGNED ON BEHALF OF TENDERER:  

NAME, SURNAME & POSITION   

DATE  
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TENDER NO. 31/2026 

 

THE UPGRADING OF ZOLANI SPORTSGROUNDS HIGH MAST LIGHTING  

 

 Certificate of Independent Tender determination (MBD9) 
 

I, the undersigned, in submitting this tender for TENDER NO. 31/2026: THE UPGRADING OF ZOLANI 

SPORTSGROUNDS HIGH MAST LIGHTING in response to the invitation for the tender made by the Langeberg 

Municipality, do hereby make the following statements that I certify to be true and complete in every respect: 

 

I certify, on behalf of _______________________________________________________________________  that: 

 (Name of Tenderer) 

 

1. I have read, and I understand the contents of this Certificate; 

2. I understand that this tender will be disqualified if this Certificate is found not to be true and complete in every 

respect; 

3. I am authorized by the tenderer to sign this Certificate, and to submit this tender on behalf of the tenderer; 

4. Each person whose signature appears on this tender has been authorized by the tenderer to determine the terms 

of, and to sign, the tender, on behalf of the tenderer; 

5. For the purposes of this Certificate and this tender, I understand that the word “competitor” shall include any 

individual or organization, other than the tenderer, whether affiliated with the tenderer or not, who: 

(a) has been requested to submit a tender in response to this invitation to tender; 

(b) could potentially submit a tender in response to this invitation to tender, based on their qualifications, abilities, 

or experience; and 

(c) provides the same goods and services as the tenderer and/or is in the same line of business as the tenderer; 

6. The tenderer has arrived at this tender independently from, and without consultation, communication, agreement, 

or arrangement with any competitor.  However, communication between partners in a joint venture or consortium1 

will not be construed as collusive tendering; 

7. In particular (without limiting the generality of paragraph 6 above) there has been no consultation, communication, 

agreement, or arrangement with any competitor regarding: 

(a) prices; 

(b) geographical area where product or service will be rendered (market allocation); 

(c)  methods, factors, or formulas used to calculate prices; 

(d) the intention or decision to submit or not to submit a tender; 

(e) the submission of a tender which does not meet the specifications and conditions of the tender; or 

(f) tendering with the intention not to win the tender; 

8. In addition, there have been no consultations, communications, agreements, or arrangements with any competitor 

regarding the quality, quantity, specifications and conditions or delivery particulars of the products or services to 

which this invitation to tender relates; 

9. The terms of this tender have not been, and will not be, disclosed by the tenderer, directly or indirectly, to any 

competitor, prior to the date and time of the official tender opening or of the awarding of the contract; 

10. I am aware that , in addition and without prejudice to any other remedy provided to combat any restrictive practices 

related to tenders and contracts, tenders that are suspicious will be reported to the Competition Commission for 

investigation and possible imposition of administrative penalties in terms of section 59 of the Competition Act No. 

89 of 1998 and or may be reported to the National Prosecuting Authority (NPA)  for criminal investigation and or 

may be restricted from conducting business with the public sector for a period not exceeding ten (10) years in terms 

of the Prevention and Combating of Corrupt Activities Act No. 12 of 2004 or any other applicable legislation. 

 
1Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital, efforts, skill, and knowledge in   

an activity for the execution of a contract. 
 

SIGNED ON BEHALF OF TENDERER:  

NAME, SURNAME & POSITION   

DATE  
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LANGEBERG MUNICIPALITY 

 

TENDER NO. 31/2026 

 

THE UPGRADING OF ZOLANI SPORTSGROUNDS HIGH MAST LIGHTING  

 

 Certificate of Authority (for Companies/Joint Ventures/etc.) 
 

Assurance shall be given at the time of submission of the tender that the tender has been signed by someone properly 
authorised thereto by resolution of the Directors, Members or Partners. Tenderers shall submit with their tenders the 
following information: 
 
Single Company, Close Corporation or Partnership 

Signatories for companies shall confirm their authority by attaching to this form a copy of the relevant resolution of the 

board of directors, duly signed and dated. 

 

By resolution of the board of directors taken on (Date) .........................................................................................................  

Mr/Ms (Print Name) ...............................................................................................................................................................  

has been duly authorized to sign all documents in connection with this tender / contract on behalf of..................................  

(Print Company Name) ..........................................................................................................................................................  

                                      ..........................................................................................................................................................  

Signed on behalf of Company ...............................................................................................................................................  

In his/her capacity as .............................................................................................................................................................  

 Date .............................................................................................  

Joint Ventures 

We, the undersigned, are submitting this tender offer in joint venture and hereby authorize;  

Mr/Ms ....................................................................................................................................... , authorised signatory 

of the company, close corporation, or partnership

 ..............................................................................................................................................................................................  

acting in the capacity of lead partner, to sign all documents in connection with the tender offer and any contract resulting 

from it on our behalf. 

 Date .............................................................................................  

 

NAME OF FIRM ADDRESS DULY AUTHORISED SIGNATORY 

Lead partner  

 
Signature, Name &Designation 

  

 
Signature, Name &Designation 

  

 
Signature, Name &Designation 

Note: A copy of the Joint Venture Agreement, showing clearly the percentage contribution of each partner to the joint 

venture, shall be appended to this schedule. Lead partner need to be clearly stated. 

 

SIGNED ON BEHALF OF TENDERER:  

NAME, SURNAME & POSITION   

DATE  
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LANGEBERG MUNICIPALITY 

 

TENDER NO. 31/2026 

 

THE UPGRADING OF ZOLANI SPORTSGROUNDS HIGH MAST LIGHTING  

 

 Declaration of Tenderer’s past Supply Chain Management practices (MBD8) 
 

Where the entity tendering is a joint venture, each party to the joint venture must sign a declaration in terms of the Municipal 

Finance Management Act, 56 of 2003, and attach it to this schedule. 

1 The tender offer of any tenderer may be rejected if that tenderer or any of its directors/members have: 

a) abused the municipality’s / municipal entity’s supply chain management system or committed any improper 

conduct in relation to such system; 

b) been convicted for fraud or corruption during the past five years; 

c) willfully neglected, reneged on or failed to comply with any government, municipal or other public sector 

contract during the past five years; or 

d) been listed in the Register for Tender Defaulters in terms of section 29 of the Prevention and Combating of 

Corrupt Activities Act (No 12 of 2004). 

 

2 In order to give effect to the above, the following questionnaire must be completed and submitted with the 

bid. 

Item Question Yes No 

2.1 Is the Tenderer or any of its directors listed on the National Treasury’s Database of Restricted 

Suppliers as a company or person prohibited from doing business with the public sector? 

 

(Companies or persons who are listed on this Database were informed in writing of this restriction 

by the Accounting Officer/Authority of the institution that imposed the restriction after the audi alteram 

partem rule was applied). 
The Database of Restricted Suppliers now resides on the National Treasury’s website 

www.treasury.gov.za and can be accessed by clicking on its link at the bottom of the home page.  

 

Yes 

 

 

 

No 

 

 

2.1.1 If so, furnish particulars: 

 

2.2 Is the Tenderer or any of its directors listed on the Register for Tender Defaulters in terms of section 

29 of the Prevention and Combating of Corrupt Activities Act, 12 of 2004? 
The Register for Tender Defaulters can be accessed on the National Treasury’s website 

(www.treasury.gov.za) by clicking on its link at the bottom of the home page. 

 

Yes 

 

No 

 

2.2.1 If so, furnish particulars: 

 

2.3 Was the Tenderer or any of its directors convicted by a court of law (including a court of law outside 

the Republic of South Africa) for fraud or corruption during the past five years? 

 

Yes 

 

No 

 

2.3.1 If so, furnish particulars: 

 

2.4 Does the Tenderer or any of its directors owe any municipal rates and taxes or municipal charges 

to the municipality / municipal entity, or to any other municipality / municipal entity, that is in arrears 

for more than three months? 

 

Yes 

 

No 

 

2.4.1 If so, furnish particulars: 

 

http://www.treasury.gov.za/
http://www.treasury.gov.za/
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2.5 Was any contract between the Tenderer and the municipality / municipal entity or any other organ of 

state terminated during the past five years on account of failure to perform on or comply with the 

contract? 

 

Yes 

 

No 

 

2.5.1 If so, furnish particulars: 

 

 

 

I, ___________________________________________________________________________, the undersigned, 

                                                (full name in block letters)      

 

 certify that the information furnished on this declaration form is true and correct, and accept that, in addition to 

cancellation of a contract, action may be taken against me should this declaration prove to be false. 

 

SIGNED ON BEHALF OF TENDERER:  

NAME, SURNAME & POSITION   

DATE  
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LANGEBERG MUNICIPALITY 

 

TENDER NO. 31/2026 

 

THE UPGRADING OF ZOLANI SPORTSGROUNDS HIGH MAST LIGHTING  
 

 Declaration of interest – State Employees (MBD 4 amended) 
 

- No bid will be accepted from: 

1.1  persons in the service of the state¹, or 

1.2 if the person is not a natural person, of which any director, manager or principal shareholder2 or stakeholder 

is in the service of the state, or 

1.3 from persons, or entities of which any director, manager or principal shareholder or stakeholder, has been 

in the service of the Langeberg Municipality during the twelve (12) months after the Langeberg Municipality 

employee has left the employ of the Langeberg Municipality, or 

1.4  from an entity who has employed a former Langeberg Municipality employee who was at a level of T14 or 

higher at the time of leaving the LANGEBERG Municipality’s employ and involved in any of the Langeberg 

Municipality’s bid committees for the bid submitted, if:  

1.4.1 the Langeberg Municipality employee left the Langeberg Municipality’s employment voluntarily, 

during a period of twelve (12) months after the Langeberg Municipality employee has left the employ 

of the Langeberg Municipality; 

1.4.2 the Langeberg Municipality employee left the Langeberg Municipality’s employment whilst facing 

disciplinary action by the Langeberg Municipality, during a period of twenty-four (24) months after the 

Langeberg Municipality employee has left the employ of the Langeberg Municipality, or any other 

period prescribed by applicable legislative provisions, after having left the Langeberg Municipality’s 

employ. 

 

- Any person, having a kinship with persons in the service of the state, including a blood relationship, may make an 

offer or offers in terms of this invitation to bid.  In view of possible allegations of favouritism, should the resulting 

bid, or part thereof, be awarded to persons connected with or related to persons in service of the state, it is required 

that the tenderer or their authorised representative declare their position in relation to the evaluating/adjudicating 

authority.  

 

2 In order to give effect to the above, the following questionnaire must be completed and submitted 

with the bid. 

 

2.1 Full Name of tenderer or his or her representative:…………………………………………………………………  

 

2.2 Identity Number:………………………………………………………………………………………………………... 

 

2.3 Position occupied in the Company (director, trustee, shareholder):………………………………………………  

 

2.4      Company or Close Corporation Registration Number:…………….……………………………………………….  

 

2.5 Tax Reference Number:………………………………………………………………………………………………..  

 

2.6 VAT Registration Number:…………………………………………………………………….……………………… 

 

2.7 The names of all directors / trustees / shareholders members, their individual identity numbers and state 

employee numbers must be indicated in paragraph 4 below.  
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2.8 Are you presently in the service of the state?  YES / NO 

 

3.8.1 If yes, furnish particulars: 

………………………………………………………………………………………………………………………… 

………………………………………………………………………………………………………………………… 

………………………………………………………………………………………………………………………… 

 

2.9     Have you been in the service of the state for the past twelve months?     YES / NO 

 

3.9.1 If yes, furnish particulars: 

…………………………………………………………………………………………………………………………… 

…………………………………………………………………………………………………………………………… 

…………………………………………………………………………………………………………………………… 

 

2.10 Do you have any relationship (family, friend, other) with persons in the service of the state and who may be 

involved with the evaluation and or adjudication of this bid?   YES / NO 
 

3.10.1 If yes, furnish particulars: 

…………………………………………………………………………………………………………………………… 

…………………………………………………………………………………………………………………………… 

…………………………………………………………………………………………………………………………… 

…………………………………………………………………………………………………………………………… 

 

2.11    Are you, aware of any relationship (family, friend, other) between any other supplier and any persons in the 

service of the state who may be involved with the evaluation and or adjudication of this bid?   YES / NO 
 

3.11.1 If yes, furnish particulars 

…………………………………………………………………………………………………………………………… 

…………………………………………………………………………………………………………………………… 

…………………………………………………………………………………………………………………………… 

…………………………………………………………………………………………………………………………… 

 

2.12 Are any of the company’s directors, trustees, managers, principle shareholders or stakeholders in service 

of the state?   YES / NO 

3.12.1 If yes, furnish particulars: 

…………………………………………………………………………………………………………………………… 

…………………………………………………………………………………………………………………………… 

…………………………………………………………………………………………………………………………… 

…………………………………………………………………………………………………………………………… 
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2.13 Are any spouse, child or parent of the company’s directors, trustees, managers, principle shareholders or 

stakeholders in service of the state?    YES / NO 
 

3.13.1 If yes, furnish particulars: 

…………………………………………………………………………………………………………………………… 

…………………………………………………………………………………………………………………………… 

…………………………………………………………………………………………………………………………… 

…………………………………………………………………………………………………………………………… 

 

2.14 Do you or any of the directors, trustees, managers, principle shareholders, or stakeholders of this company 

have any interest in any other related companies or business whether or not they are bidding for this 

contract?    YES / NO 
 

3.14.1 If yes, furnish particulars: 

…………………………………………………………………………………………………………………………… 

…………………………………………………………………………………………………………………………… 

…………………………………………………………………………………………………………………………… 

…………………………………………………………………………………………………………………………… 

 

2.15 Have you, or any of the directors, trustees, managers, principle shareholders, or stakeholders of this 

company been in the service of the LANGEBERG Municipality in the past twelve months?     YES / NO 
 

3.15.1 If yes, furnish particulars: 

…………………………………………………………………………………………………………………………… 

…………………………………………………………………………………………………………………………… 

…………………………………………………………………………………………………………………………… 

…………………………………………………………………………………………………………………………… 

 

 

2.16 Do you have any employee/s who was/were in the service of the LANGEBERG Municipality at a level of T14 

or higher at the time they left the employ of the LANGEBERG Municipality, and who was involved in any of 

the LANGEBERG Municipality’s bid committees for this bid?     YES / NO 
 

3.16.1 If yes, furnish particulars: 

…………………………………………………………………………………………………………………………… 

…………………………………………………………………………………………………………………………… 

…………………………………………………………………………………………………………………………… 
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3. Full details of directors / trustees / members / shareholders. 
 

Full Name Identity Number State Employee Number 

  
 

 

  
 

 

 

 
  

 

 
  

   

 

 
  

 

If the above table does not sufficient to provide the details of all directors / trustees / shareholders, please 

append full details to the tender submission. 

 

The tenderer hereby certifies that the information set out in this schedule and/or attached thereto is true and 

correct, and acknowledges that failure to properly and truthfully complete this schedule may result in the 

tender being disqualified, and/or (in the event that the tenderer is successful) the cancellation of the contract, 

restriction of the tenderer or the exercise by the employer of any other remedies available to it 

 
1MSCM Regulations: “in the service of the state” means to be – 

(a) a member of – 

(i) any municipal council; 

(ii) any provincial legislature; or 

(iii) the national Assembly or the national Council of provinces; 

 

(b) a member of the board of directors of any municipal entity; 

(c) an official of any municipality or municipal entity; 

(d) an employee of any national or provincial department, national or provincial public entity or constitutional 

institution within the meaning of the Public Finance Management Act, 1999 (Act No.1 of 1999); 

(e) an executive member of the accounting authority of any national or provincial public entity; or 

(f) an employee of Parliament or a provincial legislature. 

 

² Shareholder” means a person who owns shares in the company and is actively involved in the management of 

the company or business and exercises control over the company. 
 

SIGNED ON BEHALF OF TENDERER:  

NAME, SURNAME & POSITION   

DATE  
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LANGEBERG MUNICIPALITY 

 

TENDER NO. 31/2026 

 

THE UPGRADING OF ZOLANI SPORTSGROUNDS HIGH MAST LIGHTING  
 

 Authorisation for the deduction of outstanding amounts owed to the Langeberg 
Municipality 

 

To:  THE MUNICIPAL MANAGER, LANGEBERG MUNICIPALITY 

 
From:  _______________________________________________________________ 
    (Name of tenderer) 
 

The tenderer: 

 

a) hereby acknowledges that according to SCM Regulation 38(1)(d)(i) the Municipal Manager may reject the tender 

of the tenderer if any municipal rates and taxes or municipal service charges owed by the tenderer (or any of its 

directors/members/partners) to the LANGEBERG MUNICIPALITY, or to any other municipality or municipal entity, 

are in arrears for more than 3 (three) months; and 

b) therefore hereby agrees and authorises the LANGEBERG MUNICIPALITY to deduct the full amount outstanding 

by the Tenderer or any of its directors/members/partners from any payment due to the tenderer; and 

c) confirms the information as set out in the tables below for the purpose of giving effect to b) above; 

d) The tenderer hereby certifies that the information set out in this schedule and/or attached hereto is true and correct, 

and acknowledges that failure to properly and truthfully complete this schedule may result in steps being taken 

against the tenderer, the tender being disqualified, and/or (in the event that the tenderer is successful) the 

cancellation of the contract and/or steps in terms of abuse of the Supply Chain Management Policy. 

 

Physical Business address of the Tenderer  Municipal Account number(s) 

  

  

  

  
 

If there is not enough space for all the names, please attach the additional details to the Tender Document 

Name of Director / 

Member / Partner 
Identity Number 

Physical residential address of 

Director / Member / Partner  

Municipal 

Account number(s) 

    

    

    

    

    

    

 

SIGNED ON BEHALF OF TENDERER:  

NAME, SURNAME & POSITION   

DATE  
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LANGEBERG MUNICIPALITY 

 

TENDER NO. 31/2026 

 

THE UPGRADING OF ZOLANI SPORTSGROUNDS HIGH MAST LIGHTING  

 

 Declaration in respect of compliance with labour legislation 
 

Tenderers must be registered with the relevant Bargaining Council as contained in the tender conditions and must append 

to this schedule a certificate of compliance / letter of good standing in terms of the relevant Government Gazette that 

indicates compliance / validity at the time of tender award. 

 

Each party to a Consortium/Joint Venture shall append separate certificates in the above regard. 

 

 

Declaration in respect of labour legislation 

 

The tenderer, by signing this schedule, declares that it will comply with all labour legislation, as may be applicable. 

 

  

 

SIGNED ON BEHALF OF TENDERER:  

NAME, SURNAME & POSITION   

DATE  
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LANGEBERG MUNICIPALITY 

 

TENDER NO. 31/2026 

 

THE UPGRADING OF ZOLANI SPORTSGROUNDS HIGH MAST LIGHTING  

 

 Declaration for procurement above R10 million (MBD5) 
 

For all procurement expected to exceed R10 million (all applicable taxes included), bidders must complete the 

following questionnaire: 

 

1. Are you by law required to prepare annual financial statements for auditing?*YES / NO 

 

1.1. If yes, submit audited annual financial statements for the past three years or since the date of 

establishment if established during the past three years. 

…………………………………………………………………………………………………………………………… 

…………………………………………………………………………………………………………………………… 

 

2. Do you have any outstanding undisputed commitments for municipal services towards any municipality for more 

than three months or any other service provider in respect of which payment is overdue for more than 30 days?*YES 

/ NO 

 

2.2 If no, this serves to certify that the bidder has no undisputed commitments for municipal services 

towards any municipality for more than three months or other service provider in respect of which 

payment is overdue for more than 30 days.  

2.3 If yes, provide particulars. 

…………………………………………………………………………………………………………………………… 

…………………………………………………………………………………………………………………………… 

 

3. Has any contract been awarded to you by an organ of state during the past five years, including particulars of any 

material non-compliance or dispute concerning the execution of such contract?*YES / NO 

 

3.1 If yes, furnish particulars 

…………………………………………………………………………………………………………………………… 

…………………………………………………………………………………………………………………………… 

 

4. Will any portion of goods or services be sourced from outside the Republic, and, if so, what portion and whether 

any portion of payment from the municipality / municipal entity is expected to be transferred out of the 

Republic?*YES / NO 

 

4.1 If yes, furnish particulars 

…………………………………………………………………………………………………………………………… 

…………………………………………………………………………………………………………………………… 

* Delete if not applicable 
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CERTIFICATION: 
I, THE UNDERSIGNED (NAME)……………………………………………………………………………………………… 
CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS CORRECT. I ACCEPT THAT 
THE STATE MAY ACT AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE.   
 

SIGNED ON BEHALF OF TENDERER:  

NAME, SURNAME & POSITION   

DATE  
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LANGEBERG MUNICIPALITY 

 

TENDER NO. 31/2026 

 

THE UPGRADING OF ZOLANI SPORTSGROUNDS HIGH MAST LIGHTING  

 

 Confirmation of Central Supplier Database (CSD) registration 
 

CENTRAL SUPPLIER DATABASE REGISTRATION 

COMPANY NAME 
REGISTERED 

YES/NO 

REGISTRATION NUMBER 

 IF APPLICABLE 

 

 

 

 

 

 

  

 

SIGNED ON BEHALF OF TENDERER:  

NAME, SURNAME & POSITION   

DATE  
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LANGEBERG MUNICIPALITY 

 

TENDER NO. 31/2026 

 

THE UPGRADING OF ZOLANI SPORTSGROUNDS HIGH MAST LIGHTING  

 

 Tax Clearance Certificate 
 

SARS Tax Compliance Status PIN 

COMPANY NAME SARS Tax Compliance Status PIN 

 

 

 

 

 

 

 

 
Bidders are required to submit their unique personal identification number (pin) issued by SARS to enable the organ of 
state to view the taxpayers’ profile and tax status.   
 
Application for the tax compliance status (TCS) certificate or pin may also be made via e-filing. In order to use this provision, 
taxpayers will need to register with SARS as e-filers through the website www.sars.gov.za.   
 
Bidders may also submit a printed TCS certificate together with the bid (valid and original).  In Bids where Consortia/Joint 
Venture/Sub-contractors are involved each party must submit a separate and Original Valid Tax Clearance Certificate. 
 
Failure to submit proof of good standing with SARS (Tax Clearance Certificate) will result in the invalidation of the 
tender/bid. Certified copies of the Tax clearance Certificate will not be acceptable. 
 

SIGNED ON BEHALF OF TENDERER:  

NAME, SURNAME & POSITION   

DATE  

 
  

http://www.sars.gov.za/
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LANGEBERG MUNICIPALITY 

 

TENDER NO. 31/2026 

 

THE UPGRADING OF ZOLANI SPORTSGROUNDS HIGH MAST LIGHTING  

 

 Confirmation of Contractor Enterprise Registration 
 

CIDB REGISTRATION 

 

We hereby confirm our registration on Construction Industry Development Board (CIDB) Contractor Database:  
 

COMPANY NAME CIDB CONTRACTOR 
GRADING DESIGNATION 

 CRS REGISTRATION NUMBER 
 AS APPLICABLE 

 
 
 
 

  

 
I/We attach a printed copy of the Active Contractor’s Listing off the CIDB website www.cidb.org.za as documentary 
proof of the Contractor’s Registration issued by the Construction Industry Development Board (CIDB) to this 
schedule. 
 

Where a tenderer satisfies CIDB Contractor grading designation requirements through joint venture formation, such 
tenderers must submit the Certificates of Contractor Registration in respect of each partner. 
 
Failure to affix such documentation as proof of Contractor Enterprise registration as prescribed to this Schedule shall result 
in this tender not being further considered for the award of the Contract. 
 
Number of sheets appended by the tenderer to this Schedule ....................... (If nil, enter NIL). 
 

SIGNED ON BEHALF OF TENDERER:  

NAME, SURNAME & POSITION   

DATE  

 
 

  

http://www.cidb.org.za/
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LANGEBERG MUNICIPALITY 

 

TENDER NO. 31/2026 

 

THE UPGRADING OF ZOLANI SPORTSGROUNDS HIGH MAST LIGHTING  

 

 Tenderer’s banking details 
 

Notes to tenderer: 

1. The tenderer shall attach to this form a letter from the bank at which he declares he conducts his account. 
The contents of the bank’s letter must state the credit rating that it, in addition to the information required 
below, accords to the tenderer for the business envisaged by this tender.  The Employer will also do an 
independent Bank Rating investigation via the Employer’s Agent’s independent source. 

2. The tenderer’s banking details as they appear below shall be completed. 

3. If the tenderer is a joint venture enterprise, details of all the members of the joint venture shall be similarly 
provided and attached to this form.  The nominated bank account that will be used for this project need to 
be completed below.  Only one bank account may be used, shown below. 

 
The method used to obtain a bank rating is an online service provided by ABSA bank.  If the tendered contract period is 
three months or more, an average 3-month cash flow for each tender submitted will be calculated and used as input into 
the online service. This process ensure that an equivalent method is used when determining the bank ratings of each 
tenderer.  The Employer will obtain codes from the relevant independent financial institutions.  The evaluation of your offer 
will be based on the Bank Rating received from our own independent investigation and not the Bank Rating attached by 
the tenderer himself.  This is to ensure a fair and equal evaluation of bids. 
 
Bidders must provide their banking details below.   
 
The tenderer shall provide the following: 
 

Name of Account Holder: ................................................................................................................................  
 

Account Number: .............................................................................................................................................  
 

Bank name: .....................................................................................................................................................  
 

Branch Number: ..............................................................................................................................................  
 

Bank and branch contact details .....................................................................................................................  
 
  ........................................................................................................................................................................  
 
  ........................................................................................................................................................................  
 
 
Number of sheets appended by the tenderer to this Schedule ....................... (If nil, enter NIL). 

 

SIGNED ON BEHALF OF TENDERER:  

NAME, SURNAME & POSITION   

DATE  

 

  



 

Page 60 
Tender  T2.2 
Part T2 : Returnable Documents  Returnable Schedules 

LANGEBERG MUNICIPALITY 

 

TENDER NO. 31/2026 

 

THE UPGRADING OF ZOLANI SPORTSGROUNDS HIGH MAST LIGHTING  

 

 Schedule of work experience of Tenderer  
 

The tenderer shall insert in the spaces provided below a list of completed contracts and those currently being undertaken 
with a scope of similar nature. This information is deemed to be material to the award of the Contract.   

 

Projects of a similar scope and nature is regarded as:  

- Sports field lighting installations 

- MV/LV electrical reticulation works 

- Underground cable installation and reticulation 

- Distribution kiosk / feeder pillar installation 

- Lighting pole / high mast installation, including foundations 

- Luminaire supply, installation and commissioning 

- Earthing and lightning protection installations 

- Electrical testing, commissioning and handover 

- Associated civil works including trenching, backfilling, concrete works, reinstatement and duct installation 

 

Please note that no tenderer will be contacted to clarify any experience or construction equipment, or plant 
submitted with this bid.  If insufficient information is shown, the tenderer will not be contacted for clarification. 

The information provided in this schedule will be utilized to calculate the pre-qualification functionality scores.  Tenderers 
must have successfully completed (please note that current incomplete projects will not be included in the evaluation) at 
least 5 projects of a similar scope and nature in the last 10 years to score full marks on this criterion. 

 

A detailed list of successfully completed projects must be completed below (or attached to this schedule). 

 

COMPLETED SIMILAR CONTRACTS 

EMPLOYER 
(NAME, TEL No 
AND FAX No) 

CONSULTING ENGINEER 
(NAME, TEL No 
AND FAX No) 

NATURE OF WORK 
VALUE OF 
WORK 
R(m) 

DATE 
COMPLETED 
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CURRENT SIMILAR PROJECTS 

EMPLOYER 
(NAME, TEL No 
AND FAX No) 

CONSULTING ENGINEER 
(NAME, TEL No 
AND FAX No) 

NATURE OF WORK 
VALUE OF 
WORK 
R(m) 

DATE 
COMPLETED 

 
 
 
 

   
 

 

     

     

     

     

     

 
Number of sheets appended by the tenderer to this Schedule ....................... (If nil, enter NIL). 
 

SIGNED ON BEHALF OF TENDERER:  

NAME, SURNAME & POSITION   

DATE  
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LANGEBERG MUNICIPALITY 

 

TENDER NO. 31/2026 

 

THE UPGRADING OF ZOLANI SPORTSGROUNDS HIGH MAST LIGHTING  

 

 Details of qualifications and experience of staff 
 

Tenderers shall set out in the Schedule hereunder details of the Construction Manager and General Foreman’s experience 
in work of a similar nature to that for which their Tender is submitted. Detailed, project specific CV’s to be included in th is 
Schedule.  Failure to do so during tender phase will lead to disqualification of tenderer.   
 
Construction managers must have successfully completed (please note that current projects will not be included in the 
evaluation) at least 5 projects of a similar scope and nature in the last 10 years to score full marks on this criterion.  Projects 
of a similar scope and nature is regarded as:   
 
- Sports field lighting installations 
- MV/LV electrical reticulation works 
- Underground cable installation and reticulation 
- Distribution kiosk / feeder pillar installation 
- Lighting pole / high mast installation, including foundations 
- Luminaire supply, installation and commissioning 
- Earthing and lightning protection installations 
- Electrical testing, commissioning and handover 
- Associated civil works including trenching, backfilling, concrete works, reinstatement and duct installation 

 
Please note that no tenderer will be contacted to clarify any experience or construction equipment, or plant submitted with 
this bid.  If insufficient information is shown, the tenderer will not be contacted for clarification. 
 

CONSTRUCTION 
MANAGER/SITE AGENT NAME: ……………………………………………………… 

CLIENT/CLIENT AGENT’S 
NAME AND CONTACT 
DETAILS 

 
NATURE OF WORK 

 
POSITION 
HELD 

 
VALUE OF WORK 

 
YEAR 
COMPLETED 
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GENERAL 
FOREMAN/CONSTRUCTION 
SUPERVISOR 

 
 NAME: …………………………………………………  

CLIENT/CLIENT AGENT’S 
NAME AND CONTACT 
DETAILS 

 
NATURE OF WORK 

 
POSITION 
HELD 

 
VALUE OF WORK 

 
YEAR 
COMPLETED 

 
 
  

 
 

 
 

     

     

     

     

 

Number of sheets appended by the tenderer to this Schedule ....................... (If nil, enter NIL). 

 

SIGNED ON BEHALF OF TENDERER:  

NAME, SURNAME & POSITION   

DATE  
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LANGEBERG MUNICIPALITY 

 

TENDER NO. 31/2026 

 

THE UPGRADING OF ZOLANI SPORTSGROUNDS HIGH MAST LIGHTING  

 

 Schedule of construction equipment 
 

The tenderer shall state below what construction equipment will be available for this Contract. The tenderer shall 

differentiate, if applicable, between construction equipment immediately available and construction equipment which will 

become available by virtue of outstanding orders, and indicate what further construction equipment will be acquired or 

hired for the work should he be awarded the Contract. 

 

CONSTRUCTION EQUIPMENT IMMEDIATELY AVAILABLE 

 

DESCRIPTION, SIZE, CAPACITY NUMBER 
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CONSTRUCTION EQUIPMENT ON ORDER 

(State details of arrangements made, with delivery dates) 

 

DESCRIPTION, SIZE, CAPACITY NUMBER 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

CONSTRUCTION EQUIPMENT THAT WILL BE ACQUIRED OR HIRED 

(State details of delivery arrangements) 

 

DESCRIPTION, SIZE, CAPACITY NUMBER 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Number of sheets appended by the tenderer to this Schedule ....................... (If nil, enter NIL). 

 

SIGNED ON BEHALF OF TENDERER:  

NAME, SURNAME & POSITION   

DATE  
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LANGEBERG MUNICIPALITY 

 

TENDER NO. 31/2026 

 

THE UPGRADING OF ZOLANI SPORTSGROUNDS HIGH MAST LIGHTING  

 

 Preliminary programme  
 

 

The tenderer shall attach a preliminary programme, reflecting the proposed sequence and tempo of execution of the 

various activities comprising the work for the Contract, to this page.  

 

This programme shall be in the form of a bar chart (Gantt chart) or similar acceptable time/activity form reflecting the 

proposed sequence and tempo of the various activities and the quantities that will be carried out every week under each 

of the elements, comprising the work for this contract. The programme shall also indicate the point where the tenderer 

intends to commence work operations and the direction in which the work will proceed.  The working hours shall be 

indicated. 

 

The tenderer shall also take into account the additional requirements stated in the Project Specifications when drawing up 

the programme. 

 

Details of the preliminary programme shall be appended to this Schedule. 

 

Number of sheets, appended by the tenderer to this Schedule ....................... (If nil, enter NIL). 

 

 

 

SIGNED ON BEHALF OF TENDERER:  

NAME, SURNAME & POSITION   

DATE  
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LANGEBERG MUNICIPALITY 

 

TENDER NO. 31/2026 

 

THE UPGRADING OF ZOLANI SPORTSGROUNDS HIGH MAST LIGHTING  

 

 Proposed work plan 
 

The tenderer shall append their proposed work plan to this Schedule. 

 

It should be noted that while a programme may form part of the required work plan, more than a programme is expected 

in response to this requirement. The work plan must indicate the approach and methodology that the tenderer intends 

following to reach the required outcomes. The work plan must show that the tenderer has comprehended the Scope of 

Work and has good insight as to what actions or activities are required to comply with the Employer’s objectives. 

 

The proposed work plan must not exceed two A4 pages.   

 

SIGNED ON BEHALF OF TENDERER:  

NAME, SURNAME & POSITION   

DATE  
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LANGEBERG MUNICIPALITY 

 

TENDER NO. 31/2026 

 

THE UPGRADING OF ZOLANI SPORTSGROUNDS HIGH MAST LIGHTING  

 

 Schedule of estimated monthly expenditure 
 

The tenderer shall state his estimated expenditure indicating the value of work done and materials not yet built into the 

Permanent Works for each month of the Contract period which he estimates will arise based on his preliminary programme 

and tendered rates, as set out in the table below. The total of the monthly amounts shall be equal to the tender sum. 

 

MONTH VALUE 

 

1. 

 

2. 

 

3. 

 

4. 

 

 

 

R 

 

R  

 

R 

 

R 

 

SUBTOTAL 

 

R 

 

CONTINGENCIES 10%) 

 

R 

 

 

SUBTOTAL 

 

R 

 

 

VAT (15%) 

 

 

R 

 

TOTAL 

 

R (INCLUDING VAT @ 15%) 

 

 

SIGNED ON BEHALF OF TENDERER:  

NAME, SURNAME & POSITION   

DATE  
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LANGEBERG MUNICIPALITY 

 

TENDER NO. 31/2026 

 

THE UPGRADING OF ZOLANI SPORTSGROUNDS HIGH MAST LIGHTING  

 

 Schedule of sub-contractors 
 

We notify you that it is our intention to employ the following sub-contractors for work (excluding work covered by provisional 

sums and contingencies) in this contract.  

 

Acceptance of this tender shall not be construed as approval of all or any of the listed sub-contractors. Should any of 

the sub-contractors not be approved subsequent to acceptance of the tender, this shall in no way invalidate the 

contract, and the tendered unit rates for the various items making up the work activities shall remain final and binding. 

 

Local Sub-Contractors must be utilized.  

 

SUB-CONTRACTORS 

Sub-contractor’s name 
Work activities to be undertaken by the 

Sub-contractor 

Estimated value of work 

(Rand) 

   

 

Number of sheets appended by the tenderer to this Schedule ....................... (If nil, enter NIL). 

 

SIGNED ON BEHALF OF TENDERER:  

NAME, SURNAME & POSITION   

DATE  
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LANGEBERG MUNICIPALITY 

 

TENDER NO. 31/2026 

 

THE UPGRADING OF ZOLANI SPORTSGROUNDS HIGH MAST LIGHTING  

 

 Health and Safety plan 
 

Tenderers are referred to the requirements of Clause C.2.18.4 in Part T1.2 Tender Data and shall append the required 

draft Health and Safety Plan to this Schedule. 

 

Number of sheets appended by the tenderer to this Schedule ....................... (If nil, enter NIL). 

 

SIGNED ON BEHALF OF TENDERER:  

NAME, SURNAME & POSITION   

DATE  
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LANGEBERG MUNICIPALITY 

 

TENDER NO. 31/2026 

 

THE UPGRADING OF ZOLANI SPORTSGROUNDS HIGH MAST LIGHTING  

 

 Proposed deviations and qualifications by tenderer 
 

The Tenderer should record any proposed deviations or qualifications he may wish to make to the tender documents in 

this Returnable Schedule. Alternatively, a tenderer may state such proposed deviations and qualifications in a covering 

letter attached to his tender and reference such letter in this schedule.  Any proposed deviations or qualifications contained 

in a covering letter which is not referenced in this schedule will not be considered. 

 

The Tenderer’s attention is drawn to clause C.3.8 of the Standard Conditions of Tender referenced in the Tender 

Data regarding the Employer’s handling of material deviations and qualifications. 

 

If no deviations or qualifications are proposed, the schedule hereunder is to be marked NIL and signed by the Tenderer. 

 

PAGE CLAUSE OR ITEM PROPOSED DEVIATION OR QUALIFICATION 

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

 

Number of sheets appended by the tenderer to this Schedule ....................... (If nil, enter NIL). 

 

SIGNED ON BEHALF OF TENDERER:  

NAME, SURNAME & POSITION   

DATE  
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LANGEBERG MUNICIPALITY 

 

TENDER NO. 31/2026 

 

THE UPGRADING OF ZOLANI SPORTSGROUNDS HIGH MAST LIGHTING  

 

 Functionality criteria  

 

The Tenderer shall provide information for the functionality criteria listed in this Returnable Schedule.  
 
The Tenderer’s attention is drawn to clause C.2.1.4.3 in the Tender Data for a more detailed explanation of the functionality 
criteria given in the table below and how the score will be calculated (with applicable values). 
 
Please note that points scored for Quality (functionality) will not have an influence on the total tender evaluation 
points and will therefore not affect the ranking of the tenderers, it will only be regarded as a pre-qualification.  The 
minimum points required to be eligible to tender is 70 out of a 100. 
 
THE CRITERIA to be applied in evaluating the proposal is set out in the table below: 
 
Calculate the points for functionality according to the following formula: 
 

Ps = So/Ms x Ap 
 
Where Ps  =  Percentage scored for functionality by bid under consideration 
 So  =  Total score of bid/proposal under consideration 
 Ms  =  Maximum possible score = 500 
 Ap  = percentage allocated for functionality = 100 
 
Total points by bidder on functionality:  
 
 i) Ps(Criterion 1)  = (Indicator allocated/scored out of 5) x weight 
 ii) Ps(Criterion 2)  = (Indicator allocated/scored out of 5) x weight 
  Ps(TOTAL)   = [(Ps(Criterion 1) + Ps(Criterion 2)) / 5] x 100 
 
Criteria can be amended to suit project complexity or omitted if not applicable. 
 

Criterion Weight 

1) Relevant Experience (Returnable Schedule 14) 50% 

2) Construction manager Experience (Returnable Schedule 15) 50% 

Total 100% 

 
 

EVALUATION CRITERION 1 
 

Tenderers must have successfully completed (please note that current projects will not be included in the evaluation) at 
least 5 projects of a similar scope and nature in the last 10 years to score full marks on this criterion.  Refer to the table 
below for a measurement of how points will be awarded against this criterion. 
 
A detailed list of successfully completed projects must be completed in/attached to Schedule 14.  
 
Projects of a similar scope and nature is regarded as:    

 

- Sports field lighting installations 
- MV/LV electrical reticulation works 
- Underground cable installation and reticulation 
- Distribution kiosk / feeder pillar installation 
- Lighting pole / high mast installation, including foundations 
- Luminaire supply, installation and commissioning 
- Earthing and lightning protection installations 
- Electrical testing, commissioning and handover 
- Associated civil works including trenching, backfilling, concrete works, reinstatement and duct installation 
 
Please note that no tenderer will be contacted to clarify any experience or construction equipment, or plant submitted with 
this bid.  If insufficient information is shown, the tenderer will not be contacted for clarification. 
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5. RELEVANT EXPERIENCE 

INDICATOR 
Evaluation Criteria for Relevant Experience: 
(number of similar projects completed by the contractor in the last 10 years) 

0 The tenderer has completed zero projects in the last 10 years 

1 The tenderer has completed only 1 project in the last 10 years 

2 The tenderer has completed exactly 2 projects in the last 10 years 

3 The tenderer has completed exactly 3 projects in the last 10 years 

4 The tenderer has completed exactly 4 projects in the last 10 years  

5 The tenderer has completed 5 or more projects in the last 10 years 

 
EVALUATION CRITERION 2 

 
 Detailed, project specific CV’s to be included in Schedule 15 of the Returnable Documents.  Failure to do so during tender 

phase will lead to disqualification of tenderer.   
 

 Construction managers must have successfully completed (please note that current projects will not be included in the 
evaluation) at least 5 projects of a similar scope and nature in the last 10 years to score full marks on this criterion.  Refer 
to the table below for a measurement of how points will be awarded against this criterion.   

 
Projects of a similar scope and nature is regarded as: 
 
- Sports field lighting installations 
- MV/LV electrical reticulation works 
- Underground cable installation and reticulation 
- Distribution kiosk / feeder pillar installation 
- Lighting pole / high mast installation, including foundations 
- Luminaire supply, installation and commissioning 
- Earthing and lightning protection installations 
- Electrical testing, commissioning and handover 
- Associated civil works including trenching, backfilling, concrete works, reinstatement and duct installation 

  
Please note that no tenderer will be contacted to clarify any experience or construction equipment, or plant submitted with 
this bid.  If insufficient information is shown, the tenderer will not be contacted for clarification. 
 

 If, during construction, the contractor wishes to replace the construction manager, the contractor will apply in writing to the 
Engineer as per clause 4.12 of the GCC 2015.  Only similarly experienced and competent construction managers will be 
considered. 
 

2. CONSTRUCTION MANAGER 

INDICATOR 
Evaluation Criteria for Construction manager: 
(number of similar projects completed by the Construction manager in the last 10 years) 

0 The Construction manager has completed zero projects in the last 10 years 

1 The Construction manager has completed only 1 project in the last 10 years 

2 The Construction manager has completed exactly 2 projects in the last 10 years 

3 The Construction manager has completed exactly 3 or more projects in the last 10 years  

4 The Construction manager has completed exactly 4 or more projects in the last 10 years  

5 The Construction manager has completed 5 or more projects in the last 10 years  

 
The functionality proposal will be evaluated individually on score sheets, by a representative evaluation panel according to 
the evaluation criteria indicated above. All service providers who scored less than 70 out of 100 points for functionality will 
not be considered further. At least 3 evaluators will evaluate the quality schedules separately. 
 
NB: Points scored for Quality (functionality) will not have an influence on the total tender evaluation points. 

 

Where the entity tendering is a Joint Venture the tender must be accompanied by a statement describing exactly what 

aspects of the work will be undertaken by each party to the joint venture (appended to Schedule 4, Part T2.2: Returnable 

Schedules). 
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SIGNED ON BEHALF OF TENDERER:  

NAME, SURNAME & POSITION   

DATE  

 

  



 

Page 75 
Tender  T2.2 
Part T2 : Returnable Documents  Returnable Schedules 

 
LANGEBERG MUNICIPALITY 

 

TENDER NO. 31/2026 

 

THE UPGRADING OF ZOLANI SPORTSGROUNDS HIGH MAST LIGHTING  

 

 

 Preference Schedule: Measuring B-BBEE  

 
 
PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATIONS 2022                                                         
MBD 6.1 

 
This preference form must form part of all tenders invited.  It contains general information and serves as a claim form for preference points for 
specific goals.  
 
NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL CONDITIONS, DEFINITIONS AND DIRECTIVES 

APPLICABLE IN RESPECT OF THE TENDER AND PREFERENTIAL PROCUREMENT REGULATIONS, 2022 
 

 
1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to invitations to tender: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes included); and  

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes included). 

1.2 To be completed by the organ of state 

a) The applicable preference point system for this tender is the 80/20 preference point system. 

b) The 80/20 preference point system will be applicable in this tender. The lowest/ highest acceptable tender will be used to determine 

the accurate system once tenders are received. 

 
1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall be awarded for:  

(a) Price; and 

(b) Specific Goals. 

 

1.4 To be completed by the organ of state: 

The maximum points for this tender are allocated as follows: 
 

 POINTS 

PRICE 80 

SPECIFIC GOALS 20 

Total points for Price and SPECIFIC GOALS  100 

 

1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of this tender to claim points for specific goals with 

the tender, will be interpreted to mean that preference points for specific goals are not claimed. 

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is adjudicated or at any time subsequently, to 

substantiate any claim in regard to preferences, in any manner required by the organ of state. 

 

2. DEFINITIONS 

(a)  “tender” means a written offer in the form determined by an organ of state in response to an invitation to provide goods or 

services through price quotations, competitive tendering process or any other method envisaged in legislation;  
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(b) “price” means an amount of money tendered for goods or services, and includes all applicable taxes less all 

unconditional discounts;  

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time of bid invitation, and includes all 

applicable taxes;  

(d) “tender for income-generating contracts” means a written offer in the form determined by an organ of state in response to an 

invitation for the origination of income-generating contracts through any method envisaged in legislation that will result in a legal 

agreement between the organ of state and a third party that produces revenue for the organ of state, and includes, but is not 

limited to, leasing and disposal of assets and concession contracts, excluding direct sales and disposal of assets through public 

auctions; and  

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).   

 

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 

3.1. POINTS AWARDED FOR PRICE 

3.1.1 Application of preference point system  

3.1.1.1  The Municipality will, in the tender documents, stipulate —  

(a) the preference point system applicable; and   

(b) any specific goal as envisaged in section 2(1)(d) and (e) of the Preferential Procurement Act.  

 

3.1.1.2    If it is unclear whether the 80/20 or 90/10 preference point system applies—  

(a) in the case of a tender to generate income or to dispose of or lease assets, the highest acceptable tender; or  

(b) in the case of any other tender, the lowest acceptable tender, must be used to determine the applicable preference 

point system.   

 

3.1.2 Points for Price: 80/20 preference point system for acquisition of goods or services with Rand value equal to or 

above R30 000 and up to R50 million  

    

3.1.2.1 The following formula must be used to calculate the points out of 80 for price in respect of a tender with a Rand value equal to 

or above R30 000 and up to a Rand value of R50 million, inclusive of all applicable taxes:   

  

Where-  

 Ps        =  
  

Points scored for price of tender under consideration;  

Pt         =   Price of tender under consideration; and  

Pmin   =  

  

Price of lowest acceptable tender.  

3.1.2.2 A maximum of 20 points may be awarded to a tenderer for the specified goals envisaged in section 2(1)(d) and (e) of the Act.    

 

3.1.2.3 The points scored must be rounded off to the nearest two decimal places.  

 

3.1.2.4  The contract must be awarded to the tenderer scoring the highest points.   

 

3.1.3. Points for price: 90/10 preference point system for acquisition of goods or services with Rand value above R50 million   

  

3.1.3.1  The following formula must be used to calculate the points out 90 for price in respect of a    tender with a Rand value above R50 

million, inclusive of all applicable taxes:  
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Where-   

Ps      =   

  

Points scored for price of tender under consideration;  

Pt  =  

  

Price of tender under consideration; and  

Pmin =  

                 

Price of lowest acceptable tender.  

3.1.3.2 A maximum of 10 points may be awarded to a tenderer for the specified goals envisaged in section 2(1)(d) and (e) of the Act.    

 

3.1.3.3 The points scored must be rounded off to the nearest 2 decimal places. 

  

3.1.3.4 The contract must be awarded to the tenderer scoring the highest points.  

 

3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME GENERATING PROCUREMENT 

 

The following formula must be used to calculate the points for price in respect of a tender to generate income or to dispose of 

or lease assets, with a Rand value equal to, or above R 30 000 and up to a Rand value of R50 million, inclusive of all applicable 

taxes:  

   

            
Where-  

  

 Ps        =  Points scored for price of tender under consideration;  

    

 Pt         =            Price of tender under consideration; and  

  

 Pmax   =         Price of highest acceptable tender.  

  

3.2.1 A maximum of 20 points may be awarded to a tenderer for the specified goals envisaged in section 2(1)(d) and (e) of the Act.  

 

3.2.2 The points scored must be rounded off to the nearest 2 decimal places.  

 

3.3.3 The contract must be awarded to the tenderer scoring the highest points.  

  

3.3.4 Points for price:90/10 preference point system for tenders to generate income or to dispose of or lease assets with 

Rand value equal to or above R50 million  

   

3.3.5 The following formula must be used to calculate the points for price in respect of a tender to generate income or to dispose of or 

lease assets, with a Rand value above R50 million, inclusive of all applicable taxes:  
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Where-  

  

 Ps        =  Points scored for price of tender under consideration;  

    

 Pt         =       Price of tender under consideration; and  

  

 Pmax   =         Price of highest acceptable tender.  

  

3.3.6 A maximum of 10 points may be awarded to a tenderer for the specified goals envisaged in section 2(1)(d) and (e) of the Act.  

 

 

3.3.7 The points scored must be rounded off to the nearest 2 decimal places.  

 

3.3.8 The contract must be awarded to the tenderer scoring the highest points.  

 

4. POINTS AWARDED FOR SPECIFIC GOALS  

The tendering conditions will stipulate the specific goals, as contemplated in section 2(1)(d)(ii) of the Preferential Procurement Act, be attained.  

4.2 A maximum of 20 points (80/20 preference points system) or 10 (90/10) preference points system), will be allocated for specific goals. 

These goals are:  

(a) contracting with persons, or categories of persons, historically disadvantaged by unfair discrimination on the basis of race, gender or 

disability (BBBEE);  

(b) Promotion of enterprises located in the municipal area   

 

4.3 Regarding par 4.2 (a) 50% of the 20/10 points will be allocated to promote this goal and points will be allocated in terms of the BBBEE 

scorecard as follows: 

 

B-BBEE Status Level of Contributor 
Number of Points for Preference 

(80/20) 

Number of Points for Preference 

(90/10) 

1 20 10 

2 18 9 

3 16 8 

4 12 5 

5 8 4 

6 6 3 

7 4 2 

8 2 1 

Non-compliant contributor 0 0 

 

4.4 A tenderer must submit proof of its BBBEE status level contributor [scorecard]. 

 
4.5 A tenderer failing to submit proof of BBBEE status level of contributor – 

4.5.1 may only score in terms of the 80/90-point formula for price; and  

4.5.2 scores 0 points out of 10/5 BBBEE status level of contributor, which is in line with section 2 (1) (d) (i) of the Act, where the supplier or 

service provider did not provide proof thereof. 

4.6 Regarding par 4.2 (b) 50% of the 20/10 points will be allocated to promote this goal. Points will be allocated as follows. 
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Locality of supplier Points 

Within the boundaries of the Langeberg municipality 10/5 

Outside of the boundaries of the Langeberg municipality 0 

 

4.7 The policy should not include Pre-qualification goals. 

4.8 Any specific goal for which a point may be awarded, must be clearly specified in the invitation to submit a tender. 

4.9 A tenderer failing to submit proof of required evidence to claim preferences for other specified goals, which is in line with section 2 (1) 

(d) (ii) of the Act. 

4.9.1 may only score in terms of the 80/90-point formula for price; and  

4.9.2 scores 0 points out of 10/5 of the relevant specific goals where the supplier or service provider did not stipulate. 

4.10 The preference points scored by a tenderer must be added to the points scored for price. 

4.11 The points scored must be rounded off to the nearest two decimal places. 

4.12 The contract must be awarded to the tenderer scoring the highest procurement points. 

 

Table 1: Specific goals for the tender and points claimed are indicated per the table below.  

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable, corresponding points must 
also be indicated as such.  

 

Note to tenderers: The tenderer must indicate how they claim points for each preference point system.)   

 

The specific goals allocated points 
in terms of this tender 

Number of points 

allocated 

(90/10 system) 

(To be completed by the 
organ of state) 

 

Number of points 

allocated 

(80/20 system) 

(To be completed by the 
organ of state) 

Number of points 
claimed 

(90/10 system) 

(To be completed by 
the tenderer) 

Number of points 
claimed (80/20 

system) 

(To be completed by 
the tenderer) 

BBBEE preference points system 05 10   

Promotion of enterprises located 
in the municipal area   

05 10   
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5. DECLARATION WITH REGARD TO COMPANY/FIRM 

 
 Name of company/firm…………………………………………………………………….………….... 

5.1. Company registration number: ………………………………………………………………………... 

5.2. TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 

 One-person business/sole propriety 

 Close corporation 

 Public Company 

 Personal Liability Company 

 (Pty) Limited  

 Non-Profit Company 

 State Owned Company 
 

[TICK APPLICABLE BOX] 

 
5.3. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the points claimed, based on the 

specific goals as advised in the tender, qualifies the company/ firm for the preference(s) shown and I acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as indicated in paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in paragraphs 1.4 and 4.2, the contractor may 

be required to furnish documentary proof to the satisfaction of the organ of state that the claims are correct;  

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the conditions of contract have not been 

fulfilled, the organ of state may, in addition to any other remedy it may have – 

 
(a) disqualify the person from the tendering process; 

(b) recover costs, losses or damages it has incurred or suffered as a result of that person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered as a result of having to make less 

favourable arrangements due to such cancellation; 

(d) recommend that the tenderer or contractor, its shareholders and directors, or only the shareholders and 

directors who acted on a fraudulent basis, be restricted from obtaining business from any organ of state for 

a period not exceeding 10 years, after the audi alteram partem (hear the other side) rule has been applied; 

and 

(e) forward the matter for criminal prosecution, if deemed necessary. 
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………………………………………. 
SIGNATURE(S) OF TENDERER(S) 

 
SURNAME AND NAME:  ………………………………………………………………………………. 

DATE:   ……………………………………………………………………………..… 

ADDRESS:  ………………………………………………………………………..……… 

   ………………………………………………………………………..……… 

  ……………………………………………………………………….……… 

  ………………………………………………………………….…………… 
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LANGEBERG MUNICIPALITY 

 

TENDER NO. 31/2026 

 

THE UPGRADING OF ZOLANI SPORTSGROUNDS HIGH MAST LIGHTING  

 

 Record of addenda to tender documents  
 

 

We confirm that the following communications received from the Employer before the submission of this tender offer, 

amending the tender documents, have been taken into account in this tender offer: 

 
Date Title or Details 

1.  
  

2.  
  

3.  
  

4.  
  

5.  
  

6.  
  

7.  
  

8.  
  

9.  
  

10.  
  

Attach additional pages if more space is required. 

 

SIGNED ON BEHALF OF TENDERER:  

NAME, SURNAME & POSITION   

DATE  
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LANGEBERG MUNICIPALITY 

 

TENDER NO. 31/2026 

 

THE UPGRADING OF ZOLANI SPORTSGROUNDS HIGH MAST LIGHTING  

 

Part C1: Agreements and Contract Data 
 

PART C1: AGREEMENTS AND CONTRACT DATA ...................................................................................................... 83 

C1.1 FORM OF OFFER AND ACCEPTANCE ........................................................................................................................... 84 
C1.2 CONTRACT DATA (PART 1) ...................................................................................................................................... 87 
C1.2 CONTRACT DATA (PART 2) .................................................................................................................................... 100 
C1.3 FORM OF PERFORMANCE GUARANTEE ..................................................................................................................... 101 
C1.4 FORM OF ADVANCE PAYMENT GUARANTEE .............................................................................................................. 105 
C1.5 OCCUPATIONAL HEALTH AND SAFETY AGREEMENT ..................................................................................................... 109 
C1.6 INSURANCE BROKER’S WARRANTY .......................................................................................................................... 110 
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LANGEBERG MUNICIPALITY 

 

TENDER NO. 31/2026 

 

THE UPGRADING OF ZOLANI SPORTSGROUNDS HIGH MAST LIGHTING  

 

C1.1 Form of Offer and Acceptance  

 

Offer 
 

The employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the procurement 

of: 

 

TENDER NO. 31/2026: THE UPGRADING OF ZOLANI SPORTSGROUNDS HIGH MAST LIGHTING  

 

The tenderer, identified in the offer signature block, has examined the documents listed in the tender data and addenda 

thereto as listed in the returnable schedules, and by submitting this offer has accepted the conditions of tender. 

 

By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of offer and acceptance, 

the tenderer offers to perform all of the obligations and liabilities of the contractor under the contract including compliance 

with all its terms and conditions according to their true intent and meaning for an amount to be determined in accordance 

with the conditions of contract identified in the contract data. 

 

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS: 

 

Rand…………………………………………………………………………………………………………………………………… 

 

………………………………………………………………………………………………………………………………(in words); 

 

R……………………………………………………………………………………………………………………………(in figures)  

 

This offer may be accepted by the employer by signing the acceptance part of this Form of Offer and Acceptance and 

returning one copy of this document to the tenderer before the end of the period of validity stated in the tender data, 

whereupon the tenderer becomes the party named as the contractor in the conditions of contract identified in the contract 

data. 

 

 

Signature(s): ……………………………………………………. ……………………………………………………. 

 

Name(s):  ……………………………………………………. ……………………………………………………. 

 

Capacity:  ………………………………………………….. ……………………………………………………. 

 

 

Name of organization/tenderer: ……………………………………………………………………………………………… 

 

Address of organization/tenderer: ……………………………………………………………………………………………… 

 

 ……………………………………………………………………………………………… 

 

 

Name and signature of witness:  ………………………………………… Date:  ………………………………………… 

 

 

 

 

 
For official use. 

INITIALS OF MUN. OFFICIALS AT TENDER OPENING 

1. 2. 3. 



ONLY TO BE 

COMPLETED AT

ACCEPTANCE STAGE
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Acceptance 
 

By signing this part of this form of offer and acceptance, the employer identified below accepts the tenderer’s offer. In 

consideration thereof, the employer shall pay the contractor the amount due in accordance with the conditions of contract 

identified in the contract data. Acceptance of the tenderer’s offer shall form an agreement between the employer and the 

tenderer upon the terms and conditions contained in this agreement and in the contract that is the subject of this 

agreement. 

 

The terms of the contract are contained in:  

Part C1: Agreements and contract data (which includes this agreement) 

Part C2: Pricing data 

Part C3: Scope of work 

Part C4: Site information 

and drawings and documents or parts thereof, which may be incorporated by reference into the above listed Parts.  

 

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed in the 

returnable schedules as well as any changes to the terms of the offer agreed by the tenderer and the employer during 

this process of offer and acceptance, are contained in the schedule of deviations attached to and forming part of this form 

of offer and acceptance. No amendments to or deviations from said documents are valid unless contained in this schedule. 

 

The tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule of 

deviations (if any), contact the employer’s agent (whose details are given in the contract data) to arrange the delivery of 

any securities, bonds, guarantees, proof of insurance and any other documents to be provided in terms of the conditions 

of contract identified in the contract data. Failure to fulfil any of these obligations in accordance with those terms shall 

constitute a repudiation of this agreement. 

 

Notwithstanding anything contained herein, this agreement comes into effect on the date when the parties have signed 

the table below and confirms receipt from the employer of one fully completed original copy of this agreement, including 

the schedule of deviations (if any). The tenderer (now contractor) shall within five working days of the agreement coming 

into effect notify the employer in writing of any reason why he cannot accept the contents of this agreement as a complete 

and accurate memorandum thereof, failing which the agreement presented to the contractor shall constitute the binding 

contract between the parties. 

 

The Parties Employer Contractor 

Business Name   

Business Registration    

Tax number (VAT)   

Physical Address   

Accepted contract sum (incl. tax)   

Accepted contract duration   

Signed  

(who by signature hereto warrants 

authority) 

  

Name of signatory   

Signed: Date   

Signed: Location   

Signed: Witness   

Name of Witness   
 



ONLY TO BE 

COMPLETED AT

ACCEPTANCE STAGE
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Schedule of Deviations 
 

Notes: 

1. The extent of deviations from the tender documents issued by the employer before the tender closing date is limited 

to those permitted in terms of the conditions of tender. 

2. A tenderer's covering letter shall not be included in the final contract document. Should any matter in such letter, 

which constitutes a deviation as aforesaid, become the subject of agreements reached during the process of offer 

and acceptance, the outcome of such agreement shall be recorded here. 

3. Any other matter arising from the process of offer and acceptance either as a confirmation, clarification or change 

to the tender documents and which it is agreed by the Parties becomes an obligation of the contract shall also be 

recorded here. 

4. Any change or addition to the tender documents arising from the above agreements and recorded here, shall also 

be incorporated into the final draft of the Contract. 

 

1  Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

     Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                 . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                 . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                 . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

2  Subject  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

     Details   . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                 . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                 . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                 . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

3  Subject  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

     Details   . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                 . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                 . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                 . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

4  Subject  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

     Details   . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                 . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                 . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                 . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

By the duly authorised representatives signing this agreement, the employer and the tenderer agree to and accept the 

foregoing schedule of deviations as the only deviations from and amendments to the documents listed in the tender data 

and addenda thereto as listed in the returnable schedules, as well as any confirmation, clarification or changes to the 

terms of the offer agreed by the tenderer and the employer during this process of offer and acceptance. 

 

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between 

the issue of the tender documents and the receipt by the tenderer of a completed signed copy of this Agreement shall 

have any meaning or effect in the contract between the parties arising from this agreement. 
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LANGEBERG MUNICIPALITY 

 

TENDER NO. 31/2026 

 

THE UPGRADING OF ZOLANI SPORTSGROUNDS HIGH MAST LIGHTING  

 

C1.2 Contract Data (Part 1) 
 

Part 1: Contract Data provided by the Employer 
 

 

GENERAL CONDITIONS OF CONTRACT 

 

The following standardised General Conditions of Contract: 

 

General Conditions of Contract for Construction Works, Third Edition, 2015 

 

Prepared by the South African Institution of Civil Engineering (SAICE) shall apply to and from the General Conditions of 

Contract for this contract. Copies of these conditions of contract are obtainable from the South African Institution of Civil 

Engineering (SAICE), Private Bag X200, Halfway House 1685, Tel: (011) 805 5947, Fax: (011) 805 5971, e-mail: 

civilinfo@saice.org.za. 

 

Prepared by the South African Institution of Civil Employer’s Agenting (SAICE) shall apply to and from the General 
Conditions of Contract for this Contract. Copies of these conditions of contract are obtainable from the South African 
Institution of Civil Employer’s Agenting (SAICE), Private Bag X200, Halfway House 1685, Tel: (011) 805 5947, Fax: (011) 
805 5971, e-mail: civilinfo@saice.org.za.  

 
Copies of the General Conditions of Contract are available for inspection and scrutiny at the offices of the Employer.  
The General Conditions of Contract make several references to the Contract Data for specific data, which together with 
these conditions collectively describe the risks, liabilities and obligations of the contracting parties and the procedures for 
the administration of the Contract. The Contract Data shall have precedence in the interpretation of any ambiguity or 
inconsistency between it and the General Conditions of Contract. Each item of data given below is cross-referenced to the 
clause in the General Conditions of Contract to which it mainly applies. 

 
The General Conditions of Contract shall be read in conjunction with the variations, amendments and additions set out in 
the Special Conditions of Contract below.  

 
In the event of any discrepancy and/or ambiguity in the Contract, the following precedence will govern (priority in order from 
highest to lowest): 
 

1. Contract Data 
2. GCC 
3. Project Specifications 
4. Drawings 
5. Bill of Quantities 

 
Notwithstanding the above, all work shall comply with the latest applicable Acts, Regulations, Codes, Standards and 
statutory authority requirements. In the event of conflict between the Contract Documents and mandatory statutory 
requirements, the statutory requirement shall prevail. 
  

mailto:civilinfo@saice.org.za
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SPECIAL CONDITIONS OF CONTRACT 

 

In this regard, the Standard Conditions of Contract – GCC 2015 is amended by the numbered clauses set out below, as 
follows: 
 
(i)  where the Standard Conditions of Contract – GCC 2015 contains no provision with the corresponding clause number, 

the clause set out herein is inserted into the Contract; and 

(ii)  where the Standard Conditions of Contract – GCC 2015 contains a provision with the corresponding clause number, it  
is amended, as set out herein. 

 
Save as amended in terms of this document, the provisions of the Standard Conditions of Contract – GCC 2015 shall remain 
unchanged. 
 
1.1 Definitions 
 
1.1.1.1 "agreed" means agreed by the Employer and the Contractor; or the Employer’s Agent and the Contractor expressly 

authorised in terms of the Contract, unless specifically stated otherwise. 
 
1.1.1.5 "Commencement Date" means the date that the Contract, made in terms of the Form of Offer and Acceptance, 

comes into effect by signing the Acceptance part and returning one fully completed original copy of this document, 
the Contract Agreement. 

 
1.1.1.7 "Contract” means the documentation of the agreement between the parties in terms of the Form of Offer and 

Acceptance, and such written amendments or additions to the Contract as may be agreed and signed by both 
parties. 

 
1.1.1.13  "Defects Liability Period" means the period stated in the Contract Data, commencing from the issue of the 

Certificate of Completion or Certificates of Completion in the event of more than one Certificate of Completion 
having been issued for different portions of the Works, during which the Contractor has both the right and the 
obligation to make good defects in the materials, Plant and workmanship covered by the Contract. 

 
1.1.1.16  “Employer’s Agents” means the person named as the Employers’ Agent in the Contract Data, or any other person 

appointed from time to time by the Employer, and of whom the Contractors is notified, in writing, to act as the 
Employers Agent for the purposes of the Contract as substitute for the Employer’s Agent so named.  In terms of 
this Contract the term “Employers Agent” will mean to be “Engineer” and vice versa. 

 
1.1.1.14 "Due Completion Date" means the date or dates of the expiry of the time stated in the Contract Data for achieving 

Practical Completion for the whole or portions of the Works, calculated from the Commencement Date and as 
adjusted by such extensions of time or acceleration as may be allowed or agreed in terms of Contract. 

 
1.1.1.20  "Form of Offer and Acceptance" means the document defined as the Contract Agreement that formalises the legal 

process of offer and acceptance and gives rise to the Contract. 
 
1.1.1.35  “parties” means the Contractor and the Employer. 
 
1.1.1.36  “approved programme” means the latest programme submitted by the Contractor and approved by the Employer’s 

Agent. The latest programme approved by the Employer’s Agent supersedes previous approved programmes. 
 
1.2 Interpretations 
 
1.2.1     Any written communication between the parties shall have been duly delivered if: 

1.2.1.1   Handed to the addressee or to his duly authorise agent; or  

1.2.1.2 Delivered at the address of the addressee as stated in the Contract Data, including an e-mail address; and 

1.2.1.3 Any notice or claim required in accordance with this Contract shall be communicated separately from other 
communications, on a separate cover with specific reference to the clause in terms of which the communication 
was made 
Provided that the Employer, Employer’s Agent and Contractor shall be entitled, by written notice to each other, to 
change their said addresses. 

 
1.2.6 Any act or communication, including but not limited to “accept, agree, appoint, approve, certify, decide, delegate, 

dispute, elect, grant, inform, instruct, issue, notice, object, order, record, refuse, request, require, state, dispute, 
call for” and their derivatives indicate an act to be carried out in writing. 
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1.4 Non-Variation Clause 
 
1.4.1 This Contract is the entire contract between the parties regarding the matters addressed in this 

Contract. No representations, terms, conditions or warranties not contained in this Contract shall be 
binding on the parties. No agreement or addendum varying,  adding to, deleting or terminating this 
Contract including this clause shall be effective unless reduced to writing and signed by both parties.  

 
2.4  Ambiguity or discrepancy 
 
2.4.2 If compliance with any such instruction shall result in delay to Practical Completion and/or the incurrence of proven 

additional cost the Contractor shall be entitled to make a claim in accordance with Clause 10.1 as read with Clause 
6.3. 

 
2.5  Assignment 
 
2.5.1  Neither the Contractor nor the Employer shall, without the written consent of the other, assign the Contract or any 

part thereof, or any obligation under the Contract, or cede any right or benefit thereunder. Such assignment or 
cession shall be null and void without the other parties consent. 

 
3.1  Qualifications of the Employer’s Agent 
 
3.1.1 The natural person appointed by the Employer to administer the Contract shall be a registered professional in a 

built environment profession that is appropriate to the Scope of Work. 
 
3.2  Functions of the Employer’s Agent  
 
3.2.1  The function of the Employer’s Agent is to administer the Contract in accordance with the provisions of the Contract. 
 
4.1  Extent of obligations and liability 
 
4.1.1 The Contractor shall, save insofar as it is legally or physically impossible, design (to the extent provided in the 

Contract Data), execute and complete the Works and obligations remedy any defects therein in accordance with 
the provisions of the Contract. 

 
4.1.2 Where the Contract Data provides that part of the Works shall be designed by the Contractor,  
 
4.1.2.1 The relevant part of the Works shall be fit for such purposes for which it is intended as are specified in the Contract, 

and  

4.1.2.2 The Contractor shall, notwithstanding approval by the Employer’s Agent, be liable for any error or deficiency in any 
drawing or document supplied by him for that part of the Works, and for any loss or damage arising out of such 
error or deficiency. 

4.1.2.3 The Contractor shall submit to the Employer’s Agent the "as-built" documents and operation and maintenance 
manuals in accordance with the Scope of Works and in sufficient detail for the Employer to operate, maintain, 
dismantle, reassemble, adjust and repair this part of the Works. Such part shall not be considered to be completed 
for the purposes of issuing a Certificate of Practical Completion in terms of Clause 5.14.1 as read with the relevant 
Contract data until these documents and manuals have been submitted to the Employer’s Agent. 

 
4.1.4 The Contractor indemnifies the Employer against any liability for any breach of the provisions of Clause 4.1.   
 
4.2  Employer’s Agent's instructions 
 
4.2.3 Should the Contractor fail to proceed with due diligence with any Employer’s Agent’s instruction, the Employer’s 

Agent may notify the Contractor to proceed within 7 days from receipt of such notice. Without further notice, on 
default by the Contractor, the Employer may employ other parties or use its own resources to give effect to such 
instruction in addition to any other rights that the Employer may have inter alia in terms of Clause 9.2.1.3.6. The 
Employer may recover such costs from the Contractor resulting from same. 

 
4.3  Legal provisions  
 
4.3.3 The Employer and the Contractor shall enter into an agreement required for the construction of the Works in terms 

of the provisions of Section 37(2) of the Occupational Health and Safety Act (Act 85 of 1993) and the latest 

Construction Regulations promulgated thereunder. 
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4.12  Contractors Superintendence  
 
4.12.2 The Contractor, or a competent and authorized agent or representative approved in writing by the Employers Agent 

(which approval may at any time be withdrawn in writing), hereinafter called the Construction Manager, shall be on 
site at all times when work is being performed, or when the Employers Agent shall, with reason, require his 
presence.  The Construction Manager must be in possession of the following: 

 
a) Minimum NQF Level 5 (Electrical) or equivalent — Trade Certificate (Electrician) registered with the 

Department of Labour, or relevant Electrical Engineering qualification. 

b) Completed at least 3 electrical installation projects of similar nature and complexity, with a minimum combined 

contract value of R500 000, including LV distribution, cable installation and termination, and energisation via 

Certificate of Compliance (CoC). 

c) A designated Construction Manager must be appointed in writing for the duration of the contract, responsible 

for overall site management and OHS compliance in terms of Construction Regulation 8(1). 

d) A qualified Electrical Supervisor holding a valid Wireman's Licence (LV/MV) issued in terms of the Electrical 

Installation Regulations, 2009, must be present on site during all electrical installation activities. The Electrical 

Supervisor must be appointed in writing in terms of the OHS Act. 

5.3  Commencement of the Works 
 
5.3.1    Upon the Employer’s Agent's instruction the Contractor shall, save as may be otherwise provided in the Contract 

or be legally or physically impossible, commence executing the Works. Such instruction shall be subject to the 
submission by the Contractor, and approval by the Employer, of documentation required before commencement 
with Works execution, as set out in the Contract Data. 

 
5.3.3 If the Employer’s Agent's instruction to commence executing the Works, or to resubmit documentation with reasons 

after having found to be unacceptable by the Employer, is not received by the Contractor within 7 days from the 
actual date of the submission of all the documentation referred to in Clause 5.3.1, commencement of the Works 
shall be taken to be on the expiry of such 7 days. However, deemed commencement of the Works shall not be 
construed as approval of the documentation submitted. 

 
5.4  Access to Site 
 
5.4.3  If the Contractor suffers delay to Practical Completion and/or incurs proven additional cost from failure of the 

Employer to give access to or possession in accordance with the terms of this Clause, the Contractor shall be 
entitled to make a claim in accordance with Clause 10.1, for which purpose the time limits of 28 days provided in 
Clause 10.1.1.1 shall commence to run only from the time when access to or possession of the Site has actually 
been given. 

 
5.6  Programme 
 
5.6.1  The Contractor shall deliver to the Employer’s Agent as part the documentation required before commencement 

with Works execution in accordance with Clause 5.3.1, an initial programme and method statement for carrying out 
the Works in order to meet the Due Completion Date.  

 
5.6.2 The initial programme and all subsequent adjusted programmes shall show and, when relevant, describe in method 

statements, the entire scope of the Works to be performed including but not limited to: 
 

5.6.2.1 The Commencement Date, commencement of the Works, Due Completion Date(s) or revisions thereof, and the 
planned date(s) of Practical Completion for the Works as a whole or in respect of different portions of the Works. 

5.6.2.8  Health and safety requirements 

5.6.2.9 Critical path including the links between all predecessors and successors for activities on the critical path 
 
5.6.3  The Employer’s Agent shall, within 7 days after the Contractor has submitted an initial or adjusted programme, 

approve such programme or rejecting same with reasons and instruct the Contractor to amend such programme. 
Reasons for rejecting a programme are inter alia that it is not in accordance with the Contract or is not reflecting 
the actual progress. The Employer’s Agents failure to approve or reject with reasons the submitted programme,  

 
5.6.3.1 in the event of the submitted programme being an adjusted programme, shall be considered to be  the approved 

programme; and 
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5.6.3.2  in the event of the submitted programme being an initial programme, shall not be considered to be  the approved 
programme. However, the Contractor shall have the right to suspend the Works in terms of Clause 5.11.1.3 and if 
the Contractor suffers delay to Practical Completion and/or incurs proven additional cost from such suspension, 
the Contractor shall be entitled to make a claim in accordance with Clause 10.1.  

 
5.6.4  The programme, method statement and the cash flow forecast shall be subject to updates and review on a monthly 

basis. The Contractor shall deliver to the Employer’s Agent an adjusted programme reflecting actual progress and 
updated dates in accordance with Clause 5.6.2, even though it may reflects that the planned date(s) of Practical 
Completion will be later than the corresponding Due Completion Date(s), every month, and in addition; 

 
5.6.4.1  when instructed by the Employer’s Agent,  

5.6.4.2 when it no longer reflects the actual progress,  

5.6.4.3 when a specific event, circumstance, act or omission may delay the execution of the Works, or 

5.6.4.4 with each extension of time claim   
 
5.6.5 The submission to and approval by the Employer’s Agent of any programme, method statement and/or cash flow 

forecast or its adjustments, or the delivery of any other relevant particulars, shall not relieve the Contractor of any 
of his duties or responsibilities under the Contract 

 
5.7    Progress of the Works 
 
5.7.3 The Employer’s Agent may request the Contractor to submit, or the Contractor may submit to the Employer’s Agent, 

a revised programme and cost determined in accordance with Clause 6.4 for accelerating the rate of progress to 
achieve Practical Completion before the Due Completion Date. If accepted by the Employer, the adjusted Due 
Completion Date and the conditions for payment of cost shall be agreed in writing and signed by the parties. 

 
5.9 Instructions 
 
5.9.3  The Contractor shall give adequate written notice to the Employer’s Agent of any instructions or drawings, which 

the Contractor may require for the execution of the Works and the Employer’s Agent shall deliver such instructions 
and/or drawings to the Contractor. The notice shall include details of the necessary drawing or instruction, details 
of by when it should be issued, and details of the nature and amount of the delay likely to be suffered if it is late. 

 
5.11  Suspension of the Works 
 
5.11.1  The Contractor may, after giving fourteen (14) days written notice to the Employer, with a copy to the Employer’s 

Agent, (with specific reference to this Clause) suspend the progress of the Works where the Employer has failed 
in terms of Clause 6.10.4 to: 

 
5.11.1.1  Deliver a payment certificate, or  

5.11.1.2   Make full payment of the amount certified in the payment certificate without prejudice to the Contractor’s other 
rights under this Contract or by law, or 

5.11.1.3  Failed to approve an initial programme in terms of Clause 5.6.3.2 
 
5.12  Extension of the time for Practical Completion 
 
5.12.1   If circumstances of any kind whatsoever which occurred be such as fairly entitle the Contractor to an extension of 

time and will actually delay Practical Completion of the Works beyond the Due Completion Date, the Contractor 
shall claim in accordance with Clause 10.1 such extension of time as is appropriate. Such extension of time shall 
take into account any special non-working days and all relevant circumstances, including concurrent delays or 
savings of time which might apply in respect of such claim and the Due Completion Date will be revised accordingly. 

 
5.12.2.2 No extension of time will be granted in respect of any delays attributed to normal climatic conditions. Normal climatic 

conditions shall be deemed to include normal rainfall and associated wet conditions and materials, strong winds 
and extremes of temperature. However, in the event that delays to critical activities exceed the number of working 
days listed below cumulatively for the construction period, then abnormal climatic conditions shall be deemed to 
exist, and an extension of time may be claimed in accordance with the provisions of Clause 5.12. 

 
 The cumulative days for normal climatic conditions must be indicated on the initial programme as a single bar 

item/activity and as the immediate predecessor to Practical Completion and on the critical path of the programme.  
The normal climatic conditions will be recorded on the specific days, as and when they occur.  Should the days 
listed below for normal climatic conditions not be used, the days, will become float in terms of Clause 5.6.2 of the 
GCC 2015 (3rd Edition).  The float shall belong to the project and shall only be taken up on prior approval by the 
Employers Agent. 
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The number of days quoted below shall be regarded as a fair estimate of the delays to be anticipated and allowed 
for under normal climatic conditions where inclement weather prevents or disrupts critical work. 
 

January 2 days 

February 2 days 

March 3 days 

April 4 days 

May 5 days 

June 7 days 

July 7 days 

August 6 days 

September 5 days 

October 4 days 

November 3 days 

December 2 days 

 
Claims for delays for abnormal climatic conditions shall be accompanied by substantiating facts and evidence, 
which shall be submitted timeously as each day or half-day delay is experienced. 
 
It shall be further noted that where the critical path is not affected, no extension of time for abnormal climatic 
conditions or for any other reason will be entertained. 

 
5.12.2.5  Any delay, impediment, or prevention caused  by or attributable to the Employer, Employer’s Agent, the Employer’s 

personnel or the Employer’s other contractor’s on the Site. 
 
5.12.4  Instead of granting extension of time, if feasible, the Employer’s Agent may request the Contractor to accelerate 

the rate of progress to achieve Practical Completion without extension of time and agree the cost for payment of 
such acceleration in accordance with Clause 5.7.3. 

 
5.13  Penalties for delay 
 
5.13.2.1 Refer to 1.2.2 Contract specific data.  
 
5.14  Completion 
 
5.14.1  Save as otherwise provided in the Contract, the Contractor shall be entitled to receive a Certificate of Practical 

Completion when the Works have reached Practical Completion.  
 

When the Works are about to reach the said stage, the Contractor shall, in writing, request a Certificate of Practical 
Completion and the Employer’s Agent shall, within 14 days after receiving such request, either where the Works; 
 

5.14.1.1  has reached Practical Completion issue a Certificate of Practical Completion to the Contractor and to the Employer 
or  

5.14.1.2  has not reached Practical Completion, issue a written list to the Contractor defining the incomplete work and defects 
to be rectified to achieve Practical Completion. 
 
Should the Employer’s Agent not issue a Certificate of Practical Completion or such a list within the 14 days, 
Practical Completion shall be considered to have been achieved on the expiry of the 14 days of the written request 
in terms of Clause 5.14.1. 
 

5.14.2   As soon as the work referred to in the list issued in terms of Clause 5.14.1 has been duly completed and defects 
that manifested after the list was issued rectified, the Employer’s Agent shall deliver to the Contractor and to the 
Employer a Certificate of Practical Completion together with a further written list setting out the work to be completed 
to justify the issuing of a Certificate of Completion. 

 
5.14.6  The Employer need not occupy the Works before the Due Completion Date 
 
5.14.7 If, in terms of the Contract Data stated for Clause 1.1.1.14, different times for achieving Practical Completion are 

specified in respect of different portions of the Works, the provisions for the Works as a whole shall apply with 

necessary adjustment in respect of such portions. 
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6.2  Security 
 
6.2.1  The Contractor shall deliver to the Employer, as part of the documentation required before commencement with 

Works execution in accordance with Clause 5.3.1, at his cost, the type of security for the due performance of the 
Contract, as selected in the Contract Data. 
 

6.2.2  If the Contractor fails to provide or maintain the security as selected in the Contract Data  within the time 
period stated in Clause 5.3.2 or if the performance guarantee is not in accordance with the relevant pro forma 
performance guarantee, the Employer, in his sole discretion, may either 

 
6.2.2.1 Hand over the Site to the Contractor and withhold payment from the Contractor until the amount withheld is equal 

to ten per cent (10%) of the Contract Price. Such amount shall be reduced to five per cent (5%) of the Contract 
Price when the Employer’s Agent has issued a Certificate of Completion [5.14.4] and to zero per cent (0%) in the 
Final Payment Certificate [6.10.9] or 

 
6.2.2.2 Terminate this Contract in terms of Clause 5.3.2 as read with Clause 9.2.1.3.2.  

 
6.2.3 If the Contractor is to provide a performance guarantee as security, he shall ensure that it remains valid and 

enforceable until the Final Approval Certificate is issued.  The performance guarantee shall specify an expiry date, 
and if the Contractor has not become entitled to receive the Final Approval Certificate of the Works by the date 28 
days prior to the expiry date, the Contractor shall extend the validity of the performance guarantee until such time 
that work have been completed and any defects have been remedied. 

 
6.7  Measurement of the Works 
 

6..7.3.1  The Construction Manager identified in terms of Clause 4.12.2 will attend to assist the Employer’s Agent in making 
such measurement, or to make such measurement in the presence of the Employer’s Agent.  Should the 
Construction Manager fail to attend, Clause 6.7.4.2 will apply. 

 
 
6.8  Adjustment in rates and/or prices 
 
6.8.2  The Contract Price shall not be subject to any contract price adjustment and the rates and prices tendered in the 

bill of quantities shall be final and binding throughout the period of the Contract. 
 

Notwithstanding the above, if special materials are specified in the Contract Data then the provisions of Clause 
6.8.3 of the General Conditions of Contract shall apply to such special materials.   
 
Furthermore if, as a result of any extension of time granted, the duration of the contract period exceeds one year, 
the contract will automatically be subject to contract price adjustment for that period by which the extended contract 
period exceeds such one year. 
 
Where applicable, in terms of the foregoing, the value of the certificates issued shall be adjusted in accordance 
with the Contract Price Adjustment Schedule with the following values: 
 
The value of “x” is 0,15. 
 
The values of the coefficients are: 
a = 0,20   b = 0,25   c = 0,50   d = 0,05 
 
The base month is the eleventh month after the Commencement Date of the Contract. 
 
In addition, the Contract Price Adjustment Schedule shall be amended as follows: 
 
“L” is the “Labour Index” and shall be the Consumer Price Index (CPI per Province) for the National Province 
wherein the larger part of the Site is located, as published in the Statistical News Release, P0141 Table A of 
Statistics South Africa. 
 
“P” is the “Plant Index” and shall be the Producer Price Index for Civil engineering plant as published in the 
Statistical News Release P0142.1, Table 12 of Statistics South Africa. 
 
“M” is the “Materials Index” and shall be the Producer Price Index for materials for Building and construction – Civil 
engineering as published in the Statistical News Release P0142.1, Table 11 of Statistics South Africa. 
 
“F” is the “Fuel Index” and shall be the Producer Price Index for Diesel at wholesale level – Coast as published in 
the Statistical News Release P0142.1, Table 12 of Statistics South Africa. 
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6.10   Payment 
 
6.10.1  With regard to all amounts that become due to the Contractor in respect of the matters set out in Clauses 

6.10.1.1,6.10.1.2,6.10.1.3,6.10.1.4, and 6.10.1.5 below, the Contractor shall deliver to the Employer’s Agent a 
monthly statement for payment of all amounts he considers to be due to him (in such form and on such date as 
may be agreed between the Contractor and the Employer’s Agent, or failing agreement, as the Employer’s Agent 
may require) and the Employer’s Agent shall, by signed payment certificates issued to the Employer and the 
Contractor, certify the amount he considers to be due to the Contractor or the Employer, taking into account the 
following: 

 
6.10.1.5  The value up to the percentage limit stated in the Contract Data of Plant and materials referred to in Clause 6.9.1 

not yet built into the Permanent Works. No payment will be made for any Plant and/or materials off site, except if 
expressly agreed otherwise; 

 
Provided that the Contractor has produced documentary evidence of ownership of such Plant and/or materials and 
has delivered to the Employer an indemnity, approved in writing by the Employer, against any claim to or in respect 
of such Plant and/or materials by reason of the Contractor's sequestration or liquidation, or of any defect in the 
Contractor's title to the Plant and/or materials. 

 
6.10.4 The Employer’s Agent shall deliver to the Employer and the Contractor the payment certificate referred to in Clause 

6.10.1 within 7 days of the receipt by the Employer’s Agent of the Contractor's said statement. The Employer’s 
Agent shall not be relieved from its responsibility to issue a payment certificate whether or not the Contractor 
submits the said statement. Any dissatisfaction in respect of such payment certificate shall be dealt with in terms 
of Clause 10.2. The Employer or the Contractor, as the case may be, shall pay the amount due to the other within 
28 days of receipt by the Employer and the Contractor of the payment certificate signed by the Employer’s Agent. 
Payment shall be subject to the Contractor or the Employer, as the case may be, submitting a tax invoice, if required 
by law, to the other party for the amount due. 

 
 
6.10.8 Within 14 days of the date of the Certificate of Completion, the Contractor shall deliver to the Employer’s Agent a 

completion statement showing the value of work done in respect of which a Certificate of Completion has been 
issued and shall supply such further information as the Employer’s Agent may reasonably require. The Contractor 
shall not be entitled to any payment in respect of any matter which has not been included in such completion 
statement save as provided for in Clauses 5.14, 7.7 and 7.8 in respect of work executed during the Defects Liability 
Period and/or Clauses 10.3 to 10.11 in respect of any dispute. The Employer’s Agent shall deliver to the Employer 
and the Contractor the payment certificate in respect of the completion referred to above within 14 days of the 
receipt by the Employer’s Agent of the Contractor's said statement, and the Employer or the Contractor, as the 
case may be, shall pay the amount due to the other party within 28 days after receipt by the Employer and the 
Contractor of the payment certificate signed by the Employer’s Agent. 

 
 
6.10.9 Within 14 days of the date of final approval as stated in the Final Approval Certificate, the Contractor shall deliver 

to the Employer’s Agent a final statement claiming final settlement of all moneys due to him (save in respect of 
matters in dispute, in terms of Clauses 10.3 to 10.11, and not yet resolved). The Employer’s Agent shall within 14 
days issue to the Employer and the Contractor a Final Payment Certificate, the amount of which shall be paid to 
the Contractor or the Employer, as the case may be, within 28 days of the date of such certificate, after which no 
further payments shall be due to the Contractor (save in respect of matters in dispute, in terms of Clauses 10.3 to 
10.11 and not yet resolved). 

 
8.6  Insurances 

 
8.6.1.5  In addition to the insurances required in terms of General Conditions of Contract Clauses 8.6.1.1 to 8.6.1.4 the 

following insurance is also required: 
 

a) Insurance of Construction Equipment (including tools, offices and other temporary structures and contents) 

and other things (except those intended for incorporation into the Works) brought onto the site for a sum 

sufficient to provide for their replacement. 

 
b) Insurance in terms of the provisions of the Compensation for Occupational injuries and Diseases Act No. 130 

of 1993. 

 
c) Motor Vehicle Liability Insurance comprising (as a minimum) “Balance of Third Party” Risks including 

Passenger Liability Indemnity. 
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d) Where the contract involves manufacturing and/or fabrication of the works or part thereof at premises other 

than the Site, the Contractor shall satisfy the Employer that all materials and equipment for incorporation in 

the works are adequately insured during manufacture and/or fabrication.  In the event of the Employer having 

an insurable interest in such works during manufacture or fabrication then such interest shall be noted by 

endorsement to the Contractor’s Policies of Insurance. 

9.2  Termination by Employer 
 
9.2.1.3.2 Has failed, in terms of Clause 5.3.2, to submit documentation in time, or to submit acceptable documentation, or 

to maintain and extend the validity of the performance guarantee until the Certificate of Completion; or   
 
9.2.1.3.6  Is not executing the Works in accordance with the Contract, or is neglecting or failing to carry out his obligations 

under the Contract, inter alia to comply with any instruction under Clause 4.2; or 
 
10.1  Contractor’s Claim 
 
10.1.1  The following provisions shall apply to any claim by the Contractor for an extension of time for Practical 

Completion of the Works in terms of Clause 5.12, or in terms of any Clause that refers to Clause 10.1 for additional 
payment or compensation: 

 
10.1.1.1  The Contractor shall within 28 days after the commencement of each circumstance, event, act or omission giving 

rise to such a claim, deliver to the Employer’s Agent a written claim, referring to this Clause and setting out: 
 

10.1.1.1.1  The particulars of the circumstance, event, act or omission giving rise to the claim concerned, 

10.1.1.1.2  The provisions of the Contract on which he bases the claim 

10.1.1.1.3  The length of the extension of time, if any, claimed and the basis of the calculation by incorporating the effects 
of each circumstance, event, act or omission on the critical path of an Approved Programme, indicating 
the delay on Practical Completion, and 

10.1.1.1.4  The amount of money claimed and the basis of calculation thereof. 
 

10.1.1.2  If, by reason of the nature and circumstances of the claim, the Contractor cannot reasonably comply with all or 
any of the provisions of Clause 10.1.1.1.1 to 10.1.1.1.4 to deliver a claim within the said period of 28 days, he 
shall: 

 
10.1.1.2.1  within the said period of 28 days issue a further notice referring to the relevant notice in terms of Clause 10.1.2 

and confirming his intention to make the claim and comply with such of the requirements of Clause 10.1.1.1.1 to 
10.1.1.1.4 as he reasonably can, and 

10.1.1.2.2  As soon as practicable, comply with such of the requirements of Clause 10.1.1.1.1 to 10.1.1.1.4 as have not yet 
been complied with. 

 
10.1.1.3   If the circumstance, event, act or omission relating to the claim are of an ongoing nature: 

 
10.1.1.3.1  the Contractor shall, within 14 days after the commencement of each circumstance, event, act or omission giving 

rise to such a claim, deliver to the Employer’s Agent a written notice of his intention to submit a claim, 
referring to this Clause and setting out the particulars of the circumstance, event, act or omission.  Provided that 
the additional payment or compensation or delay that occurred before 14 days prior the date on which the notice 
in terms of this clause was delivered, shall be deemed to be covered by the rates and/or prices set out in the 
Pricing Data and the time stated in the Contract Data relating to Clause 5.5.1 

10.1.1.3.2  The Contractor shall, in addition to delivering the said further notice within 28 days in terms of Clause 10.1.1.2.1, 
each month deliver to the Employer’s Agent, in writing, updated particulars required in terms of Clause 10.1.1.1.1 
to 10.1.1.1.4   and, within 28 days after the end of the circumstance, event, act or omission deliver his final claim. 

 
10.1.2 The Contractor shall issue an early warning notifying to the Employer’s Agent as soon as he becomes aware of 

any circumstance, event, act or omission which could: 
 
10.1.2.1 Increase the Contract Prices, 

10.1.2.2 Delay Practical Completion, or 

10.1.2.3 Impact on the quality or 

10.1.2.4 Impair the performance of the Works in use  
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10.1.3.6  The Employer, the Employer’s Agent and the Contractor shall not in any proceedings in accordance with Clauses 
10.3 to 10.11 be entitled to give or lead evidence of or rely on any fact or circumstance not recorded in terms of 
this Clause. 

 
10.1.4  If, in respect of any claim to which this Clause refers, the Contractor fails to deliver his claim within the 28 day 

claim period in terms of Clause 10.1.1.1 or does not deliver a further notice within the period of 28 days in terms 
of Clause 10.1.1.2.1 or does not deliver his final claim within 28 days after the circumstance, event, act or omission 
ceased in terms of Clause 10.1.1.3.2, the Due Completion Date shall not be extended, the Contractor shall not 
be entitled to additional payment, and the Employer shall be discharged all liability in connection with the claim. 

 
 Provided that failure by the Contractor to give an early warning notice in terms of Clause 10.1.2 which an 

experienced Contractor could have given, the claim shall be assessed by the Employer’s Agent and the ruling in 
terms of Clause 10.1.5 shall be taken into account the lack of mitigation measures employed due the lack of such 
early warning notice. 

 
10.1.5  Unless otherwise provided in the Contract, the Employer’s Agent shall within 28 days after the Contractor has 

delivered his claim in terms of Clause 10.1.1, give effect to Clause 3.1.2 and deliver to the Contractor and the 
Employer his written and adequately reasoned ruling on the claim referring specifically to this Clause. The amount 
thereof, if any, allowed by the Employer’s Agent shall be included to the credit of the Contractor the next payment 
certificate. Where the Employer’s Agent fails to make a ruling within such 28 days the claim shall be 
deemed to be refused; 

 
Provided that: 

 
10.1.5.1 The said period of 28 days may be extended if so agreed between the Contractor and the Employer’s Agent prior 

to the expiry of such 28 days, and  
10.1.5.2  Any amount that has been established to the satisfaction of the Employer’s Agent, before his ruling on the whole 

claim, shall be included to the credit of the Contractor in the next payment certificate. 
 
10.3.1 Any dispute of whatsoever nature arising out of this Contract concerning any of the rights and/or obligations of 

any party thereto, either during the currency of the Contract or after the completion thereof, including any dispute 
as to the validity of the Contract, shall be referred to adjudication in terms of Clause 10.5. The Contractor or the 
Employer, hereinafter referred to as "the parties", may deliver to the other a written notice, hereinafter referred to 
as a “Dispute Notice”, of any dispute arising out of or in connection with the Contract; 

 
10.10.1 Nothing herein contained shall deprive the Contractor or the Employer of either party’s right to institute immediate 

court proceedings in respect of failure by the Employer or the Contractor, as the case may be, to pay the amount 
of a payment certificate on its due date, or to pay any amount of retention money on its due date for payment. 

 
10.10.3  The Adjudication Board, arbitrator and the court shall have full power to open up, review and revise any ruling, 

decision, order, instruction, certificate or valuation of the Employer’s Agent.  The Arbitrator and the court shall 
have full power to and to reconsider any decision by the Adjudication Board relevant to the matter in dispute, and 
neither party shall be limited in such proceedings before such arbitrator or court to the evidence or arguments put 
before the Employer’s Agent for the purpose of obtaining his ruling, or the Adjudication Board for the purpose of 
obtaining a decision. 

 

1.2.2  CONTRACT SPECIFIC DATA  

The following contract specific data, referring to the General Conditions of Contract for Construction Works, Third 
Edition, 2015, are applicable to this Contract: 

 CL No  

Commencement Date 1.1.1.5 14 days after the Letter of Acceptance (LOA) 

Defects liability period 1.1.1.13 365 days (1 year) 

Time for achieving practical 
completion  

1.1.1.14 

 

TBC months – inclusive of the 14 day period referred to in 
Clause 5.3.2 and inclusive of non-working days referred 
to in Clause 5.8.1, but exclusive of special non-working 
days.  

 

Name of Employer 1.1.1.15 Langeberg Municipality 
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Name of Employers Agent 1.1.1.16 Motla Cape (Pty) Ltd 

Form of Offer and Acceptance 1.1.1.20 

 

Standard Form of Offer and Acceptance as contained in 
Annex C of the CIDB Standard for Uniformity in 
Construction Procurement. 

 

Address, telephone and fax number 
of Employers Agent 

1.2.1.2 

 
Unit 7, TAC Office Park,  
1 Sapphire Street, Bellville Industrial  
(tel)  087 550 5149 
 

Address, telephone and fax number 
of Employer 

1.2.1.2 
28 Main Road, Ashton,  

(tel) 023 615 8000, (fax) 023 615 1563  

The Pricing Strategy  1.1.1.26 Re-measurement Contract 

Initial programme  5.6.1/ 5.1 Within 14 days of the date of the LOA. 

Health and Safety Plan  5.3.1 Within 14 days of the date of the LOA. 

 

The agreement in terms of the 
provisions of Section 37(2) of the 
Occupational Health and Safety Act 
(no. 85 of 1993) and the 
Construction Regulations 
Promulgated there under must be 
signed 

 

5.3.1 Within 14 days of the date of the LOA. 

Time within which Performance 
Guarantee (Security) must be 
provided 

5.3.1 Within 14 days of the date of the LOA. 

Time within which Insurance must 
be provided 

5.3.1 Within 14 days of the date of the LOA. 

Letter of Good Standing from the 
Compensation Commissioner 

5.3.1 Within 14 days of the date of the LOA. 

Employer's Agent Instruction to 
Commence 

5.3.3 

 

The Employer’s Agent shall issue the instruction to 
commence the Works within 7 days after the Contractor 
has submitted the documentation required in terms of 
Clause 5.3.1 and the Employer’s Agent has confirmed its 
adequacy. 

 

Commencement of the Works  5.3.3 
Immediately after instruction OR deemed commencement 
per 5.3.3 

Access to Site 5.4.2 

 

The Contractor shall be granted access to existing 
substations and live MV networks only under a valid 
'Permit to Work' issued by the Langeberg Electricity 
Department. 

 

Non-working days 5.8.1 

 
The special non-working days are: 
(1) All gazetted public holidays falling outside the year 
end break. 
(2) The year end break commencing as published by 
SAFCEC  
 
The following conditions apply: 
a) No work allowed after 18:00 on weekdays.   

b) Working times for Saturdays are 08:00 - 14:00. 
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c) No work allowed on Sundays, Public Holidays and 

year end break as published by SAFCEC. 

d) Approval for work outside of normal working hours to 

be obtained from Employer. 

 

Penalty for the transgression of above conditions is R 5 
000/transgression. 

 

Special non-working hours/days 5.8.1 

 

The SAFCEC published industry shutdown period in 
December and January. All statutory holidays. 

 

Amount of penalty for delay 5.13.1 R 5 000 per day 

The requirements for achieving 
Practical Completions are 

5.14.1 

 
The following conditions apply: 
a) All payment items in the bill of quantities must be 

incorporated into the Works or as determined by the 

Employer’s Agent. 

b) Electrical Compliance: Submission of all Certificates 

of Compliance (COCs) signed by the Registered 

Person 

c) Handover/Energization: Successful pressure testing 

of MV lines and energization of the network by the 

Municipal Engineer. 

d) Technical Data: Submission of draft "As-Built" 

drawings and GIS data in the required format (.shp or 

.dwg). 

e) Safety File: All O&M manuals and safety records 

must be up to date and signed off. 

 

Latent defect period beyond the 
date of final Approval Certificate 

5.16.3 10 Years 

The Security provided by the 
Contractor 

6.2.1 
Performance guarantee of 10% of the Contract Sum plus 

Retention of 10% of the value of the Works 

The percentage allowance on the 
net cost of materials actually used 
in the completed works is 

6.5.1.2.3 5% 

Contract Price Adjustment (CPA) 6.8.2 Not Applicable 

Percentage advance on materials 
not yet built into the Permanent 
Works is 

6.10.1.5 

 
The percentage of the value of the materials and goods 
not yet built into the Permanent Works to be included in 
the Payment Certificate is 80%. This is subject to the 
materials being stored in a secure, bonded warehouse or 
a municipal-approved site, with ownership ceded to the 
Municipality via a signed Cession of Ownership Form and 
proof of insurance specifically naming the materials. 
 

Limit of retention money 6.10.3 Five percent (5%) of the contract sum 

Insurance of the Works 8.6.1.1.1 

 

The Insurance for the Works shall be for the full Contract 
Sum, plus 10% for professional fees. The policy must 
specifically include cover for theft of materials and 
equipment (installed and uninstalled) until the date of 
Practical Completion. The deductible (excess) for theft 
shall be for the Contractor’s account. 

 

The value of Plant and materials 
supplied by the Employer to be 
included in the insurance sum is 

8.6.1.1.2 Not Required 
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The amount to cover professional 
fees for the repairing damage and 
loss to be included in the Insurance 
sum 

8.6.1.1.3 15% of the Contract Sum 

 

Limit of indemnity or liability 
insurance required 

8.6.1.3 

 

R 10 000 000-00 for any single claim and the number of 
claims to be unlimited during the construction defects 
liability period 

 

Dispute resolution 10.5.1 Ad Hoc Adjudication 

The number of Adjudication Board 
Members to be appointed is 

10.5.3 One 

 

The dispute resolving person or 
persons shall be appointed by 
agreement of the parties. Failing 
agreement within seven days of 
either party delivering a request in 
writing to agree to such 
appointment, the person or persons 
shall be nominated, on the 
application of either party, by the 
President, or his nominee, of the 

 

10.9.1 SAIEE 
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LANGEBERG MUNICIPALITY 

 

TENDER NO. 31/2026 

 

THE UPGRADING OF ZOLANI SPORTSGROUNDS HIGH MAST LIGHTING  

 

C1.2 Contract Data (Part 2) 
 

Data provided by the Contractor 

 

The name of the Contractor is …………………………………………………………………………… 

 

The address of the Contractor is  

 

Physical : …………………………………………..… Postal : …………………………………………………….. 

Address      Address 

 …………………………………………..…   …………………………………………………….. 

 

 …………………………………………..…   …………………………………………………….. 

 

 …………………………………………..…   …………………………………………………….. 

 

 …………………………………………..…   …………………………………………………….. 

 

Telephone : …………………………………………..… Fax:  …………………………………………………….. 

 

email : …………………………………………..… 

 

CONTRACTOR’S ANNUAL HOLIDAY PERIODS DURING CONSTRUCTION PERIOD 

 

Year 1 

contractor’s 

annual holiday 

period 

Start date  End date 
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LANGEBERG MUNICIPALITY 

 

TENDER NO. 31/2026 

 

THE UPGRADING OF ZOLANI SPORTSGROUNDS HIGH MAST LIGHTING  

 

C1.3 Form of Performance Guarantee 
 

 

PERFORMANCE GUARANTEE 

 

 

For use with the Conditions of Contract as described in C1.2: Contract Data Part 1: Contract Data provided by the Employer 

 

GUARANTOR DETAILS AND DEFINITIONS 

 

"Guarantor" means:  ..............................................................................................................................................................  

 

"Physical address:   ...............................................................................................................................................................  

 

"Employer" means:  The Langeberg Municipality, DIRECTORATE. 

 

"Contractor" means:   ............................................................................................................................................................  

 

"Employer’s Agent" means:  Project Management Unit, Langeberg Municipality  .................................................................  

 

“Works” means: “31/2026”: THE UPGRADING OF ZOLANI SPORTSGROUNDS HIGH MAST LIGHTING  

 

"Site" means:  The site as defined in the Contract Data. 

 

"Contract" means:  The Agreement made in terms of the Form of Offer and Acceptance and such amendments or additions 

to the Contract as may be agreed in writing between the parties. 

 

"Contract Sum" means:  The accepted amount inclusive of tax of R .....................................................................................  

 

Amount in words:   .................................................................................................................................................................  

 

"Guaranteed Sum" means:  The maximum aggregate amount of R ......................................................................................  

 

Amount in words:   .................................................................................................................................................................  

 

"Expiry Date" means: The date of issue by the Employer’s Agent of the Certificate of Completion of the Works. 

 

CONTRACT DETAILS 

 

Employer’s Agent issues:  Interim Payment Certificates, Final Payment Certificate and the Certificate of Completion of the 

Works as defined in the Contract. 

 

PERFORMANCE GUARANTEE 

 

1. The Guarantor's liability shall be limited to the amount of the Guaranteed Sum. 

 

2. The Guarantor's period of liability shall be from and including the date of issue of this Performance Guarantee and 

up to and including the Expiry Date or the date of payment in full of the Guaranteed Sum, whichever occurs first.  The 

Employer’s Agent and/or the Employer shall advise the Guarantor in writing of the date on which the Certificate of 

Completion of the Works has been issued. 
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3. The Guarantor hereby acknowledges that: 

 

3.1 any reference in this Performance Guarantee to the Contract is made for the purpose of convenience and shall not 

be construed as any intention whatsoever to create an accessory obligation or any intention whatsoever to create a 

suretyship; 

 

3.2 its obligation under this Performance Guarantee is restricted to the payment of money. 

 

4. Subject to the Guarantor's maximum liability referred to in 1, the Guarantor hereby undertakes to pay the Employer 

the sum certified upon receipt of the documents identified in 4.1 to 4.3: 

 

4.1 A copy of a first written demand issued by the Employer to the Contractor stating that payment of a sum certified by 

the Employer’s Agent in an Interim or Final Payment Certificate has not been made in terms of the Contract and 

failing such payment within seven (7) calendar days, the Employer intends to call upon the Guarantor to make 

payment in terms of 4.2; 

 

4.2 A first written demand issued by the Employer to the Guarantor at the Guarantor's physical address with a copy to 

the Contractor stating that a period of seven (7) days has elapsed since the first written demand in terms of 4.1 and 

the sum certified has still not been paid; 

 

4.3  A copy of the aforesaid payment certificate which entitles the Employer to receive payment in terms of the Contract 

of the sum certified in 4. 

 

5. Subject to the Guarantor's maximum liability referred to in 1, the Guarantor undertakes to pay to the Employer the 

Guaranteed Sum or the full outstanding balance upon receipt of a first written demand from the Employer to the 

Guarantor at the Guarantor's physical address calling up this Performance Guarantee, such demand stating that: 

 

5.1 the Contract has been terminated due to the Contractor's default and that this Performance Guarantee is called up 

in terms of 5; or  

 

5.2 a provisional or final sequestration or liquidation court order has been granted against the Contractor and that the 

Performance Guarantee is called up in terms of 5; and  

 

5.3 the aforesaid written demand is accompanied by a copy of the notice of termination and/or the provisional/final 

sequestration and/or the provisional liquidation court order. 

 

6. It is recorded that the aggregate amount of payments required to be made by the Guarantor in terms of 4 and 5 shall 

not exceed the Guarantor's maximum liability in terms of 1. 

 

7. Where the Guarantor has made payment in terms of 5, the Employer shall upon the date of issue of the Final Payment 

Certificate submit an expense account to the Guarantor showing how all monies received in terms of this Performance 

Guarantee have been expended and shall refund to the Guarantor any resulting surplus.  All monies refunded to the 

Guarantor in terms of this Performance Guarantee shall bear interest at the prime overdraft rate of the Employer's 

bank compounded monthly and calculated from the date payment was made by the Guarantor to the Employer until 

the date of refund. 

 

8. Payment by the Guarantor in terms of 4 or 5 shall be made within seven (7) calendar days upon receipt of the first 

written demand to the Guarantor. 

 

9. The Employer shall have the absolute right to arrange his affairs with the Contractor in any manner which the 

Employer may deem fit and the Guarantor shall not have the right to claim his release from this Performance 

Guarantee on account of any conduct alleged to be prejudicial to the Guarantor. 

 

10. The Guarantor chooses the physical address as stated above for the service of all notices for all purposes in 

connection herewith. 

 

11. This Performance Guarantee is neither negotiable nor transferable and shall expire in terms of 2, where after no 

claims will be considered by the Guarantor.  The original of this Guarantee shall be returned to the Guarantor after it 

has expired. 

 

12. This Performance Guarantee, with the required demand notices in terms of 4 or 5, shall be regarded as a liquid 

document for the purposes of obtaining a court order. 
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13. Where this Performance Guarantee is issued in the Republic of South Africa the Guarantor hereby consents in terms 

of Section 45 of the Magistrate's Courts Act No 32 of 1944, as amended, to the jurisdiction of the Magistrate's Court 

of any district having jurisdiction in terms of Section 28 of the said Act, notwithstanding that the amount of the claim 

may exceed the jurisdiction of the Magistrate's Court. 

 

 

 

Signed at  ..............................................................................................................................................................................  

 

Date   ...................................................................................................................................................................................  

 

Guarantor's signatory (1)  ......................................................................................................................................................  

 

Capacity  ...............................................................................................................................................................................  

 

Guarantor's signatory (2)  ......................................................................................................................................................  

 

Capacity  ...............................................................................................................................................................................  

 

Witness signatory (1)  ............................................................................................................................................................  

 

Witness signatory (2)  ............................................................................................................................................................  
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ANNEXURE 

 

LIST OF APPROVED FINANCIAL INSTITUTIONS 

 

The following financial institutions are currently (as at 18 October 2016) approved for issue of contract guarantees to the 

LANGEBERG Municipality: 

 

National Banks: 

ABSA Bank Ltd. 

FirstRand Bank Ltd. 

Investec Bank Ltd. 

Nedbank Ltd. 

Standard Bank of SA Ltd. 

 

International Banks (with branches in SA): 

Barclays Bank plc. 

Citibank n.a. 

Credit Agricole Corporate and Investment Bank 

HSBC Bank plc. 

JP Morgan Chase Bank 

Societe Generale 

Standard Chartered Bank 

 

Insurance companies: 

ABSA Insurance 

Coface s.a. 

Compass Insurance Co. 

Constantia Insurance Co. 

Credit Guarantee Insurance Co. 

Guardrisk Insurance Co. 

Hollard Insurance Company Ltd. 

Infiniti Insurance Limited 

Lombard Insurance 

New National Assurance Co. 

Regent Insurance Co. 

Renasa Insurance Company Ltd. 

Santam Limited 

Zurich Insurance Co. 
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LANGEBERG MUNICIPALITY 

 

TENDER NO. 31/2026 

 

THE UPGRADING OF ZOLANI SPORTSGROUNDS HIGH MAST LIGHTING  

 

C1.4 Form of Advance Payment Guarantee 
 

 

ADVANCE PAYMENT GUARANTEE 

 

 

For use with the Conditions of Contract as described in C1.2: Contract Data Part 1: Contract Data provided by the Employer 

 

GUARANTOR DETAILS AND DEFINITIONS 

 

"Guarantor" means:  ..............................................................................................................................................................  

 

"Physical address:   ...............................................................................................................................................................  

 

"Employer" means:  The Langeberg Municipality, DIRECTORATE. 

 

"Contractor" means:   ............................................................................................................................................................  

 

"Employer’s Agent" means:  Project Management Unit, Langeberg Municipality ..................................................................  

 

“Works” means: TENDER NO. 31/2026 - THE UPGRADING OF ZOLANI SPORTSGROUNDS HIGH MAST LIGHTING  

"Site" means:  The site as defined in the Contract Data. 

 

"Contract" means:  The Agreement made in terms of the Form of Offer and Acceptance and such amendments or additions 

to the Contract as may be agreed in writing between the parties. 

 

"Plant and materials" means:  The Plant and materials stored at places other than the Site, or in respect of which an advance 

payment prior to manufacture is required, which the Employer has agreed may be subject to advance payment, such Plant 

and materials being listed in the Schedule of Plant and materials. 

 

“Schedule of Plant and materials” means:  A list of Plant and materials which shows the value thereof to be included in the 

Guaranteed Advance Payment Sum. 

 

"Guaranteed Advance Payment Sum" means:  The maximum aggregate amount of R ........................................................  

 

Amount in words:   .................................................................................................................................................................  

 

"Expiry Date" means: The date of the payment certificate wherein the Plant and materials have been certified by the 

Employer’s Agent as having been built into the Permanent Works. 

 

CONTRACT DETAILS 

 

Employer’s Agent issues:  Interim Payment Certificates and Final Payment Certificate. 

  

ADVANCE PAYMENT GUARANTEE 

 

1. The Guarantor's liability shall be limited to the amount of the Guaranteed Advance Payment Sum. 

 

2. The Guarantor's period of liability shall be from and including the date of issue of this Advance Payment Guarantee 

and up to and including the Expiry Date or the date of payment in full of the Guaranteed Advanced Payment Sum, 

whichever occurs first.  

 



 

Page 106 
Contract  C1.4 
Part C1: Agreements and Contract Data  Form of Advance Payment Guarantee 

3. The Guarantor hereby acknowledges that: 

 

3.1 any reference in this Advance Payment Guarantee to the Contract is made for the purpose of convenience and shall 

not be construed as any intention whatsoever to create an accessory obligation or any intention whatsoever to create 

a suretyship; 

 

3.2 its obligation under this Advance Payment Guarantee is restricted to the payment of money. 

 

4. Subject to the Guarantor's maximum liability referred to in 1, the Guarantor hereby undertakes to pay the Employer 

the sum certified upon receipt of the documents identified in 4.1 to 4.3: 

 

4.1 A copy of a first written demand issued by the Employer to the Contractor stating that payment of a sum certified by 

the Employer’s Agent in an Interim or Final Payment Certificate has not been made in terms of the Contract and 

failing such payment within seven (7) calendar days, the Employer intends to call upon the Guarantor to make 

payment in terms of 4.2; 

 

4.2 A first written demand issued by the Employer to the Guarantor at the Guarantor's physical address with a copy to 

the Contractor stating that a period of seven (7) calendar days has elapsed since the first written demand in terms of 

4.1 and the sum certified has still not been paid; 

 

4.3  A copy of the aforesaid payment certificate which entitles the Employer to receive payment in terms of the Contract 

of the sum certified in 4. 

 

5. Subject to the Guarantor's maximum liability referred to in 1, the Guarantor undertakes to pay to the Employer the 

Guaranteed Advance Payment Sum or the full outstanding balance upon receipt of a first written demand from the 

Employer to the Guarantor at the Guarantor's physical address calling up this Advance Payment Guarantee, such 

demand stating that: 

 

5.1 the Contract has been terminated due to the Contractor's default and that this Advance Payment Guarantee is called 

up in terms of 5; or  

 

5.2 a provisional or final sequestration or liquidation court order has been granted against the Contractor and that the 

Advance Payment Guarantee is called up in terms of 5; and  

 

5.3 the aforesaid written demand is accompanied by a copy of the notice of termination and/or the provisional/final 

sequestration and/or the provisional liquidation court order. 

 

6. It is recorded that the aggregate amount of payments required to be made by the Guarantor in terms of 4 and 5 shall 

not exceed the Guarantor's maximum liability in terms of 1. 

 

7. Payment by the Guarantor in terms of 4 or 5 shall be made within seven (7) calendar days upon receipt of the first 

written demand to the Guarantor. 

 

9. The Employer shall have the absolute right to arrange his affairs with the Contractor in any manner which the 

Employer may deem fit and the Guarantor shall not have the right to claim his release from this Advance Payment 

Guarantee on account of any conduct alleged to be prejudicial to the Guarantor. 

 

10. The Guarantor chooses the physical address as stated above for the service of all notices for all purposes in 

connection herewith. 

 

11. This Advance Payment Guarantee is neither negotiable nor transferable and shall expire in terms of 2, where after 

no claims will be considered by the Guarantor.  The original of this Guarantee shall be returned to the Guarantor after 

it has expired. 

 

12. This Advance Payment Guarantee, with the required demand notices in terms of 4 or 5, shall be regarded as a liquid 

document for the purposes of obtaining a court order. 
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13. Where this Performance Guarantee is issued in the Republic of South Africa the Guarantor hereby consents in terms 

of Section 45 of the Magistrate's Courts Act No 32 of 1944, as amended, to the jurisdiction of the Magistrate's Court 

of any district having jurisdiction in terms of Section 28 of the said Act, notwithstanding that the amount of the claim 

may exceed the jurisdiction of the Magistrate's Court. 

 

 

 

Signed at  ..............................................................................................................................................................................  

 

Date   ...................................................................................................................................................................................  

 

Guarantor's signatory (1)  ......................................................................................................................................................  

 

Capacity  ...............................................................................................................................................................................  

 

Guarantor's signatory (2)  ......................................................................................................................................................  

 

Capacity  ...............................................................................................................................................................................  

 

Witness signatory (1)  ............................................................................................................................................................  

 

Witness signatory (2)  ............................................................................................................................................................  

 

 

.
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 Schedule of Plant and materials 
 

For use with Advance Payment Guarantees on contracts using the General Conditions of Contract for Construction Works, Third Edition, 2015. 

 

Employer 

 

The Langeberg Municipality, DIRECTORATE  

 

Contractor 
 

…………………………………………………………………………………………………….. 
 

Works 
 

Contract No. and Title…………………………………………………………………………… 
 

Payment Certificate No. 

 

…………. 

Advance payment is requested in respect of the following items of Plant and materials, which have been manufactured and are stored at places other than the Site, or in respect of 

which a deposit with order is required from the Contractor by a manufacturer/supplier:  

Bill of 

Quantities 

item no. 

Description of Plant and materials Deposit 

with order 

required  

(Y/N) 

Place of storage (or manufacture, if 

deposit with order is required) 

Unit Quantity Unit price 

R           c 

Total Price 

R          c  

        

        

        

        

        

        

Total Value of Plant and materials to be included in Guaranteed Advance Payment Sum R  

 

Signed at …………………………………………………………….. on the …………………………………..day of……………..20…….. 

 

 

……………………………………………………………………………..   ……………………………………………. 

for the Contractor         As witness 

 

 

……………………………………………………………………………… 

Approved by Employer’s Agent 
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LANGEBERG MUNICIPALITY 

 

TENDER NO. 31/2026 

 

THE UPGRADING OF ZOLANI SPORTSGROUNDS HIGH MAST LIGHTING  

 

C1.5 Occupational Health and Safety Agreement 
 

 

AGREEMENT MADE AND ENTERED INTO BETWEEN THE LANGEBERG MUNICIPALITY (HEREINAFTER CALLED 

THE “EMPLOYER”) AND 

 

……………………....................………………………………….............…………………………………………………………….., 

(Contractor/Mandatary/Company/CC Name) 

 

IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH AND SAFETY ACT, 85 OF 1993 AS AMENDED. 

 

I, ……………………………………....……………………………................………………………………………….., representing 

 

……………………....................………………………………….............………………………………………….., as an employer 

in its own right, do hereby undertake to ensure, as far as is reasonably practicable, that all work will be performed, and all 

construction equipment, machinery or plant used in such a manner as to comply with the provisions of the Occupational 

Health and Safety Act (OHSA) and the Regulations promulgated thereunder. 

 

I furthermore confirm that I am/we are registered with the Compensation Commissioner and that all registration and 

assessment monies due to the Compensation Commissioner have been fully paid or that I/We are insured with an approved 

licensed compensation insurer. 

 

COID ACT Registration Number:  ……………………………………………………………………………………………………….

  

 

OR Compensation Insurer:  .................................................................... Policy No.: ............................................................... 

 

I undertake to appoint, where required, suitable competent persons, in writing, in terms of the requirements of OHSA and 

the Regulations and to charge him/them with the duty of ensuring that the provisions of OHSA and Regulations as well as 

the Council’s Special Conditions of Contract, Way Leave, Lock-Out and Work Permit Procedures are adhered to as far as 

reasonably practicable. 

 

I further undertake to ensure that any subcontractors employed by me will enter into an occupational health and safety 

agreement separately, and that such subcontractors comply with the conditions set. 

 

I hereby declare that I have read and understand the Occupational Health and Safety Specifications contained in this tender 

and undertake to comply therewith at all times. 

 

I hereby also undertake to comply with the Occupational Health and Safety Specification and Plan submitted and approved 

in terms thereof. 

 

Signed at ......................................................on the......................................day of......................................................20……. 

 

 

____________________________     _______________________________________ 

Witness        Mandatary 

 

 

 

Signed at ......................................................on the......................................day of......................................................20……. 

 

 

____________________________      _______________________________________ 

Witness        for and on behalf of LANGEBERG Municipality 
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LANGEBERG MUNICIPALITY 

 

TENDER NO. 31/2026 

 

THE UPGRADING OF ZOLANI SPORTSGROUNDS HIGH MAST LIGHTING  

 

C1.6 Insurance Broker’s Warranty 

 
Pro Forma 

 

 

    Letterhead of Contractor’s Insurance Broker 
 

 

 

 

 

 

 

Date  _____________________________  

 

LANGEBERG MUNICIPALITY 

Municipal Manager 

PRIVATE BAG X2 

ASHTON 

6715 

TEL: 023 615 8000 

 

Dear Sir 

 

CONTRACT NO.: 31/2026 

 

CONTRACT TITLE:  THE UPGRADING OF ZOLANI SPORTSGROUNDS HIGH MAST LIGHTING   

 

 

NAME OF CONTRACTOR: ______________________________________________________________  

 

I, the undersigned, do hereby confirm and warrant that all the insurances required in terms of the abovementioned contract 

have been issued and/or in the case of blanket/umbrella policies, have been endorsed to reflect the interests of the 

LANGEBERG MUNICIPALITY with regard to the abovementioned contract, and that all the insurances and endorsements, 

etc., are all in accordance with the requirements of the contract. 

 

I furthermore confirm that all premiums in the above regard have been paid. 

 

Yours faithfully 

 

 

 

 

Signed:     

 

For:     

 

 

 

 

 

 
 

Logo 
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LANGEBERG MUNICIPALITY 

 

TENDER NO. 31/2026 

 

THE UPGRADING OF ZOLANI SPORTSGROUNDS HIGH MAST LIGHTING  

 

Part C2: Pricing Data 
 

PART C2: PRICING DATA ....................................................................................................................................... 111 

C2.1 PRICING ASSUMPTIONS ......................................................................................................................................... 112 
C2.2 BILLS OF QUANTITIES ............................................................................................................................................ 114 
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LANGEBERG MUNICIPALITY 

 

TENDER NO. 31/2026 

 

THE UPGRADING OF ZOLANI SPORTSGROUNDS HIGH MAST LIGHTING  

 

C2.1 Pricing Assumptions 

  

Pricing Assumptions mean the criteria as set out below, read together with all Parts of this contract document, which it will 

be assumed in the contract, that the tenderer has taken into account when developing his prices. 

 

1. The method of measurement published by the South African Bureau of Standards in clause 8 of the Standardised 

Specifications for Civil Engineering Construction is applicable, subject to the variations and amendments contained 

in the section “Applicable SANS 1200 standardised specifications”. 

 

2. Descriptions in the Bills of Quantities are abbreviated and comply generally with those in the Standardised 

Specifications.  Clause 8 of each Standardised Specification, read together with the relevant clauses of the Scope of 

Work, set out what ancillary or associated activities are included in the rates for the operations specified. Should any 

requirements of the measurement and payment clause of the applicable Standardised Specification, or the Scope of 

Work, conflict with the terms of the Schedule, the requirements of the Standardised Specification or Scope of Work, 

as applicable, shall prevail. 

 

3. The measurement and payment clauses in a specification in which further information regarding the scheduled items 

is given, are referenced under “Item” (pay items) in the Bills of Quantities. The referenced clauses are not necessarily 

the only sources of information in respect of scheduled items. Further information and specifications may be found 

elsewhere in the contract documents. Standardised Specifications are identified by the digits which follow SANS in 

the SANS 1200 series of specifications, e.g. G for SANS 1200 G. 

 

4. Unless otherwise stated, items are measured net in accordance with the drawings, and no allowance is made for 

waste. 

 

5. The quantities set out in the Bills of Quantities are the estimated quantities of the Contract Works, but the Contractor 

will be required to undertake whatever quantities may be directed by the Employer’s Agent from time to time. The 

Contract Price for the completed contract shall be computed from the actual quantities of work done, valued at the 

relevant unit rates and prices. 

 

6. The prices and rates to be inserted in the Bills of Quantities are to be the full inclusive prices for the work described 

under the several items. Such prices and rates shall cover all costs and expenses that may be required in and for 

the execution of the work described, and shall cover the cost of all general risks, liabilities, and obligations set forth 

or implied in the documents on which the tender is based, as well as overhead charges and profit. Reasonable prices 

shall be inserted as these will be used as a basis for assessment of payment for additional work that may have to be 

carried out.  

 

7. A price or rate should be entered against each item in the Bills of Quantities, whether the quantities are stated or not. 

An item against which no rate is/are entered, or if anything other than a rate or a nil rate (for example, a zero, 

a dash or the word “included” or abbreviations thereof) is entered against an item, it will also be regarded 

as a nil rate having been entered against that item, i.e. that there is no charge for that item. The Tenderer may 

be requested to clarify nil rates, or items regarded as having nil rates; and the Employer may also perform a risk 

analysis with regard to the reasonableness of such rates. 

 

8. Except where rates only are required, insert all amounts to be included in the total tendered price in the "Amount" 

column and show the corresponding total tendered price. 

 

9. The Tenderer shall fill in rates for all items where the words “rate only” appear in the “Total” column. “Rate Only” 

items have been included where: 

 

(a) an alternative item or material is contemplated: 

(b) variations of specified components in the make-up of a pay item may be expected; and  

(c) no work under the item is foreseen at the tender stage but the possibility that such work may be required is 

not excluded. 



 

Page 113 
Contract  C2.1 
Part C2: Pricing Data  Pricing Assumptions 

 For “Rate Only” items no quantities are given in the “Quantity” column but the quoted rate shall apply in the event of 

work under this item being required. The Tenderer shall however note that in terms of the Tender Data the Tenderer 

may be asked to reconsider any such rates which the Purchaser may regard as unbalanced. 

 

10. Where Provisional sums or Prime Cost sums are provided for items in the Bill of Quantities, payment for the work 

done under such items will be made in accordance with the Contract Specifications. The Purchaser reserves the 

right, during the execution of the works, to adjust the stated amounts upwards or downwards according to the work 

actually done under the item, or the item may be omitted altogether, without affecting the validity of the Contract. 

The Tenderer shall not under any circumstance whatsoever delete or amend any of the sums inserted in the “Amount” 

column of the Bill of Quantities and in the Summary of the Bill of Quantities unless ordered or authorized in writing 

by the Purchaser before closure of tenders. Unauthorized changes made by the Tenderer to provisional items in the 

Bill of Quantities, or to the stated provisional percentages and sums in the Summary of the Bill of Quantities, will not 

be tolerated. 

 

11. Arithmetical errors found in the Bill of Quantities as a result of faulty multiplication of addition, will be corrected by the 

Purchaser’s Agent at the tender evaluation stage, as set out in the Condition of Tender and the Tender Data 

 

12. Incorrect entries shall not be erased or obliterated with correction fluid but must be crossed out neatly. The correct 

figures must be entered above or adjacent to the deleted entry, and the alteration must be initialled by the Tenderer. 

 

13. The units of measurement described in the Bills of Quantities are metric units. Abbreviations which may be used in 

these Bills of Quantities are as follows: 

 

m = metre ea = each 

m2 = square metre sum = lump sum 

m3 = cubic metre 

Prov 

sum = Provisional sum 

hr = hour % = per cent 

month = month p/l = per length 

 

14. Where fractions of a cent occur in calculations of prices and amounts, they shall be rounded up/down to the 

nearest whole cent. 

 

15. The Tenderer is referred to C.2.24 in Part T1.2 Tender Data regarding the pricing of Deviations and/or Qualifications. 

 

16. All descriptions or clauses where trade names or proprietary products are specified, are deemed to include the phrase 

“or equal approved” 

 

17. Tenderers are referred to Clause 6.8.2 in Part C1.2 Contract Data regarding contract price adjustment. 

 

The following bills in Part C2.2 Bills of Quantities are deemed applicable to the following categories for the purposes 

of Contract Price Adjustment: 

 

NO. BILL CPA CATEGORY 

1. NONE  
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LANGEBERG MUNICIPALITY 

 

TENDER NO. 31/2026 

 

THE UPGRADING OF ZOLANI SPORTSGROUNDS HIGH MAST LIGHTING  

 

C2.2 Bills of Quantities 
 

 

Bid specifications may not make any reference to any particular trademark, name, patent, design, type, specific origin or 

producer, unless there is no other sufficiently precise or intelligible way of describing the characteristics of the work, in which 

case such reference must be accompanied by the words “or equivalent”. 

 

 

TENDERERS MUST NOTE THAT WHEREVER THIS DOCUMENT REFERS TO 

ANY PARTICULAR TRADEMARK, NAME, PATENT, DESIGN, TYPE, 

SPECIFIC ORIGIN OR PRODUCER, SUCH REFERENCE SHALL BE DEEMED 

TO BE ACCOMPANIED BY THE WORDS ‘OR EQUIVALENT” 
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LANGEBERG MUNICIPALITY 

 

TENDER NO. 31/2026 

 

THE UPGRADING OF ZOLANI SPORTSGROUNDS HIGH MAST LIGHTING  

 

SUMMARY OF SECTIONS 

SECTION DESCRIPTION   
 TENDERED 

AMOUNT  

1 Preliminary and General    

2 MV/LV network   

3 LV network    

4 Luminaires    

5 Lighting Mast/ Poles    

6 Roof Access and Walkways   

7 Testing and Commissioning    

        

        

TOTAL CARRIED FORWARD TO SUMMARY OF SCHEDULES  R                              

TOTAL OF CONTINGENCIES  
Allow the sum of 10% (ten percent) of the above Sub Total for 
contingencies to be spent as the Langeberg Municipality may direct and to 
be deducted in whole or in part if not required. 

10%  R                           

NET AMOUNT (EXCLUDING VAT)  R                           

ADD 15% VAT   R                           

AMOUNT (INCLUDING VAT)    R                           
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I/We, the undersigned, do hereby declare that these are the properly priced Bill / Schedules of Quantities forming part of 
this Contract Document containing Pages in consecutive order upon which my/our Tender for  
Contract No.: 31/2026 – THE UPGRADING OF ZOLANI SPORTSGROUNDS HIGH MAST LIGHTING has been based. 
 

My/our total Contract Price for these work and above items (Total) is (in words): 

……………………………………………………………………………………………………………………………………………… 

……………………………………………………………………………………………………………………………………………… 

 

SIGNED ON BEHALF OF TENDERER:  

NAME, SURNAME & POSITION   

DATE  

 

 

 

DECLARATION (In respect of completeness of Tender) 
 

Langeberg Municipality  

28 Main Street,  

Ashton 

 

I/we, the undersigned, do hereby declare that these are the properly priced Bills of Quantities forming Part C2.2 of this 

Contract Document containing 159 pages plus 14 BOQ plus the Health and Safety document pages in consecutive order 

upon which my/our tender for TENDER NO. 31/2026 – THE UPGRADING OF ZOLANI SPORTSGROUNDS HIGH MAST 

LIGHTING has been based.  If I/we have submitted a printed version of the Bills of Quantities, I/we warrant that no 

amendments have been made to it from the original, other than amendments issued in any Addenda in terms of Clause 

C.3.2 in Part T1.2 Tender Data. 

 

SIGNED ON BEHALF OF TENDERER: 

 

NAME, SURNAME & POSITION  
 

DATE 
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LANGEBERG MUNICIPALITY 

 

TENDER NO. 31/2026 

 

THE UPGRADING OF ZOLANI SPORTSGROUNDS HIGH MAST LIGHTING  

 

Part C3: Scope of Work 
 

PART C3: SCOPE OF WORK ................................................................................................................................... 127 

C3.1 DESCRIPTION OF THE WORKS ................................................................................................................................. 128 
C3.2 ENGINEERING / DESIGN ........................................................................................................................................ 134 
C3.3 PROCUREMENT.................................................................................................................................................... 137 
C3.4 CONSTRUCTION ................................................................................................................................................... 138 
C3.5 MANAGEMENT .................................................................................................................................................... 159 

 
 

Status 

 

Should any requirement or provision in the parts of the Scope of Work conflict with any requirement of any Standardised 

Specification, particular specification or any drawings, the order of precedence, unless otherwise specified, is: 

 

• Scope of Work (Parts C3.1, C3.4 and C3.5) 

• Particular Specifications 

• SANS Standardised Specifications 

• Drawings 
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LANGEBERG MUNICIPALITY 

 

TENDER NO. 31/2026 

 

THE UPGRADING OF ZOLANI SPORTSGROUNDS HIGH MAST LIGHTING  

 

 

C3.1 Description of the Works 
 

CONTENTS 

 

3.1.1 EMPLOYER’S OBJECTIVES 

3.1.2 OVERVIEW OF THE WORKS 

3.1.3 EXTENT OF THE WORKS 

3.1.4 LOCATION OF THE WORKS 

3.1.5 TEMPORARY WORKS 

3.1.6 CONSTRUCTION TIME PERIOD               
3.1.7 CONTRACTOR’S CAMP SITE, POWER SUPPLY AND SERVICES             
3.1.8 CONSTRUCTION IN CONFINED AREAS                
3.1.9 WATER FOR CONSTRUCTION PURPOSES               
3.1.10 FEATURES REQUIRING SPECIAL ATTENTION               
3.1.11 ENVIRONMENTAL REQUIREMENTS                
3.1.12 MONTHLY STATEMENT AND PAYMENT CERTIFICATE 
3.1.13 LIMITED FUNDS              
 

3.1.1 EMPLOYER’S OBJECTIVES 

 

The objectives of Langeberg Municipality for this contract are to: 

a) Rectify critical infrastructure failures at the Zolani Sportsgrounds by decommissioning and 

removing all redundant and vandalized electrical infrastructure and replacing it with a new, 

secure, and compliant electrical supply and sports lighting installation. 

b) Provide sports field lighting to the soccer field at an average illuminance of not less than 100 lux 

(Eave) with a general uniformity (Uo = Emin/Eave) of not less than 0.6, in accordance with the 

SANCI / Detailed standard for Club-level activity. This level supports the requirements of the 

Zolani Soccer Club, which plays SAFA league matches and conducts regular training sessions at 

the facility. 

c) Provide sports field lighting to the netball court at an average illuminance of not less than 75 lux 

(Eave) with a general uniformity (Uo = Emin/Eave) of not less than 0.5, in accordance with the 

European Standard for practice-level activity. This level supports the requirements of the Zolani 

Netball Club, which uses the facility primarily for training sessions and friendly matches. 

d) Provide a dedicated, metered, and independently controlled electrical supply to the sports 

facility, removing the existing non-compliant and hazardous connections to the municipal street 

lighting network. 

e) Improve community safety and the social value of the Zolani Sportsgrounds by extending the 

usable hours of the facility through reliable and adequate night-time illumination to both the 

soccer field and netball court. 

f) Ensure that the installation is designed for vandalism resistance, long-term durability, and ease 

of maintenance, and that it is handed over fully tested, commissioned, and compliant with all 

applicable South African standards and statutory requirements. 
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g) Provide safe roof access infrastructure for the installation and ongoing maintenance of the 

pavilion roof-mounted floodlighting, in compliance with the applicable requirements of SANS 

10237 and the Construction Regulations 2014. 
 

3.1.2 OVERVIEW OF THE WORKS 

 

3.1.2.1 GENERAL DESCRIPTION 

 

Work items under this Tender shall include the complete supply, delivery, construction, installation, testing, 

commissioning, and handover of the Zolani Sportsgrounds High Mast Lighting upgrade, including the rectification 

of defects during the Defects Liability Period. 

 

The Works shall include, but not be limited to, any one or more of the following: 

 

i) Site establishment, temporary work, access control, and Health & Safety compliance. 

ii) Safe decommissioning, dismantling, removal, and lawful disposal of existing damaged or 

redundant electrical and lighting infrastructure. 

iii) MV/LV network interface works, including transformer connection modifications, protection 

arrangements, and associated electrical infrastructure works. 

iv) Civil works including excavation, trenching, bedding, backfilling, reinstatement, concrete 

foundations, plinths, and associated builder’s works. 

v) Supply, delivery, installation, and commissioning of lighting support structures, luminaires, 

mounting systems, and associated structural components. 

vi) Supply, installation, wiring, and commissioning of kiosks, switchgear, metering, distribution 

boards, control equipment, and associated protection systems. 

vii) Supply, laying, termination, testing, and commissioning of underground and surface electrical 

cabling, containment, mechanical protection, and associated accessories. 

viii) Installation of earthing, bonding, and lightning protection systems. 

ix) Inspection, testing, commissioning, energisation, photometric verification, and compliance 

certification. 

x) Submission of as-built documentation, operating information, warranties, close-out 

documentation, and final site handover. 

3.1.2.2 WORK AREAS 

 

The location of the works envisaged for the Project will be shown on the drawings bound into C7 of the Project 

document.  

 

3.1.2.3 BOUNDARIES OF THE SITE 

 

The site will be confined to the areas of construction, including the site camp of the contractor. 

 

3.1.2.3 OCCUPATION OF THE SITE 

 

Access to the site of the works will be given to the Contractor on the Commencement Date. 
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3.1.3 EXTENT OF THE WORKS 

 

The work to be carried out under this Contract shall be as provided for in the Schedule of Quantities, Contract 

Drawings, Technical Specifications, and other Contract Documents forming part of this Tender. 

 

However, should conditions encountered during execution differ materially from those reasonably anticipated at 

tender stage, the Engineer may instruct such modifications to the Works as may be necessary to suit the prevailing 

site conditions and circumstances. Any such modifications shall be treated and valued in accordance with the 

applicable provisions of the Conditions of Contract. 

 

3.1.4 DECOMMISSIONING AND REMOVAL OF EXISTING SERVICES 

 

The existing electrical infrastructure at the Zolani Sportsgrounds is in a degraded, vandalized, and partly inoperable 

condition. The decommissioning, safe disconnection, and removal of all redundant infrastructure forms an integral 

part of the Works and shall be executed before or concurrently with the new installation as directed by the Engineer. 

The Contractor shall not remove any item without the written approval of the Engineer. All removed materials shall 

be disposed of in accordance with the applicable statutory and environmental requirements as detailed below. 

 

3.1.4.1  EXISTING HIGH MAST WOODEN POLES AND LUMINAIRES 

a) Safe disconnection and removal of all existing 14m wooden poles and associated steel A-frame 

brackets. The pole positions are as indicated on the drawings. Note that new pole positions are 

offset from the existing positions due to the revised field layout. 

b) Removal of all existing luminaires (most likely 400W Metal Halide floodlights) and associated wiring 

from the wooden poles. Old HID lamp types contain hazardous substances and shall be disposed of 

at a licensed municipal waste facility in accordance with the applicable requirements of the 

National Environmental Management: Waste Act (Act 59 of 2008) and local authority waste 

disposal requirements. 
 

3.1.4.2  EXISTING LV SUPPLY DISTRIBUTION PANEL 

 

Disconnection and removal of the existing vandalized LV supply distribution panel at the transformer support 

structure. The panel is beyond economic repair due to extensive vandalism, with circuit breakers, busbars, and 

outgoing feeder cables stripped and removed. This panel shall be fully decommissioned and removed from site. 

 

3.1.4.3  EXISTING NON-COMPLIANT LV CONNECTIONS TO STREET LIGHTING NETWORK 

a) Disconnection of the existing non-standard service take-off connections from the municipal 

overhead ABC street lighting network that currently supply the sports field luminaires. This 

arrangement is non-compliant with SANS 10142-1 and shall be fully removed. 

b) Removal of the existing redundant aluminium ABC feeder cable from the ABC take-off point to 

the existing supply distribution point, including all associated support, strapping, and connection 

hardware. 
 

3.1.4.4  MV INFRASTRUCTURE REMEDIATION 

a) Cleaning of the existing transformer MV bushings and removal of carbon and arc residues 

resulting from arcing damage identified at one transformer bushing termination point. 

b) Replacement of the mechanically inadequate existing 11kV ABC feeder joint and the affected 

cable section between the joint location and the transformer termination point. The existing cable 

section with inadequate support, loose joint arrangement, and poor strain management shall be 

removed and replaced with a compliant installation including proper cable support, drip loop 

formation, strain relief, and approved joint arrangement. 
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3.1.4.5  DISPOSAL OF REMOVED MATERIALS 

 

All removed materials shall be transported off site at the Contractor’s cost. Recyclable metals (aluminium 

conductors, wooden poles, copper) shall be disposed of at approved facilities. Hazardous waste including HID lamp 

types (mercury-vapour, metal halide) shall be disposed of at a licensed hazardous waste facility, a copy of the 

waste disposal certificate shall be submitted to the Engineer. The Engineer shall be consulted before any item is 

disposed of in order to confirm which items, if any, are to be returned to the Municipality as salvaged material. 

 

3.1.5 TEMPORARY WORKS 

The nature of the Works does not necessitate significant temporary works structures. The following provisions 

apply: 

a) The Contractor may apply to restore the existing pole-mounted transformer supply point to 

temporary operational condition for the purpose of providing construction power, subject to the 

following conditions: prior written approval from the Engineer and the Municipality. A safety 

assessment of the existing installation confirming that the temporary supply does not present an 

electrical safety risk to site personnel or the public; and all temporary connections complying with 

SANS 10142-1 and the Occupational Health and Safety Act (Act 85 of 1993). The Contractor shall 

not energise any circuits that present a safety risk under any circumstances. 

b) Should the existing supply point not be suitable or not be made available, the Contractor shall 

make his own arrangements for temporary construction power at his own cost. No separate 

payment will be made for temporary power provisions. 

c) All temporary electrical installations and connections shall be removed in their entirety before 

final handover of the permanent installation. 
 

3.1.6 CONSTRUCTION TIME PERIOD 

 

3.1.6.1 Construction work programme 

 

The Contractor shall take note of various factors contained in the specifications, which will have a significant 

influence on the compilation of the construction work programme.  Prominent items are those which might require 

a lead time for ordering the equipment or which might entail a special manufacturing period. 

 

The Contractor shall take the above into consideration when drawing up his programme and no claims will be 

entertained in this regard. 

 

3.1.7 CONTRACTOR’S CAMP SITE, POWER SUPPLY AND OTHER SERVICES 

 

The Contractor shall establish all site offices, storage areas, laydown areas and welfare facilities within the 

boundaries of the Sports Field Facility, unless otherwise approved in writing by the Employer's Representative. The 

exact location and extent of these facilities shall be subject to approval prior to commencement of construction 

activities. 

 

The Contractor shall ensure that all temporary facilities, storage areas and construction activities are adequately 

secured and segregated from public access and any operational portions of the facility. 

 

The Contractor shall, however, make his own arrangements concerning the provision of water, electricity 

and other services for the campsite and office facilities.  All Municipal rates shall apply.  

 

No direct payment will be made for the provision of electrical and other services. The cost thereof shall be deemed 

to be included in the rates and amounts tendered for the various items of work for which these services are required. 
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Where portions of the Sports Field Facility remain operational during the construction period, the Contractor shall 

implement suitable access control, barricading, signage and safety measures to separate construction activities 

from facility users. 

 

3.1.8 CONSTRUCTION IN CONFINED AREAS 

 

The Contractor shall be deemed to have allowed for working within an active sports facility, including restricted 

access routes, limited storage areas, phased construction requirements, existing services, adjacent structures and 

the possible presence of facility users and maintenance personnel. 

 

No additional payment will be made nor will any claim for payment be considered for work done in such 

confined areas, despite indications to the contrary in the Standard Specifications. 

 

3.1.9 WATER FOR CONSTRUCTION PURPOSES 

 

The Contractor must make adequate provision in his tender for all negotiations and procurement of water for 

construction activities and all related costs will be deemed to be included in his tendered rates.  

 

3.1.10 FEATURES REQUIRING SPECIAL ATTENTION 

 

3.1.10.1 EXISTING SERVICES 

 

Any work requiring the excavation of existing road pavements, sidewalks and verges will require the necessary 

wayleaves be obtained from the relevant service authorities (including DFA, Neotel, Telkom, Electrical Department 

/ Eskom, Roads & Stormwater Department, Waterworks Department and Drainage & Sewerage Department etc). 

Prior to commencing work, the Contractor shall confer with all Authorities and Departments concerned and obtain 

the necessary wayleaves for both overhead and underground services affected by the Works and shall satisfy 

himself that he has obtained all the relevant information required to complete the Contract. The Contractor will be 

liable for obtaining all the necessary wayleaves and work permits from the relevant service authorities prior to the 

commencement of work within the road reserve. 

 

The Contractor shall carry out the works with the minimum interference to existing services, and it shall be clearly 

understood that obtaining the necessary wayleaves, will be at his own cost. The cost of repairing any damage to 

services, due to miscalculations or negligence on the part of the Contractor or his failure to carry out the duties set 

out in this Clause, shall be borne by the Contractor. 

 

The contractor needs to walk through the erf with the owner or authorised person, take photographs of the condition 

before work. Upon completion, the erven need to be handed back to the owner or authorised person in a similar or 

better state.    

 

3.1.10.2 HEALTH AND SAFETY PLAN 

 

Prior to commencing work, the Contractor shall submit a Health and Safety Plan, compiled in accordance with the 

Health and Safety Specifications in Part C of the Works Specifications to the Engineer for approval. The Contractor 

may not commence construction without the Engineer’s approval of the Health and Safety Plan. 

 

3.1.10.3 STANDARD OF MATERIALS, WORKMANSHIP, TESTING AND PERFORMANCE 

 

The attention of Tenderers is particularly drawn to the high standard of materials, workmanship, testing and 

performance applicable to his Contract as a whole and he shall convey this requirement to his proposed Sub-

Contractors. 

 

The Contractor will carry out control testing of materials and workmanship as required in terms of the specifications. 

Where necessary, the Engineer may carry out acceptance control testing. The Employer will not pay claims or grant 

extension of time for delays to the works resulting from the awaiting of test results. Testing as required by the 

Engineer will be effected as promptly as possible, but it is in the Contractors own interest to submit material samples 

and other components of workmanship for testing in good time to assist in avoiding or minimising delays. 
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3.1.10.4 WEATHERPROOF PROTECTION FOR WORKERS 

 

All staff required to continue working during rain shall be provided with oilskins and rubber knee boots, or other 

approved protective clothing and footwear. 

 

3.1.10.5 NIGHT WORK AND WORK ON PUBLIC HOLIDAYS 

 

Where the Contractor requires staff to work overtime, he shall make the necessary arrangements with the Engineer 

and obtain written approval from the Engineer. The Contractor shall bear the cost of his overtime work. 

 

The following conditions apply: 

a) No work allowed after 18:00 on weekdays.   

b) Working times for Saturdays are 08:00 - 14:00. 

c) No work allowed on Sundays, Public Holidays and year end break as published by SAFCEC. 

d) Approval for work outside of normal working hours to be obtained from Employer. 

 

Penalty for the transgression of above conditions is R5 000 per transgression. 

 

3.1.11 ENVIRONMENTAL REQUIREMENTS 

 

The Contractor shall take particular note of the environmental requirements contained in the Works Specifications. 

 

The Contractor shall take every precaution to avoid damage to vegetation within that area which falls outside the 

designated work area is indicated on the drawings. Any damage caused is to be repaired at the Contractor’s 

expense. 

 

Storage and stockpiling of materials will not be permitted without the written consent of the Engineer. Excess 

material from excavations and waste material shall be spoiled off site at suitable locations. 

 

3.1.12 MONTHLY STATEMENTS AND PAYMENT CERTIFICATES 

 

The statement to be submitted by the Contractor in terms of Clause 6.10 of the Conditions of Contract shall be 

prepared by the Contractor at his own cost, strictly in accordance with the standard payment certificate prescribed 

by the Engineer, in digital electronic computer format.  

 

For the purposes of the Engineer’s payment certificate, the Contractor shall subsequently be responsible, at his 

own cost, for making such adjustments to his statement as may be required by the Engineer for the purposes of 

accurately reflecting the actual quantities and amounts which the Engineer deems to be due and payable to the 

Contractor in the payment certificate. 

 

The Contractor shall, at his own cost, make the said adjustments to the statement and return it to the Engineer 

within three (3) normal workings days from the date on which the Engineer communicated to the Contractor the 

adjustments required.   

 

Any delay by the Contractor in making the said adjustments and submitting to the Engineer the requisite copies of 

the adjusted statement for the purposes of the Engineer’s payment certificate will be added to the times allowed to 

the Engineer in terms of Subclause 6.10.4 of the Conditions of Contract to submit the signed payment certificate to 

the Employer and the Contractor.  Any such delay will also be added to the period in which the Employer is required 

to make payment to the Contractor. 

 

3.1.13 LIMITED FUNDS 

 

Limited funds are available for this project and certain portions of the works as detailed in the scope of works may 

be omitted depending on the tendered rates and tender amounts received. The Employer reserves the right to 

amend, limit or omit certain portions / parts of the works without thereby invalidating the contract. 

 

The Contractor shall take cognisance of these additional requirements in the finalisation of his tendered rates and 

programme of work. No claims will be considered on account of these restrictions
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LANGEBERG MUNICIPALITY 

 

TENDER NO. 31/2026 

 

THE UPGRADING OF ZOLANI SPORTSGROUNDS HIGH MAST LIGHTING  

 

C3.2 Engineering / Design 
 
CONTENTS 
 
3.2.1 DRAWINGS 
3.2.2 DESIGN PROCEDURES 
 
3.2.1 DRAWINGS 

 

The drawings listed below are attached in order to give an overview of the project.  Additional construction drawings 

will, in terms of the General Conditions of Contract, be issued to the Contractor by the Engineer/Employer on the 

commencement date and from time to time as required. 

 

The Works shall be carried out in accordance with the drawings listed in C7 of the tender documents and 

included in Volume 4: Drawings and form part of the contract documents. 

 

The reduced drawings that form part of the tender documents shall be used for tender purposes only. 

 

The Contractor will be supplied with 3 unreduced paper prints of each of the drawings required for construction.  

These copies are issued free of charge and the Contractor shall make any additional copies he may require at his 

own cost. 

 

Only figured dimensions shall be used and drawings shall not be scaled unless otherwise instructed. 

 

The Contractor shall ensure that accurate as-built records are kept of all infrastructure installed or relocated during 

the contract. The position of pipe bends, junction boxes, duct ends and all other underground infrastructure shall 

be given by either co-ordinates, or stake value and offset. Where necessary, levels shall also be given. A marked-

up set of drawings shall also be kept and updated by the Contractor. This information shall be supplied to the 

Engineer’s Representative on a regular basis. 

 

All information in the possession of the Contractor, which the Engineer requires to complete his record drawings 

shall be supplied to the Engineer’s Representative before a certificate of completion will be issued. 

 

The drawings prepared by the Employer for the permanent Works are listed.  The Employer reserves the right to 

issue amended and/or additional drawings during the contract. 

 

3.2.2 DESIGN PROCEDURES 

 

The design and supply responsibilities assigned to the Contractor under this contract encompass the following 

scope, in addition to any temporary works and support of excavations as required by the Occupational Health and 

Safety Act (Act No. 85 of 1993) and Construction Regulations 2014. 

 

3.2.2.1 HIGH MAST POLES – DESIGN AND SUPPLY 

 

The Contractor is responsible for the complete structural design, supply, and installation of all new high mast pole 

structures. The design shall be carried out or reviewed and certified by a Professional Engineer registered with 

ECSA, and shall address, at minimum, the following: 

a) Dead loads, wind loads, luminaire loads, and dynamic loading effects in accordance with SANS 10160 and 

applicable structural design standards. 

b) Foundation design, including planting depth, backfill specification, and compaction requirements based on 

site-specific soil investigation. 
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c) Pole material specification: hot-dip galvanised stepped steel in accordance with SANS 121 (ISO 1461), 

minimum zinc coating 85 µm average. 

d) Luminaire bracket and cross-arm configuration to suit the specified luminaire arrangement and aiming 

requirements. 

e) Internal cable routing provisions, access door arrangement, and cable entry aperture detail. 

 

Detailed shop drawings for each pole type, including pole profile, wall thickness schedule, bracket and cross-arm 

arrangement, access door, cable entry, earthing lug, and base plate or planting detail, shall be submitted to the 

Client and the Engineer for review and written approval prior to commencement of manufacture. No manufacturing 

shall commence without written approval. 

 

3.2.2.2 ROOF SAFETY LINE SYSTEM – DESIGN AND SUPPLY 

 

The Contractor shall supply, install, test, and certify a roof-mounted fall protection safety line system to provide safe 

access for installation and future maintenance of the roof-mounted floodlighting and junction box. The complete 

system, including all anchor points, lifeline components, fixing assemblies, and sealing arrangements, shall be 

supplied and installed by a specialist Fall Protection Contractor who holds current third-party product certification 

for the system being installed. 

 

The system shall be certified to an internationally recognised standard for horizontal lifeline and anchor point 

systems (EN 795 or equivalent). The system design, anchor load ratings, and installation method shall be confirmed 

in writing by the specialist contractor prior to installation. A load-rated test certificate for the installed system, issued 

by the specialist contractor, shall be submitted to the Engineer as a condition of handover. 

 

Anchor Point Fixing and Waterproofing: 

a) Anchor points shall be fixed to the trapezoidal metal roof sheeting using the manufacturer's certified fixing 

system. The AOS01 + SHIELD anchor point (High Gear Solutions, or equivalent certified product) is 

considered a suitable system for this application. The anchor point shall be secured to the sheeting rib profile 

using the supplied mounting rivets, with the SHIELD waterproofing flashing sealed against the sheeting 

surface to maintain roof integrity. The structural adequacy of the sheeting and its connection to the primary 

roof structure (purlins) to resist the imposed anchor loads shall be confirmed by a competent structural 

engineer prior to installation.  

b) All roof sheeting penetrations associated with anchor fixings shall be sealed using the manufacturer’s 

approved weatherproof cellular rubber sealing system, installed strictly in accordance with the manufacturer’s 

installation requirements, to maintain the full waterproofing integrity of the roof envelope. 

c) The Contractor shall verify the purlin spacing, sheeting profile type, and sheeting condition prior to specifying 

and ordering the anchor system. Any incompatibility between the selected anchor system and the actual roof 

configuration shall be reported to the Engineer before installation commences. 

d) All exposed anchor hardware, lifeline rail, and associated fittings shall be minimum Grade 304 stainless steel 

or equivalent material suitable for the coastal corrosive environment. 

 

The specialist contractor shall submit to the Engineer, prior to installation: a system layout drawing showing anchor 

positions and lifeline routing; the manufacturer’s product certification and load rating documentation; and the 

proposed installation method statement confirming compliance with the Construction Regulations 2014. No 

installation shall commence without written acceptance of these documents by the Engineer. 

 

3.2.2.3 LIGHTING CONTROL KIOSK – DESIGN AND SUPPLY 

 

The Contractor is responsible for the detailed design, manufacture, supply, and commissioning of the Lighting 

Control Kiosk as described in section PS5. The kiosk internal arrangement, protection coordination, and component 

selection shall be designed by a registered person in terms of the Electrical Installation Regulations 2009. The 

kiosk shall be designed to comply with SANS 10142-1 in full. The design shall address: 

a) Enclosure dimensions, IP rating, door and locking arrangement, and HDG cage detail. 

b) Internal single-line diagram (SLD) showing protection hierarchy, metering arrangement, contactor control, and 

surge protection device (SPD) coordination. 
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c) Component schedule confirming compliance with SANS 60947 series, VC8036, and project requirements. 

d) Concrete plinth design and reinforcement detail (for kiosk only; no concrete foundations required for lighting 

poles). 

 

Detailed shop drawings and the internal wiring diagram shall be submitted to the Client and the Engineer for review 

and written approval prior to manufacture. No manufacturing shall commence without written approval. 

 

3.2.2.4 ROOF-MOUNTED LIGHTING JUNCTION BOX – DESIGN AND SUPPLY 

 

The Contractor is responsible for the detailed design, manufacture, supply, installation, and commissioning of the 

roof-mounted Junction / Distribution Box as described in section 3.4.3.4. The design shall be carried out by a 

registered person in terms of the Electrical Installation Regulations 2009, and shall address: 

a) Enclosure specification: 3CR12 stainless steel, minimum IP65, minimum 550 x 400 x 220 mm, hinged lockable 

door, removable gland plate. 

b) Internal arrangement: 20A TP load break switch, individual 10A SP MCBs per luminaire circuit, neutral bar, 

earth bar, and interconnecting busbars sized for the fault level and connected load. 

c) IBR roof mounting arrangement using hot-dip galvanised Unistrut P2000 channel with proprietary IBR-

compatible roof brackets (e.g., Axe Struct or equivalent), minimum six fixing points, all hardware minimum 

Grade 304 stainless steel. 

d) Roof structure adequacy verification, including confirmation of purlin spacing, sheeting condition, and 

allowable imposed loading, to be submitted with the shop drawing package. 

 

Detailed shop drawings showing enclosure arrangement, internal wiring layout, roof mounting detail, cable routing, 

and gland schedule shall be submitted to the Client and the Engineer for review and written approval prior to 

manufacture. No manufacturing shall commence without written approval. 

 

All temporary works designed and constructed by the Contractor shall be designed and supervised by a competent 

person with the necessary qualifications and experience in terms of the Construction Regulations 2014. The 

Contractor shall have the necessary professional indemnity insurance in place for the duration of the contract. 
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LANGEBERG MUNICIPALITY 

 

TENDER NO. 31/2026 

 

THE UPGRADING OF ZOLANI SPORTSGROUNDS HIGH MAST LIGHTING  

 

C3.3 Procurement 
 

CONTENTS 

 

3.3.1 TARGETED CONSTRUCTION PROCUREMENT  

3.3.2 SUB-CONTRACTING  

 
3.3.1. TARGETED CONSTRUCTION PROCUREMENT 
 
3.3.1.1 Objective 

 
The Employer promotes the principles of Targeted Construction Procurement. In terms of Employer’s current 
procurement policy this project provides for the following objectives to be actively pursued: 
 
- the provision of opportunities for Small, Medium and Micro- Business Enterprises (SMMEs).  
- the provision of work opportunities for local labour. 
 

3.3.1.2 Contract requirements 
 
For this contract, no set minimum contract participation goals will be applied but it is recommended that the 
Contractor make use of local labour where possible. 
 

3.3.1.3 Labour workforce 
 
On this contract, it is the intention that work is provided during the execution of the works for targeted labour residing 
in the target area (Ward 1,2,3, Robertson) as defined and which would normally be the local or nearest 
communities.  Labourers of the local or nearest communities required by the contractor shall be targeted, recruited 
and employed for work. 
 

3.3.2. SUBCONTRACTING 
 
3.3.2.1 General 

 
The Contractor may subcontract portions of the Works included in the Contract. Clause 4.4 of the General 
Conditions of Contract makes provision for subcontracting. 
 
Subcontract work provides opportunities for small or specialist businesses. 
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LANGEBERG MUNICIPALITY 

 

TENDER NO. 31/2026 

 

THE UPGRADING OF ZOLANI SPORTSGROUNDS HIGH MAST LIGHTING  

 

C3.4 Construction 
 

CONTENTS 

 

3.4.1 TRADE NAMES OR PROPRIETARY PRODUCTS 

3.4.2 APPLICABLE STANDARDISED SPECIFICATIONS 

3.4.3 PARTICULAR / PROJECT SPECIFIC SPECIFICATIONS 

 

 

3.4.1. TRADE NAMES OR PROPRIETARY PRODUCTS 

 

Bid specifications may not make any reference to any particular trademark, name, patent, design, type, specific 

origin or producer, unless there is no other sufficiently precise or intelligible way of describing the characteristics of 

the work, in which case such reference must be accompanied by the words “or equivalent”. 

 

TENDERERS MUST NOTE THAT WHEREVER THIS DOCUMENT REFERS TO ANY PARTICULAR 

TRADEMARK, NAME, PATENT, DESIGN, TYPE, SPECIFIC ORIGIN OR PRODUCER, SUCH REFERENCE 

SHALL BE DEEMED TO BE ACCOMPANIED BY THE WORDS “OR EQUIVALENT, SUBJECT TO THE 

APPROVAL OF THE EMPLOYER’S REPRESENTATIVE, BASED ON DEMONSTRATED COMPLIANCE WITH 

THE SPECIFIED PERFORMANCE, QUALITY, COMPATIBILITY, AND APPLICABLE STANDARDS 

REQUIREMENTS.” 

 

 

3.4.2 APPLICABLE STANDARDISED SPECIFICATIONS 

  

Standard / Regulation Description / Applicability 

SANS 10199 The design and installation of earth electrodes 

SANS 10292 Earthing of low-voltage (LV) distribution systems 

SANS 10198-12 
The selection, handling and installation of electric power cables – Part 

12: Installation of earthing system 

SANS 10198-13 
The selection, handling and installation of electric power cables – Part 

13: Testing, commissioning and fault location 

SANS 62305-1 to -4 / IEC 62305 
Protection against lightning (all parts). Applicable to high mast steel 

pole structures and the lighting control kiosk 

IEC 60947-2 / IEC 60947-2 

Low-voltage switchgear and controlgear – Part 2: Circuit-breakers. 

Applicable to all MCCBs in the kiosk and pole-mounted protection 

enclosures 

IEC 60598-1 and IEC 60598-2-3 

Luminaires: General requirements and tests, and particular applicable 

requirements for floodlights. All luminaires shall comply with these 

standards and shall be supplied with applicable type test documentation 

SANS 10237:2023 

Roof access systems. Applicable to the pavilion roof walkway and 

safety line installation. Mandatory per Section 5.2.4(g) as the roof is 

subject to foot traffic for luminaire installation and maintenance 
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Standard / Regulation Description / Applicability 

EN 795 (Class C) 

Personal fall protection equipment: Anchor devices. Applicable to the 

horizontal lifeline anchor system. Certification to this standard or 

equivalent is required from the specialist protection contractor 

VC 8036 

Compulsory Specification for Circuit-Breakers (Government Gazette 

No. 29265 of 6 October 2006). Mandatory for all circuit breakers 

supplied under this contract 

National Environmental 

Management: Waste Act (Act 59 of 

2008) 

Applicable to the disposal of hazardous waste materials including HID 

lamp types removed as part of the decommissioning scope 

SABS 657 
Specifies the tubular material grade (Grade 300MPA) used for pole 

construction 

SABS 1200 H Standard for welding requirements during pole construction 

SABS 763 
Specifies that all poles and ancillary equipment must be hot-dipped 

galvanized 

SANS 121 
Specification for hot-dip galvanized coatings on fabricated iron and 

steel articles for heavy-duty applications 

SANS 1200 DB Earthworks (Pipe trenches) 

SANS 1200 DA Earthworks (Small works) 

SABS 1200 G Concrete 

SABS 1200 C Site clearance 

SANS 1507-3:2007 Armoured low-voltage cable 

SANS 10142-1 Wiring code 

SANS 61643-11 Requirements for low-voltage surge protective devices 

NRS 033 / SANS 1713 Design and accessories for Aerial Bundled Conductors 

IEEE 400.2 Guide for field testing of shielded power cable systems 

SANS 10198-4 Selection and installation of electric power cables 

SABS 1200 DB Earthworks compaction testing 

SABS 1200 LB Bedding 

SABS 1200 LC Cable ducts 

SANS 1200 D General earthworks 

SANS 61000-3-2 
Electromagnetic compatibility (EMC) regarding harmonic current 

emissions 

OHSA 
Specifically Electrical Machinery Regulation Clause 13 regarding the 

earthing of luminaires 

COIDA 

Compensation for Occupational Injuries and Diseases Act; contractor 

must provide a valid Letter of Good Standing from the Compensation 

Commissioner 
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All work carried out, as well as equipment supplied, must fully meet and be in compliance with the requirements 

of the Occupational Health and Safety Act (Act 85 of 1993) and the Construction Regulations (2014) issued in 

terms of Section 43 of the Act.   

 

In addition, the latest revisions of the following statutory regulations, laws and obligations as pertaining 

specifically to any and all electrical work applicable to this specific project are applicable: 

• The regulations of the local Supply Authority 

• The regulations of the Client, being either Governmental, Municipal, Parastatal or Private 

• Local fire regulations 

• SANS 10400-A: 2010 – The application of the national building regulations, Part A:  General 

principles and requirements 

All references to "SABS" specifications shall be read as "SANS" in accordance with the current designation by the 
South African Bureau of Standards. Where a SANS Standard does not exist or is not applicable, the relevant IEC 
or BS Standard shall apply.  

 
a) The term "project specifications" appearing in any SANS standardised specification shall be read as "scope of 

work" for the purposes of this contract. 

b) This project specification contains Particular Specifications (PS) which represent additional and project-specific 
requirements applicable to this contract. Each PS clause is numbered in accordance with the relevant Bill of 
Quantities (BOQ) item reference. PS clause numbers do not correspond to the clause numbering of any 
standardised or SANS specification and shall not be interpreted as such. 

c) PS clauses shall not be read as direct amendments, substitutions, or replacements of any specific SANS clause. 
Where a PS clause addresses a subject covered by a SANS standard, that standard remains fully applicable. 
The PS clause shall be read as an additional project-specific requirement only. 

 
i. In the event of any discrepancy between the project specifications, the schedule of quantities, or the 

drawings, the project specifications shall take precedence. Where a discrepancy exists between a PS clause 
and an applicable SANS standard, the matter shall be referred to the Engineer for clarification prior to 
execution of the work. 
 

ii. The standardised specifications, which form part of this contract, may contain clauses not applicable to this 
particular contract. Such clauses shall be identified and clarified with the Engineer. Inapplicable clauses do 
not relieve the Contractor of compliance with all other applicable requirements. 

 

3.4.3 PARTICULAR / PROJECT SPECIFIC SPECIFICATIONS 

 

The Particular Specifications (PS) contained in this Scope of Works are referenced by a PS number that 

corresponds directly to the relevant Bill of Quantities (BOQ) item. Not all BOQ items carry a PS reference — a PS 

clause is only assigned where a project-specific requirement needs to be described to provide context for pricing 

or execution of that item. 

 

Section 3.4.3 provides the broader project scope and serves as the descriptive reference for BOQ pricing. 

Contractors shall read each PS clause in conjunction with the corresponding BOQ item when pricing the works. 

 

PS1 MV INSTALLATION  

 
PS1.1 MEDIUM VOLTAGE ABC CABLES 

 

The Contractor shall supply, deliver, install, terminate, joint, test, and commission 6.35/11kV Medium Voltage Aerial 

Bundled Cable (MV ABC) complete with all associated accessories and fittings required for a complete operational 

installation. 

The cable shall comprise XLPE insulated stranded aluminium phase conductors with an integrated galvanised steel 

messenger/catenary conductor, suitable for outdoor installation under South African environmental service 

conditions including UV exposure, moisture, pollution, and elevated ambient temperatures. 
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The MV ABC cable shall comply with: 

• SANS 1713  

• Applicable NRS utility requirements  

• Manufacturer’s type test certification for the offered cable system  

• Cable sizes shall be as scheduled and/or indicated on the drawings: 

The cable system shall be suitable for: 

• Continuous operation at 6.35/11kV  

• Outdoor aerial installation  

• Mechanical suspension from approved support hardware  

• Installation on pole-mounted distribution infrastructure  

• Service under fault conditions consistent with the installed network fault levels  

Cable construction shall include: 

• Stranded aluminium conductors  

• XLPE insulation  

• UV resistant outer protective sheath where applicable  

• Integrated galvanised steel messenger/catenary conductor sized for the required mechanical loading  

Minimum cable performance requirements: 

• Rated voltage: 6.35/11kV  

• Maximum conductor operating temperature: 90°C  

• Short-circuit temperature rating consistent with SANS requirements  

• Resistance to UV degradation, moisture ingress, and atmospheric contamination 

 
Only complete cable systems from established manufacturers with documented compatibility between cable and 

accessories shall be accepted. 

 

PS1.2 TERMINATIONS 

  

The Contractor shall supply, install, terminate, test, and commission complete 11kV outdoor MV ABC termination 

systems for connection to existing network equipment including transformer bushings and associated MV 

infrastructure. 

 

Termination kits shall be specifically designed for 6.35/11kV XLPE insulated aluminium MV ABC cable systems 

and shall be fully compatible with the installed cable size and construction. 

Termination kits shall comply with: 

• SANS 60502 series, where applicable  

• Applicable NRS requirements  

• IEEE / manufacturer requirements where no SANS equivalent exists  

Each termination kit shall include all materials necessary for a complete installation, including: 

• Stress control components  

• Insulation tubing  

• Anti-tracking insulation components  

• Moisture sealing components  

• Compression lugs suitable for aluminium conductors  

• Mechanical support components  

• Breakout components  

• Earthing components where required  

• Phase identification materials  
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Terminations shall be suitable for: 

• Outdoor UV exposed service  

• Pollution-contaminated environments  

• Moisture exposure  

• Transformer / equipment connection duty  

• South African climatic conditions  

Where existing damaged terminations are replaced, the Contractor shall: 

• Safely isolate and make the installation dead  

• Remove defective terminations  

• Inspect exposed cable ends for thermal, insulation, moisture, or fault damage  

• Cut back damaged cable to sound insulation where required  

• Clean existing transformer bushings and connection interfaces  

• Remove arc residue, contamination, carbon tracking, and degraded insulation residues  

• Dispose of all redundant materials off site  

• Termination workmanship shall be strictly in accordance with manufacturer installation 

procedures 
 

PS1.3 JOINTING  

 

The Contractor shall supply, install, and commission complete 11kV straight-through jointing systems for 

6.35/11kV MV ABC XLPE insulated aluminium cable systems. 

 

T-off joints shall not be permitted unless specifically indicated elsewhere in the Contract documentation. 

Jointing systems shall be specifically designed for aerial MV ABC applications and shall be fully compatible with 

the installed cable construction, conductor size, insulation system, and environmental service conditions. 

Joint kits shall comply with: 

• SANS 60502 series, where applicable  

• Applicable NRS requirements  

• Manufacturer’s type-tested accessory requirements  

Each joint kit shall include all materials required for a complete installation, including: 

• Compression connectors suitable for aluminium conductors  

• Stress control materials  

• Insulation rebuild materials  

• Moisture sealing materials  

• Outer environmental sealing system  

• Mechanical reinforcement components  

• UV resistant outer protective materials  

• Phase identification materials  

Straight-through joints installed in aerial service shall: 

• Be specifically suitable for exposed outdoor installation  

• Be resistant to UV radiation, moisture ingress, atmospheric contamination, and thermal cycling  

• Maintain full electrical and mechanical integrity under operating and fault conditions  

• Be suitable for installation on suspended MV ABC systems 

Installation requirements: 

• Installation shall be carried out strictly in accordance with the accessory manufacturer’s approved 

installation procedures.  
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• All conductor preparation, insulation stripping, crimping, sealing, and finishing shall be performed using 

manufacturer-approved tools and methods.  

• Cable bending radii shall not be less than the cable manufacturer’s minimum permissible bending radius.  

• Care shall be taken to prevent conductor damage, insulation scoring, deformation, or moisture 

contamination during installation.  

• Drip loops shall be provided on both sides of exposed aerial joints to minimise moisture ingress into the joint 

assembly.  

• Joints shall be installed in a neat and mechanically stable arrangement that avoids undue stress on 

conductors or accessories.  

• Where required, joints shall be installed on approved MV ABC joint support trays / support brackets securely 

fixed to the supporting structure.  

• Unsupported free-hanging joints shall not be permitted.  

• Joint installation shall maintain all required statutory electrical clearances.  

Workmanship requirements: 

• Installation shall be undertaken by suitably trained and competent personnel.  

• Damaged, defective, or improperly installed joints shall be removed and replaced at the Contractor’s cost. 

 

PS1.4 MV ABC SUSPENSION ASSEMBLY 

 

The Contractor shall supply and install all MV ABC support hardware required for a complete operational 

installation. 

 

All support hardware shall be suitable for 6.35/11kV MV ABC systems and compatible with the installed cable 

construction and pole infrastructure. 

 

• Assemblies shall include: 

• ABC Dead End Assembly  

• ABC Suspension Assembly  

• ABC Strain Assembly (0°–60° deviation)  

• ABC Strain Assembly (60°–90° deviation) 

Assemblies shall include all required components, including: 

• Tension brackets  

• Suspension brackets  

• Tension clamps  

• Suspension clamps  

• Messenger support hardware  

• Stainless steel fastening components  

• Pole mounting brackets  

• Corrosion-resistant fixings  

Mechanical requirements: 

• Hardware shall be designed for the applicable conductor and messenger loading  

• Components shall withstand expected wind, tension, and fault-induced mechanical loads  

• Tension clamps shall securely anchor the messenger without slippage  

• Suspension hardware shall prevent insulation damage to the bundled conductors  

• Materials: 

• Corrosion resistant  

• UV resistant where non-metallic  

• Suitable for South African coastal / inland environmental conditions  
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Pole-mounted brackets and assemblies shall be suitable for the installed support structure type. 

No special tools requiring proprietary utility-only access shall be permitted unless approved. 

 

PS1.5 INSTALLATION AND COMMISSIONING 

 

Following installation or termination works, the Contractor shall perform testing and commissioning of the installed 

MV ABC circuits. No energisation shall take place without the written approval of the Engineer. All test instruments 

shall be calibrated, with calibration certificates current and available on site. 

 

Testing shall include: 

 

• Continuity testing 

• Insulation resistance (IR) testing: phase-to-earth and phase-to-phase, per circuit 

• Phase identification verification 

• Connection torque verification per manufacturer's specified torque values 

• Sheath integrity verification 

• Visual inspection 

• Functional commissioning checks 

 

Very Low Frequency (VLF) AC withstand testing shall be performed on all newly installed MV cable circuits/ 

terminations/ joints in accordance with IEC 60502-2 and HD 620 S2. VLF testing is mandatory prior to 

energisation and is not conditional on fault history or insulation degradation. 

 

VLF testing requirements: 

 

• Frequency: 0.1 Hz 

• Duration: 60 minutes per phase 

• Test voltage: per IEC 60502-2 Table, appropriate to the cable's rated voltage (Uo/U) 

 

Test deliverables, the following shall be submitted to the Engineer prior to energisation: 

 

• Certified VLF test report per phase 

• Test waveforms 

• IR test results 

• Sheath integrity verification results 

• Calibration certificates for all test equipment 

 

PS2  LV INSTALLATION  

 

PS2.1 LV CABLES 

 

   All LV cables used for this project shall meet the following specifications 

PS2.1.1 CONDUCTOR MATERIAL 

 

Due to the small cable diameters and the municipality maintenance spare limitations for aluminium cables, only 

copper cables will be used for the LV reticulation for the sports field lighting 

PS2.1.2 INSULATION AND SHEATHING 

 

• Cables shall be Polyvinyl Chloride (PVC) or Cross-linked Polyethylene (XLPE) insulated, conforming to the 

requirements of SANS 1507  

• Multicore cables shall be of the insulated and sheathed type. Unarmoured cables are only permissible if 

installed in a manner that protects them from mechanical damage.  
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PS2.1.3 VOLTAGE AND ARMOURING 

 

• All LV cables shall be rated for voltages of 600/1000 V. 

• Multicore PVC-insulated armoured cables shall be used for direct-buried applications to ensure mechanical 

protection. 

 

PS2.2 CABLE TERMINATION 

 

All cable terminations shall be performed by qualified personnel to ensure mechanically sound and electrically 

continuous connections. 

 

PS2.2.1 CABLE GLANDS 

 

Terminations shall utilize brass cable glands complete with neoprene rubber shrouds (similar to Pratley or Captive 

Cone glands). 

The armouring of armoured cables shall be terminated by a clamp or gland that bonds it to the earth continuity 

system.  

 

PS2.2.2 CABLE LUGS 

 

Lugs may be soldered or crimped using a compression tool. 

All LV cable lugs shall be fitted with color-coded neoprene rubber sleeves corresponding to the appropriate phase 

colour.  

 

PS2.2.3 CORE IDENTIFICATION 

 

Conductors in AC circuits shall be identified by colour at their terminations as follows: 

• Phase: Any colour other than green/yellow, green, or black. 

• Neutral: Identified by black only. 

• Earth Continuity: Identified by the bi-colour green/yellow only, or by being bare. 

 

PS2.3 LOW VOLTAGE CABLE INSULATION RESISTANCE TESTING AND TEST CERTIFICATION 

 

All installed Low Voltage power and control cables shall be subjected to insulation resistance testing following 

installation, termination, and prior to energisation. Testing shall be carried out using calibrated test equipment 

(Megger insulation resistance tester), with equipment make, model, serial number, and test voltage recorded on 

the test documentation. 

 

Testing shall be undertaken for each installed cable circuit, with results recorded for phase-to-earth and phase-

to-phase insulation resistance measurements, as applicable to the cable configuration. Test records shall clearly 

identify the cable size, conductor material, number of cores, cable route, circuit origin and destination, measured 

insulation resistance values, and any relevant comments or observations. 

 

All test results shall be documented on the Low Voltage Cables: Insulation Resistance Test Certificate included 

in Annexure G – Test Certificates, or on an approved equivalent format containing the same minimum information. 

The completed and signed test certificates shall be submitted by the appointed Contractor as part of the 

commissioning and handover documentation. No installation shall be considered complete or accepted until the 

required test certification has been submitted and accepted by the Engineer / Principal Agent. 

 

PS3 LOW VOLTAGE ABC RETICULATION 

 

The Distribution Standard Part 3 (as amended) compiled by Eskom for Standard Urban Reticulation practices. 

SANS 10198-14 (1996):   The selection, handling and installation of electric power cables of rating not exceeding 

33kV – Part 14:  Installation of aerial bundled conductor (ABC) cables. 
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PS3.1 ASSEMBLIES 

 

D-DT 1100 3-phase ABC suspension assembly (0-30deg) 

D-DT-0180 Pole top box position detail 

D-DT-0341 Stay assembly 

D-DT-1171 Strapping and connector applications 

D-DT-3003 Pigtail bolt M16 

D-DT-3004 Nut eye M16 

D-DT-3032 LV stay bracket 

D-DT-3061 Suspension clamp 

D-DT-3075 Cable ties 

D-DT-3140 Service cable 

D-DT-3141 ABC phase cores 

 

 

D-DT 1120 3-phase ABC terminal assembly 

D-DT-0180 Pole top box position 

D-DT-0341 Stay assembly 

D-DT-1171 Strapping and connector applications 

D-DT-3003 Pigtail bolt M16 

D-DT-3004 Nut eye M16 

D-DT-3032 LV stay bracket 

D-DT-3060 Clamp / grip strain attached to neutral 

D-DT-3075 Cable ties 

D-DT-3079 End caps 

D-DT-3131 Stainless strapping 

D-DT-3141 ABC phase cores 

 

 

 

SAP MATERIAL No.: 0168521 

SHORT DESCRIPTION: CABLE TIE, STRAP 

270LG x 8W UV STABLE D3075 

 

TECH. DESCRIPTION: 

CABLE TIE, NYLON 66, UV STABILISED, 8mm 

WIDE x 270mm LONG, AS PER ESKOM 

DRAWING No. D-DT-3075. 
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PS3.2 PROTECTION 

 

D-DT 0309 SANS 780 Transformer & LV Fuse-holder Connections 

D-DT-3036 Clamp strain wedge / grip strain 

D-DT-3088 Neutral surge arrester 

D-DT-3102 Applicable crimping lug for transformer earth connection 

D-DT-3116 Pre-insulated lug 

D-DT-3126 Un-insulated lug (If applicable) 

D-DT-3127 LDPE pipe sleeve for bare neutral conductor (if applicable)  

D-DT-3141 LV ABC conductor 

D-DT-3182 LV fuse holder set and bracket 

D-DT-3024 Un-insulated lug 

 

 

SAP MATERIAL No.: 0165096 

SHORT DESCRIPTION: HOLDER, FUSE: 

1kV, 160A, NH00 DIN 

TECH. DESCRIPTION: 

FUSE HOLDER, 1kV, 160A, NH00 DIN, 

BRACKET MOUNTED, FULLY INSULATED, 

SINGLE POLE, SUITABLE FOR NH00 DIN 

TYPE FUSES, COMPLETE WITH FUSE 

BLOWN INDICATOR, RATED AT 1000V AND 

160A, WITH ONE INCOMING AND TWO 

OUTGOING TERMINALS, EACH TERMINAL 

SUITABLE FOR DIRECT CONNECTION OF 

35mm² TO 70mm² ALUMINIUM 

CONDUCTORS/CABLES, SUPPLIED 

INDIVIDUALLY FOR USE IN 1 PHASE, 2 

PHASE, OR 3 PHASE COMBINATIONS WITH 

MOUNTING BRACKET (D-DT-3182 SH.3), 

COMPLETE WITH 1 x M8 ATTACHMENT 

BOLT, NO NEUTRAL TERMINALS OR 

LINKS, AS PER ESKOM DRAWING No. D-

DT-3182. 

 

 

AP MATERIAL No.: 0165006 

SHORT DESCRIPTION: FUSE, 160A 500V 

120kA SIZE NH 00 D3181 

TECH. DESCRIPTION: 

FUSE, RATED 160A, 500V, 120kA, SIZE NH 

00, COMPLYING WITH SANS 60269-2-1 AND 

DIMENSIONS TO SANS 60269-2, FUSE 

SYSTEM A, SUITABLE FOR LV FUSE 

HOLDER, AS PER ESKOM DRAWING No. D-

DT-3181. 
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AP MATERIAL No.: 0165667 

SHORT DESCRIPTION: LUG, CRIMP PRE-

INSUL 70 SQ ABC D3116 

TECH. DESCRIPTION: 

TERMINAL LUG, COMPRESSION, PRE-

INSULATED, BI-METAL (ALUMINIUM TO 

COPPER), FRICTION WELDED, PALM HOLE 

FOR M12 BOLT CLEARANCE, SUITABLE 

FOR 70mm² ABC, COLOUR CODED WHITE, 

FILLED WITH JOINTING COMPOUND AND 

CAPPED TO EXCLUDE MOISTURE FROM 

CONDUCTOR, FOR USE WITH HYDRAULIC 

CRIMPING TOOL AND 17.3mm ACROSS 

FLATS HEX DIE, AS PER ESKOM DRAWING 

No. D-DT-3116. 

 

 

PS3.2 TERMINATIONS 

 

D-DT-0831 LV Cable Termination to Overhead ABC (Unfused) 

D-DT-3039 CLAMP, IPC CAB-ABC 16–70 / 35–70 

D-DT-3075 CABLE TIE 

D-DT-3039 CLAMP, IPC CAB-ABC BN 16–70 / 35–70 B 

D-DT-3148 CABLE END 16–25 SQ. 

D-DT-3138 CABLE CORE COVERED WITH PHASE CODING SET 

D-DT-3110 
STRAPPING S/S 12.0 x 0.75mm 304 WITH BUCKLE STRAP 

12mm S/ST 

D-DT-3128 CABLE 1kV 4C Cu 

 

 

 

SAP MATERIAL No.: 0186790 

SHORT DESCRIPTION: TUBING SET 16-25 SQ 4C 

LV CABLE D3138 

 

TECH. DESCRIPTION: 

HEATSHRINK TUBING SET FOR FOUR CORE 

CABLE, SUITABLE FOR 16mm² TO 25mm² THREE 

PHASE CABLE TERMINATION, COMPRISING 1 x 

RED TUBE, 1 x YELLOW TUBE, 1 x BLUE TUBE, 

AND 1 x BLACK TUBE, TUBE SPECIFICATION: 

POLYOLEFIN, UV STABLE, THIN WALL, 1500mm 

LENGTH, AS PER ESKOM DRAWING No. D-DT-

3138 

 

N/A 
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SAP MATERIAL No.: 0168958 

SHORT DESCRIPTION: CABLE END 4–25mm² SQ 

D3148 

TECH. DESCRIPTION: 

CABLE END, POLYMERIC, UV STABILISED, 

SECURED USING BANDIT STRAP OR UV 

STABILISED CABLE TIE IN ACCORDANCE WITH 

NRS 020, MINIMUM CABLE TIE DIMENSIONS 4mm 

WIDE x 1.3mm THICK x 200mm LONG, SUITABLE 

FOR 2 CORE 4–25mm², 3 CORE 16–25mm², AND 4 

CORE 16–25mm² PVC INSULATED / SHEATHED 

STEEL WIRE ARMOURED CABLES, AS PER 

ESKOM DRAWING No. D-DT-3148. 

 

 

 

 

 

 

 

SAP MATERIAL No.: 0578665 

SHORT DESCRIPTION: CONNECTOR, TEE: RUN 

25mm² TO 95mm² AL/CU 

TECH. DESCRIPTION: 

INSULATION PIERCING CONNECTOR (IPC), 

ELECTRICAL TEE TYPE, BIMETALLIC, SUITABLE 

FOR AERIAL BUNDLE AND COVERED NEUTRAL 

CONDUCTOR SYSTEMS, RUN CONDUCTOR 

25mm² TO 95mm² AL/CU, TAP CONDUCTOR 25mm² 

TO 95mm² AL/CU, PVC INSULATED, COMPLETE 

WITH METAL SHEAR HEAD CAP, GREY, CLAMP 

BODY COLOUR CODE BLACK, AS PER ESKOM 

DRAWING No. D-DT-3039. 

 

 

 

PS4 POLES FOR LIGHTING. 

 

PS4.1 POLE PLANTING, BACKFILLING AND COMPACTION 

 

All lighting pole foundation systems, including direct buried (planted) installations or alternative foundation 

solutions, shall be subject to detailed design by a registered Professional Engineer, taking into account the 

specific site conditions, pole configuration, luminaire loading, wind loading, soil conditions, and all applicable 

structural design requirements. 

 

Cables shall be direct-buried at 800mm depth. The transition into the pole shall be via a de-burred aperture at 

500mm below ground level, protected by a heavy-duty UV-stabilized rubber grommet to prevent mechanical 

abrasion against the pole wall. 

 

The pole drawings included in the tender documentation are indicative only and shall not be construed as final 

foundation design approval for construction. 

 

Prior to installation, the Contractor shall expose / excavate the proposed pole positions, including removal of 

existing poles where applicable, to establish actual ground conditions. Site observations shall include assessment 

of soil conditions, presence of uncontrolled fill, groundwater, obstructions, rock, and any other conditions affecting 

the suitability of the proposed foundation system. 
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The appointed Professional Engineer shall review the actual site conditions and confirm the suitability of the 

proposed planted pole installation, including required planting depth, backfill requirements, compaction 

requirements, and any alternative foundation design where required. 

 

Where ground conditions are found to be unsuitable for the proposed planted installation, the Contractor shall 

submit an alternative engineered foundation solution for approval prior to construction. 

Backfilling shall be carried out using approved suitable material as defined by the foundation design. Backfill shall 

be placed in controlled layers and compacted in accordance with the Professional Engineer’s design requirements 

and project civil engineering standards. 

 

Poles shall be installed plumb, correctly orientated, and secured in accordance with the approved engineered 

design and manufacturer’s installation requirements. 

 

All excavations, spoil removal, reinstatement, making good, and associated civil works required for completion of 

the installation shall be included. 

 

PS4.2 POLE TYPE 1: SOCCER FIELD HIGH MAST  

 

• 16.5 m planted hot-dip galvanised stepped steel high mast pole, with 14.0 m mounting height and 2.5 m 

planting depth, complete with pole cap, access opening, cable entry provision, and standard manufacturer 

construction details. 

• Pole structure shall be designed and rated for the installed luminaire configuration, including dead load, 

wind loading, bracket loading, and dynamic loading effects associated with the floodlight arrangement. 

• Floodlight mounting arrangement comprising galvanised steel channel cross-arm bracket assemblies, each 

supporting 2 identical LED floodlight luminaires mounted symmetrically about the pole centreline to maintain 

balanced mechanical loading. 

• Maximum 2 cross-arm assemblies per pole, supporting a maximum of 6 luminaires, subject to pole 

structural capacity. 

• Individual miniature circuit breaker protection shall be provided for each luminaire within the pole-mounted 

protection enclosure. 

• Final connections between the pole-mounted protection enclosure and each luminaire shall be via 2.5 mm² 

black Surfix cable, suitably secured, mechanically protected, and rated for the installation environment. 

• All exposed steelwork, brackets, fixings, and mounting hardware shall be hot-dip galvanised or otherwise 

corrosion protected. 

 
PS4.3 POLE TYPE 2: NETBALL COURT FLOOD LIGHTING  

 

• 7.2 m planted hot-dip galvanised stepped steel lighting pole, with 6.0 m mounting height and 1.2 m planting 

depth, complete with pole cap, access opening, cable entry provision, and standard manufacturer 

construction details. 

• Pole structure shall be designed and rated for the installed luminaire dead load, bracket loading, and 

applicable wind loading. 

• Galvanised steel luminaire mounting bracket arrangement suitable for the selected LED floodlight 

configuration and required aiming geometry. 

• Individual miniature circuit breaker protection shall be provided for each luminaire within the pole-mounted 

protection enclosure. 

• Final connections between the pole-mounted protection enclosure and luminaires shall be via 2.5 mm² black 

Surfix cable, suitably secured, mechanically protected, and rated for the installation environment. 

• All exposed steelwork, brackets, fixings, and mounting hardware shall be hot-dip galvanised or otherwise 

corrosion protected. 
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PS4.4 CABLE ENTRY OPENING 

Factory-formed cable entry opening shall be provided in the pole structure for incoming power cabling, located 
inline with the access opening arrangement and approximately 500 mm below finished ground level following 
installation, unless otherwise required by the approved pole manufacturer standard detail. The cable entry 
arrangement shall be suitable for underground cable installation and shall prevent cable damage during 
installation and operation, with all edges suitably finished or protected. 

 

PS4.5 FLOODLIGHT SUPPORT BRACKET 

The floodlight support bracket consists of a galvanised steel channel cross-arm assembly mechanically fixed to 
the high mast pole via a clamp-mounted bracket connection to suit the pole diameter. The support arrangement 
is designed to accommodate two identical LED floodlight luminaires mounted symmetrically about the pole 
centreline to maintain balanced mechanical loading. Bracket sizing, fixing methodology, and connection 
detailing shall be suitable for the luminaire mass, projected area, and applicable wind loading criteria. All 
steelwork, fixings, and mounting hardware shall be corrosion protected and suitable for the environmental 
conditions at the installation location. 

 

 

Figure 1:  Flood light bracket detail 

 

PS5 LIGHTING CONTROL KIOSK 

 

PS5.1 ENCLOSURE AND INSTALLATION 

 

The lighting control system shall be housed in a freestanding, double-door outdoor electrical kiosk with a minimum 

Ingress Protection rating of IP55. The kiosk shall be secured by a protective hot-dip galvanized (HDG) steel cage 

as shown in Figure 2). 

 

The kiosk is to be installed on a concrete plinth. The base of the enclosure will be sealed post-installation with a 

non-shrink cement grout to prevent vermin ingress. 

The lighting kiosk shall comply with the following requirements: 

 

• The board must be wired for three-phase supply and must be constructed to be used in conjunction with 

prepaid metering (the prepaid meter will be free issue by the municipality).  

• The board must comply with SANS 10142-1 standards. 

• The kiosk must be delivered with a Certificate of Compliance to SANS 10142-1. 
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Figure 2: Sample of light control box with HDG steel cage 

 

PS5.2 KIOSK PROTECTION AND SURGE SUPPRESSION  

 

The Lighting Control Kiosk shall be housed within a Heavy-Duty Galvanized (HDG) steel cage with a maximum 

mesh aperture of 50x50x4mm to prevent tampering with locking mechanisms. To protect the LED drivers from 

atmospheric surges, the internal distribution board must include a Type 2 Surge Protection Device (SPD) 

compliant with SANS 10142-1. All external cable entries into the kiosk must be bottom-entry and sealed to prevent 

moisture and vermin ingress.  

 

PS5.3 INTERNAL COMPONENTS 

 

The kiosk will be internally segregated into two compartments: 

Supply & Metering Compartment: This section will house the main incoming supply cable and the municipality-

issued prepaid meter. It shall be secured with a lock and restricted to authorized personnel. 

 

Lighting Control Compartment: This section will contain the switchgear for managing the sports field lighting. 

The lighting installation utilizes single-phase circuits distributed across a three-phase supply to ensure balanced 

phase loading. In accordance with SANS 10142-1, Clause 6.14.1.3, a centralized multi-pole (three-phase) isolator 

has been incorporated as the primary local disconnecting device for these luminaires. This configuration ensures 

that all live conductors supplying the group of luminaires can be simultaneously isolated for safe maintenance. 

While the regulation mandates a disconnecting device, it does not specifically require this to be a circuit breaker; 

consequently, overcurrent and short-circuit protection are provided by individual single-phase circuit breakers on 

a per-phase basis. This design ensures both granular circuit protection and full compliance with the master 

disconnection requirements of the standard. 

 

PS5.4 EXTERNAL CONTROLS 

 

The kiosk shall feature selector switches for the individual control of the soccer and netball court lighting circuits. 

All controls must be clearly identified with weather-resistant, engraved phenolic labels (e.g., Traffolyte) that 

specify their function. 

 

ITEM DESCRIPTION 

1 CONLOG wBEC62 integrated wireless smart metering solution, free supply by municipality 

2 CBI - QF(26) - Series Miniature Circuit Breakers - Low Rating (5 - 63 A) 

3 
Sort field control section, Global range Contactors CC-AC Coil (CC40) with screw clamp feed through 

terminals for up to 10mm² cable termination 

4 
Netball court control section, Global range Contactors CC-AC Coil (CC40) with screw clamp feed 

through terminals for up to 10mm² cable termination 

5 
Ready board with bulkhead with earth leakage main switch, all circuit breakers must have minimum 

6kA rating and be of the same manufacture type 
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6 
IEC 309 industrial socket-outlet with mechanical interlock; plug insertion/removal only with circuit 

breaker open, and breaker closing only with plug inserted 

7 PVC enclosure with two position selector switch 

 

 

 
Figure 3: Lighting Kiosk Control wiring 

 

 

 

PS5.5 AUXILIARY POWER UNIT 

 

The second side of the kiosk will be fitted with a self-contained, surface-mounted distribution board (as shown in 

Figure 4) shall be installed on the kiosk. This unit will include: 

 

• An integrated, enclosed utility luminaire. 

• Circuit protection devices (minimum 6kA). 

• A dedicated circuit supplying a 32A, 2P+E, IP44 industrial socket outlet  

All switchgear within the unit shall be from a single, consistent manufacturer and product line. 
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Figure 4: Single-phase ready board with 32A socket outlet 

 
 

PS6 ROOF-MOUNTED JUNCTION / DISTRIBUTION BOX 

 

Provide, install, test, and commission a weatherproof roof-mounted Junction / Distribution Box for distribution and 

protection of roof-mounted floodlighting circuits, complete with enclosure, internal switchgear, support structure, 

cable terminations, and all associated accessories. 

 

The enclosure shall be manufactured from 3CR12 stainless steel, minimum IP65, suitable for outdoor installation 

in a corrosive coastal environment, complete with removable gland plate, chassis plate, hinged lockable door, 

and all internal mounting arrangements. Enclosure size shall be as indicated on the drawings, minimum 550 x 

400 x 220mm, unless otherwise approved. 

 

The internal arrangement shall comprise: 

 

• 20A TP Load Break Switch / Main Isolator, DIN rail mounted, serving as the local means of isolation for the 

complete distribution board.  

• Individual 10A SP MCBs (CBI - QF(26) or similar), one per outgoing luminaire circuit, providing 

dedicated circuit isolation, overload protection, and short-circuit protection.  

• DIN rail mounted Neutral Bar sized for the connected load, complete with sufficient terminals for all outgoing 

circuits.  

• DIN rail mounted Earth Bar sized for the connected load, complete with sufficient terminals for all outgoing 

circuits.  

• Internal copper interconnections, neatly installed and sized in accordance with the circuit fault level and 

connected load requirements.  

 

PS6.1 SUPPORT MOUNTING ARRANGEMENT 

 

The enclosure shall be mounted vertically in the upright position only to maintain the manufacturer’s ingress 

protection rating and prevent water ingress through door seals and gland entries. 

 

The complete support structure shall comprise a purpose-manufactured mounting frame constructed from hot-

dip galvanised Unistrut P2000 channel (1.5mm thickness minimum) and associated brackets, arranged to provide 

a rigid support assembly for the enclosure and cable management requirements. 
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The support assembly shall be fixed directly to the existing IBR roof sheeting using approved proprietary roof 

mounting brackets specifically designed for trapezoidal roof profiles, equivalent to the Axe Struct Horizontal IBR 

Bracket (AXE_BR_IBR_H_AL), complete with integrated weather sealing provisions and compatible stainless 

steel fasteners. 

 

Fixing shall be by means of manufacturer-approved bi-metal self-drilling fasteners, installed strictly in accordance 

with the bracket manufacturer’s installation requirements, ensuring weatherproof integrity of the roof sheeting is 

maintained. 

 

A minimum of six (6) roof fixing brackets shall be provided, distributed to achieve a secure and mechanically 

stable installation capable of withstanding imposed dead loads, wind loading, cable loads, and maintenance 

conditions without distortion, loosening, or damage to the roof sheeting. 

 

The contractor shall verify the existing roof sheeting type, thickness, condition, support adequacy, and allowable 

imposed loading prior to installation. Any strengthening or alternative mounting arrangements required due to 

actual site conditions shall be submitted for approval prior to installation. 

 

All exposed bolts, nuts, washers, locknuts, screws, and fastening hardware shall be minimum Grade 304 stainless 

steel, unless otherwise required by the proprietary mounting system manufacturer. 

 

The enclosure mounting arrangement shall maintain a minimum clearance of 350mm between the underside of 

the enclosure and finished roof sheeting, to permit compliant cable routing and maintenance access. 

 

Incoming cable entry shall accommodate the specified 10mm² 4C SWA PVC feeder cable, with cable routing 

arranged to maintain the manufacturer’s minimum bending radius requirements. Cable entry orientation, gland 

positions, and support arrangement shall ensure a minimum 220mm bending radius is maintained without 

inducing mechanical stress on the cable or terminations. 

 

All cable entries shall be via correctly sized weatherproof brass compression glands suitable for SWA cable 

termination, complete with earth continuity accessories, shrouds, locknuts, and sealing components. 

 

The contractor shall verify roof structure suitability, fixing positions, imposed loads, and cable routing prior to 

manufacture and installation. Any deviations required to suit actual site conditions shall be submitted for approval 

prior to installation. 

 

 
Figure 5: Roof-mounted junction / distribution box 
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PS7 LUMINAIRES 

 

Type  Description  Image  

C.1 

BEKA OMNIBLAST MAXI 1-E 

Wattage – 605W   

Optic – 5431 

Luminaire output flux (up to) - 76,804 lm 

Luminaire efficacy – 127 lm/W 

Colour temperature – 5700K CRI ≥70 

Lifetime of the LEDs – 100,000h 

Lifetime of the Driver – Up to 100,000h  

C.2 

BEKA OMNIBLAST MAXI 1-E  

Wattage - 605W   

Optic - 5356 

Luminaire output flux (up to) – 76,804 lm 

Luminaire efficacy – 127 lm/W 

Colour temperature – 5700K CRI ≥70 

Lifetime of the LEDs –100,000h 

Lifetime of the Driver – Up to 100,000h  

C.3 

BEKA OMNIBLAST MAXI 1-E  

Wattage - 605W   

Optic - 5359 

Luminaire output flux (up to) – 76,804 lm 

Luminaire efficacy – 127 lm/W 

Colour temperature – 5700K CRI ≥70 

Lifetime of the LEDs –100,000h 

Lifetime of the Driver – Up to 100,000h 
 

D 

BEKA OMNISTAR ECO  

Optic – 5356 

Wattage – 195 W   

Luminaire output flux (up to) – 28,749lm 

Luminaire efficacy – 147 lm/W 

Colour temperature – 5700K CRI ≥70 

Lifetime of the LEDs – 100,000h 

Lifetime of the Driver – Up to 100,000h  

 
 

PS8 ROOF LIGHTING MOUNTING SUPPORT SYSTEM 

 

Roof-mounted floodlight fittings will be supported on a dedicated structural mounting rail system comprising 

heavy-duty 41 × 41mm hot-dip galvanised slotted strut channel (P1000 type or approved equivalent), installed 

parallel to the roof edge and mechanically fixed directly to the existing steel roof purlins. Fixing to the roof sheeting 

is not permitted, ensuring that all imposed mechanical loads from the luminaires and mounting arrangement are 

transferred into the primary roof structure. 

 

The mounting system will utilise stainless steel hanger bolt roof fixing assemblies, comprising a threaded 

structural fixing with integrated weather sealing grommet, specifically intended for attachment through profiled 

metal roof sheeting into steel substructures. The selected fixing system provides a corrosion-resistant mechanical 

interface between the roof structure and the support rail, while maintaining roof watertightness through EPDM 

sealing at each penetration.  
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Floodlight luminaires will be mounted directly to the strut channel using the manufacturer’s adjustable mounting 

bracket, secured with M10 stainless steel bolts and channel spring nuts, allowing positional adjustment for final 

aiming and maintenance access. All exposed fasteners, fixings, and associated hardware will be minimum Grade 

304 stainless steel. 

 

 
Figure 6: Stainless steel hanger bolt 

 

PS9 SCOPE OF CIVIL WORKS 

 

Civil works under this contract are limited to:  

a) underground cable trench excavation, bedding, cable installation, and backfilling;  

b) concrete plinth construction for the Lighting Control Kiosk only; and  

c) reinstatement of disturbed surfaces. No concrete foundations are required for lighting pole 

installations; all pole foundation systems shall be designed-and-planted solutions as described in 

section PS4.1. 
 

PS10 TRENCH EXCAVATION (SANS 1200 A, SANS 2001-DB1) 

 

All excavation and trenching works associated with underground cable installation shall be carried out in 

accordance with the General Technical Specification, Project Specification, SANS 1200 D, and SANS 2001-DB1. 

 

Cable trenches shall be excavated to a minimum depth of 800 mm measured from finished ground level to the 

centreline of the installed cable, unless otherwise indicated on the drawings or directed by the Engineer. Trench 

width shall be a minimum of 300 mm. All quantities for measurement and payment shall be determined from the 

authorised dimensions as specified on the approved drawings. 

 

Trenches shall be excavated along the routes indicated on the drawings and, where practical, in straight alignment 

between termination points. Any deviation due to site constraints, existing services, or obstructions shall be 

submitted to the Engineer for approval prior to execution. 

 

The trench bottom shall be level, smooth, and free from abrupt depressions, protrusions, rocks, or any material 

likely to damage the cable during or after installation. 

 

Excavated material shall be managed so as not to obstruct access routes, drainage paths, pedestrian movement, 

adjacent works, or existing services. Surplus or unsuitable excavated material shall be removed from site. 

 

Open trenches shall be adequately barricaded, signed, and lit in accordance with SANS 1200 A. Trenches crossing 

roads, access routes, or pedestrian pathways shall not be left open for a period exceeding 48 hours; where 

immediate reinstatement is not possible within this period, the affected crossing shall be closed to all traffic and 

personnel until reinstatement is completed. Temporary steel plates or bridging shall not be used as a substitute for 

reinstatement. Access control, barricading, and signage requirements shall be read in conjunction with Clause 3.1.7 

of the Project Specification. 

 

Prior to cable installation, the trench shall be inspected and cleared of all foreign objects or conditions that may 

compromise the integrity of the cable installation. 

 

PS9.1 BEDDING 

 

The trench bottom shall be filled across the full width with a 100 mm layer of suitable soft material sifted through a 

6 mm mesh and levelled prior to cable installation. 
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Only sandy-clay or loam soil with a thermal resistivity not exceeding 1.5 C·m/W shall be used for bedding. Sea 

sand, river sand, ash, chalk, peat, clinker, or highly clayey soil shall not be used. Crusher sand is acceptable. 

 

Where no suitable soil is available on site, the Contractor shall import fill from elsewhere and make all necessary 

arrangements to do so. The cost of importing soil for bedding purposes shall be included in the unit rates for 

excavations. 

 

PS9.2 BACKFILLING AND COMPACTION 

 

The Contractor shall not commence backfilling without prior notification to the Engineer to permit cable installation 

inspection. Failure to notify shall require re-opening of the trench at the Contractor’s cost. Such inspection will not 

be unreasonably delayed. 

 

After cable laying, cables shall be covered with a 250 mm layer of the same selected fill material (sifted soil or 

sand), placed in layers not exceeding 100 mm and compacted by hand. A chevron-type PVC warning tape shall be 

installed 300 mm above the top of the cable across the full trench length. 

 

The remainder of the trench shall be backfilled with suitable material free from voids. The minimum stone size in 

backfill material shall be 75 mm diameter maximum. Backfill shall be placed in compacted layers not exceeding 

150 mm. Sufficient allowance shall be made for final settlement. 

 

The Contractor shall have allowed in his tender for the importation of suitable backfill material if required. The 

Contractor shall maintain the refilled trench at his expense for the duration of the contract. Surplus material shall 

be removed from site and suitably disposed of. 

 

Compaction requirements: 

–  In areas subject to road traffic: 98% of modified AASHTO density for sandy soils, or 93% for clay soils. 

–  In areas not subject to road traffic: 90% of modified AASHTO density or to the density of the undisturbed 

surrounding soil. 

 

On completion, the surface shall be reinstated to match the surrounding area. In roadway or paved areas, the 

excavation shall be consolidated to the original density and the surface finish fully reinstated. 

 

PS9.3 CABLE AND WARNING TAPE INSTALLATION 

 

LV distribution cables installed in the same trench shall be spaced at least 100 mm apart, measured between the 

outer sheaths. 

 

A plastic warning tape shall be installed at a depth of 650 mm for LV cables. 

 

PS9.4 PROTECTION OF EXISTING SERVICES (SANS 1200 A) 

 

Prior to commencing any trench excavation, the Contractor shall obtain all available as-built records from the 

Employer's Representative and conduct a visual inspection of the site to identify any above-ground or surface-

mounted services. Where excavation is required within 1 m of any known or suspected service, hand excavation 

shall be used exclusively until the service is confirmed clear. The Contractor shall be held liable for all damage to 

existing services during the period of site occupation. No repairs to existing electrical cables or communication lines 

shall be undertaken by the Contractor; the relevant service authority shall be notified immediately and the Engineer 

informed within 24 hours. 

 

PS10 CONCRETE PLINTH FOR LIGHTING CONTROL KIOSK 

 

A concrete plinth shall be constructed for the Lighting Control Kiosk only. The plinth design, dimensions, and 

reinforcement schedule shall be included in the shop drawing submission described in section 3.2.2.3 and shall be 

approved by the Engineer prior to construction. Concrete shall be a minimum of 25 MPa characteristic strength at 

28 days. Cable conduit entry provisions shall be formed in the plinth during pour. On completion, the base of the 

kiosk enclosure shall be sealed with non-shrink cement grout to prevent vermin ingress. No concrete foundations 

are required elsewhere on this contract. 
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C3.5 Management 
 

CONTENTS  

 

3.5.1. FORMS FOR CONTRACT ADMINISTRATION 

3.5.2. HEALTH AND SAFETY 

 

3.5.1. FORMS FOR CONTRACT ADMINISTRATION 

 

The Contractor shall complete, sign and submit with each monthly statement for payment, the following updated 

returns (the format of which are attached in C3.6 Annexes as amended from time to time): 

 

a) Monthly Project Labour Report (Annex 1) 

b) B-BBEE Sub-contract Expenditure Report (Annex 2) 

c) Joint Venture Expenditure Report (Annex 3) 

 

The Monthly Project Labour Report must include details of all labour (including that of sub-contractors) that are 

South African citizens earning less than R350.00 per day, as adjusted from time to time (excluding any benefits), 

who are employed on a temporary or contract basis on this contract in the month in question.  

 

In addition to the Monthly Project Labour Report the Contractor shall simultaneously furnish the Employer’s Agent 

with copies of the signed employment contracts entered into with such labour, together with certified copies of 

identification documents, proof of attendance in the form of attendance register or timesheets as well as evidence 

of payments to such labour in the form of copies of payslips or payroll runs.  If the worker is paid in cash or by 

cheque, this information must be recorded on the envelope and the worker must acknowledge receipt of payment 

by signing for it and proof of such acknowledgement shall be furnished to the Employer’s Agent. 

 

The Monthly Project Labour Reports shall be completed and submitted in accordance with the instructions therein 

and copies of all submitted documents must be kept on site be made available to the employer’s agent upon 

request.  

 

The B-BBEE Sub-contract Expenditure Report is required for monitoring the prime contactor’s compliance with 

the sub-contracting conditions of the Preference Schedule. 

 

The Joint Venture Expenditure Report is required for monitoring the joint venture’s compliance with the percentage 

contributions of the JV partners as tendered, where the joint venture has been awarded preference points in respect 

of its consolidated B-BBEE scorecard. 

 

The Expenditure Reports shall be verified by the Employer’s Agent/Employer’s Agent’s Representative. 

 

In respect of Annexes 2 and 3, the Employer shall, in addition to any other sanctions available to it, apply the 

financial penalties applicable to breach of preferencing conditions in the Preference Schedule Preference 

Schedule in Part T2.2 Returnable Schedules.  In the case of joint ventures (Annex 3), the contractor shall prove 

his compliance with item 6 in Section 2 of the Preference Schedule by providing a consolidated scorecard at his 

own cost on instruction from the Employer’s Agent. 

 

3.5.2. HEALTH AND SAFETY 

 

Particular Specification C6:  Health and Safety Specification is attached hereto. 

 

3.5.3. ELECTRICAL INSTALLATION COMMISSIONING AND HANDOVER 

 

The following commissioning and handover requirements apply specifically to the electrical installation works under 

this contract and are in addition to the general contract administration requirements of section 3.5.1. 
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3.5.3.1 TESTING AND COMMISSIONING – ELECTRICAL 

 

Prior to energisation, the Contractor shall complete and submit to the Engineer all test records as listed below. No 
energisation shall take place without the written approval of the Engineer. Tests shall be performed using calibrated 
instruments, with calibration certificates current and on site. The following minimum tests are required: 

 
a) LV cable insulation resistance (IR) testing: phase-to-earth and phase-to-phase, per circuit, per Annexure G 

test certificate format. 

b) Earth electrode resistance testing at each pole base and kiosk earth point, using the fall-of-potential method. 

Maximum permitted resistance: 10 Ω per electrode. 

c) Polarity verification and phase rotation confirmation for all three-phase circuits. 

d) Functional test of all MCBs, contactors, selector switches, Earth Leakage protection (ELP) including trip time 

and sensitivity verification per SANS 60364-6, and surge protective devices (SPD) in the Lighting Control 

Kiosk. 

e) Photometric verification: luminance levels measured at representative points on the soccer field and netball 

court at full load, compared against the design photometric calculation. A commissioning certificate for the full 

floodlight array system shall be submitted confirming compliance with the design photometric requirements. 

f) Very Low Frequency (VLF) AC withstand testing of all MV cables in accordance with HD 620 S2 and IEC 

60502. Test parameters: frequency 0.1 Hz, duration 60 minutes per phase, test voltage appropriate to the 

installed cable system voltage rating. Test deliverables shall include test waveforms, sheath integrity 

verification, insulation resistance results, and calibration certificates for all test equipment. A certified VLF test 

report shall be submitted to the Engineer prior to MV energisation. 

g) Visual inspection confirming all labels, danger notices, and conductor colour coding are in place per SANS 

10142-1 requirements. 

h) Structural verification: prior to final payment, a certificate of compliance signed by a professionally registered 

structural engineer (Pr Eng) shall be submitted confirming the design and installed construction of all high 

mast pole foundations and pole structures. The structural Pr Eng sign-off shall be submitted as part of the as-

built documentation package per clause 3.5.3.3. 

 

3.5.3.2 CERTIFICATE OF COMPLIANCE (COC) 

 

A Certificate of Compliance (COC) for the complete electrical installation shall be issued by an Accredited Person 

in terms of the Electrical Installation Regulations 2009 and shall be submitted to the Engineer as a condition of final 

payment. The COC shall cover the full electrical installation scope under this contract, including the kiosk, junction 

box, underground cabling, earthing, and all pole-mounted protection enclosures. 

 

3.5.3.3 AS-BUILT DOCUMENTATION 

 

Prior to final payment, the Contractor shall submit to the Engineer:  

 

a) a complete set of as-built drawings in DWG, and PDF format on electronic media, marking all deviations from 

the construction drawings;  

b) O&M manuals for all manufactured items (kiosk, junction box, luminaires, poles, and protection enclosures);  

c) manufacturer’s warranties and guarantees for all major equipment; and  

d) all test reports, COC, and commissioning records. No final payment certificate will be issued without receipt 

and acceptance of all close-out documentation. 

 
  
 



 

Page 161 
Contract 
Part C4: Site Information 

LANGEBERG MUNICIPALITY 

 

TENDER NO. 31/2026 

 

THE UPGRADING OF ZOLANI SPORTSGROUNDS HIGH MAST LIGHTING  

 

Part C4: Site Information 
 
 

PART C4: SITE INFORMATION .................................................................................................................................... 161 

 
 

  



 

Page 162 
Contract 
Part C4: Site Information 

 

 

 
LANGEBERG MUNICIPALITY 

 

TENDER NO. 31/2026 

 

THE UPGRADING OF ZOLANI SPORTSGROUNDS HIGH MAST LIGHTING  

 

SITE 

 

 
 

The site is located outside Asthon approximately 3.9km.  
 

 

 
LOCALITY PLAN  

 
The coordinates below can be used for directions to the sites. 

 

Zolani Sportsgrounds  

33°50'15"S 

20°05'27"E 
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Part C5: LANGEBERG Municipality Supply Chain Policy 
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(The Supply Chain Policy can also be obtained from https://www.langeberg.gov.za) 
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Part C6:  Health and Safety Specifications 
 
 
The project-specific Health and Safety Specification is currently being finalised and will be issued as a tender 

clarification/addendum during the tender period. Tenderers shall be required to comply with the issued Health and Safety 

Specification and all applicable requirements of the Occupational Health and Safety Act (Act 85 of 1993), the Construction 

Regulations, 2014 (as amended), and any other relevant statutory requirements. The issued Health and Safety Specification 

shall form part of the tender documentation.
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The Works shall be carried out in accordance with the following drawings which are included in Part C7: Drawings 
and form part of the contract documents: 

 
 

Table 3.2.1: List of Drawings 

 
1. 20435-E101_EXISTING SERVICES 

2. 20435-E102_NEW PROPOSED LAYOUT 

3. 20435-E701_Reticulation Diagram 

4. 20435-E702_Kiosk SLD (Utility/ municipality side) 

5. 20435-E703_Ready board SLD (Facility side) 

6. 20435-E704_Kiosk Internal Layout 

7. 20435-E705_Enclosure Layout (Junction box) 

 

Eskom Standard drawing set is included herewith, as per the table below. 

 
1. D-DT-0309_SANS 780 Transformer & LV Fuse-holder Connections 

2. D-DT-0831_LV Cable Termination to Overhead ABC (Unfused) 

3. D-DT-1100_LV 3-Phase ABC Suspension Assembly 

4. D-DT-1120_LV 3-Phase ABC Terminal Assembly 

5. D-DT-3039_Insulation Piercing Connector (IPC) Details 

6. D-DT-3060_Strain Clamp Specifications 

7. D-DT-3116_Terminal Lug Compression Pre-Insulated 

8. D-DT-3138_LV Cable Tails / Tubing 

9. D-DT-3147_Outdoor Termination Kit (Large Cables) 

10. D-DT-3148_LV Cable End Caps 

11. D-DT-3181_LV Fuse-Links (NH Type) 

12. D-DT-3182_LV 'NH' Fuse-holders & Brackets 

13. D-DT-1171_LV suspension / terminal strapping and connector detail 

 
(The drawings will be made available electronically by Langeberg Municipality to all tenderers present at the 

compulsory Site Clarification Meeting) 
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ITEM DESCRIPTION

Conlog wBEC62 integrated wireless smart metering
solution, free supply by municipality

CBI -  QF(26) - Series Miniature Circuit
Breakers - Low Rating (5 - 63 A)

Sort flied control section, Global range Contactors
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breaker open, and breaker closing only with plug
inserted.
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